





**BUREAU OF OFFICE ENGINEER  
BID TABULATIONS  
February 27, 2026**

I HEREBY CERTIFY THAT THIS IS A TRUE AND CORRECT COPY  
OF TABULATION OF BIDS RECEIVED BY THE ALABAMA  
DEPARTMENT OF TRANSPORTATION

SIGNED: \_\_\_\_\_



Robert M. Peyton III  
Assistant Bureau Chief



**Alabama Department of Transportation**  
**Vendor Ranking**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 001

**Contract ID:** 20260227001

**County:** JEFFERSON

**Letting Date:** February 27, 2026

**Area / District:** 0301

**Contract Time:** 250 Working Days

**Contract Description:**

**Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Rank | Vendor | Name                             | Amount         |
|------|--------|----------------------------------|----------------|
| 1    | 07589  | GILLESPIE CONSTRUCTION, LLC      | \$3,289,372.27 |
| 2    | 02638  | BULLS CONSTRUCTION GROUP, LLC    | \$3,771,062.15 |
| 3    | 19135  | SOUTHEASTERN SEALCOATING, INC.   | \$4,346,599.27 |
| 4    | 20093  | TAYLOR & MIREE CONSTRUCTION, INC | \$4,494,118.59 |
| 5    | 03706  | CB&A CONSTRUCTION, LLC.          | \$4,862,858.59 |

**Call Order: 001**

**Contract ID:** 20260227001

**County:** JEFFERSON

**Letting Date:** February 27, 2026

**Area/District:** 0301

**Contract Time:** 250 Working Days

### Contract Description:

**Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                                                     |                    |           | (1) GILLESPIE<br>CONSTRUCTION, LLC |            | (2) BULLS CONSTRUCTION<br>GROUP, LLC |            | (3) SOUTHEASTERN<br>SEALCOATING, INC. |            |
|-------------------------------------------------------------------------------------------|--------------------|-----------|------------------------------------|------------|--------------------------------------|------------|---------------------------------------|------------|
|                                                                                           |                    |           | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount | Unit Price                            | Ext Amount |
| Alt Set / Alt Member                                                                      | Quantity and Units |           |                                    |            |                                      |            |                                       |            |
| SECTION:                                                                                  | 0001               | Total     |                                    |            |                                      |            |                                       |            |
| 0010                                                                                      | 201A002            | (1.000)   | 8,000.00                           | 8,000.00   | 8,000.00                             | 8,000.00   | 8,000.00                              | 8,000.00   |
| Clearing And Grubbing (Maximum Allowable Bid \$ 8,000.00 Per Acre) (Approximately 1 Acre) |                    | LS        |                                    |            |                                      |            |                                       |            |
| 0020                                                                                      | 206C000            | 2,243.000 | 20.00                              | 44,860.00  | 15.00                                | 33,645.00  | 34.50                                 | 77,383.50  |
| Removing Concrete Sidewalk                                                                |                    | SQYD      |                                    |            |                                      |            |                                       |            |
| 0030                                                                                      | 206C001            | 1,324.000 | 22.00                              | 29,128.00  | 15.00                                | 19,860.00  | 39.25                                 | 51,967.00  |
| Removing Concrete Pavement                                                                |                    | SQYD      |                                    |            |                                      |            |                                       |            |
| 0040                                                                                      | 206C002            | 112.000   | 25.00                              | 2,800.00   | 30.00                                | 3,360.00   | 46.50                                 | 5,208.00   |
| Removing Concrete Slope Paving                                                            |                    | SQYD      |                                    |            |                                      |            |                                       |            |
| 0050                                                                                      | 206C010            | 1,276.000 | 22.00                              | 28,072.00  | 15.00                                | 19,140.00  | 24.75                                 | 31,581.00  |
| Removing Concrete Driveway                                                                |                    | SQYD      |                                    |            |                                      |            |                                       |            |
| 0060                                                                                      | 206D000            | 588.000   | 50.00                              | 29,400.00  | 15.00                                | 8,820.00   | 62.25                                 | 36,603.00  |
| Removing Pipe                                                                             |                    | LF        |                                    |            |                                      |            |                                       |            |
| 0070                                                                                      | 206D002            | 45.000    | 18.00                              | 810.00     | 30.00                                | 1,350.00   | 29.75                                 | 1,338.75   |
| Removing Curb                                                                             |                    | LF        |                                    |            |                                      |            |                                       |            |
| 0080                                                                                      | 206D003            | 2,175.000 | 18.00                              | 39,150.00  | 15.00                                | 32,625.00  | 35.75                                 | 77,756.25  |
| Removing Curb And Gutter                                                                  |                    | LF        |                                    |            |                                      |            |                                       |            |
| 0090                                                                                      | 206E001            | 29.000    | 750.00                             | 21,750.00  | 800.00                               | 23,200.00  | 2,567.00                              | 74,443.00  |
| Removing Inlets                                                                           |                    | Each      |                                    |            |                                      |            |                                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 2**

**Call Order:** 001                      **Contract ID:** 20260227001                      **County:** JEFFERSON  
**Letting Date:** February 27, 2026                      **Area/District:** 0301                      **Contract Time:** 250 Working Days

**Contract Description:**                                              **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                           |                    |  | (1) GILLESPIE<br>CONSTRUCTION, LLC |            | (2) BULLS CONSTRUCTION<br>GROUP, LLC |            | (3) SOUTHEASTERN<br>SEALCOATING, INC. |            |
|-----------------------------------------------------------------|--------------------|--|------------------------------------|------------|--------------------------------------|------------|---------------------------------------|------------|
| Alt Set / Alt Member                                            | Quantity and Units |  | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount | Unit Price                            | Ext Amount |
| 0100      206E073                                               | 16.000             |  | 100.00                             | 1,600.00   | 500.00                               | 8,000.00   | 1,000.00                              | 16,000.00  |
| Removal of Water Meter and Box                                  | Each               |  |                                    |            |                                      |            |                                       |            |
| 0110      210A000                                               | 586.000            |  | 40.00                              | 23,440.00  | 100.00                               | 58,600.00  | 111.00                                | 65,046.00  |
| Unclassified Excavation                                         | CUYD               |  |                                    |            |                                      |            |                                       |            |
| 0120      210D001                                               | 585.000            |  | 45.00                              | 26,325.00  | 50.00                                | 29,250.00  | 73.00                                 | 42,705.00  |
| Borrow Excavation (Loose Truckbed Measurement)                  | CUYD               |  |                                    |            |                                      |            |                                       |            |
| 0130      214A000                                               | 368.000            |  | 55.00                              | 20,240.00  | 100.00                               | 36,800.00  | 87.50                                 | 32,200.00  |
| Structure Excavation                                            | CUYD               |  |                                    |            |                                      |            |                                       |            |
| 0140      214B001                                               | 106.000            |  | 95.00                              | 10,070.00  | 75.00                                | 7,950.00   | 106.75                                | 11,315.50  |
| Foundation Backfill, Commercial                                 | CUYD               |  |                                    |            |                                      |            |                                       |            |
| 0150      305B071                                               | 700.000            |  | 50.00                              | 35,000.00  | 75.00                                | 52,500.00  | 72.50                                 | 50,750.00  |
| Coarse Aggregate, Section 801, For Miscellaneous Use            | Ton                |  |                                    |            |                                      |            |                                       |            |
| 0160      305B077                                               | 127.000            |  | 50.00                              | 6,350.00   | 75.00                                | 9,525.00   | 69.25                                 | 8,794.75   |
| Crushed Aggregate, Section 825, For Miscellaneous Use           | Ton                |  |                                    |            |                                      |            |                                       |            |
| 0170      405A000                                               | 1,181.000          |  | 4.20                               | 4,960.20   | 4.50                                 | 5,314.50   | 4.27                                  | 5,042.87   |
| Tack Coat                                                       | Gal                |  |                                    |            |                                      |            |                                       |            |
| 0180      408A052                                               | 13,114.000         |  | 2.95                               | 38,686.30  | 3.10                                 | 40,653.40  | 5.00                                  | 65,570.00  |
| Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick) | SQYD               |  |                                    |            |                                      |            |                                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 001                      **Contract ID:** 20260227001                      **County:** JEFFERSON  
**Letting Date:** February 27, 2026                      **Area/District:** 0301                      **Contract Time:** 250 Working Days

**Contract Description:**                                              **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description |                    |  | (1) GILLESPIE<br>CONSTRUCTION, LLC |            | (2) BULLS CONSTRUCTION<br>GROUP, LLC |            | (3) SOUTHEASTERN<br>SEALCOATING, INC. |            |
|---------------------------------------|--------------------|--|------------------------------------|------------|--------------------------------------|------------|---------------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount | Unit Price                            | Ext Amount |
| 0190      410H000                     | 1.000              |  | 8,800.00                           | 8,800.00   | 9,360.00                             | 9,360.00   | 8,988.00                              | 8,988.00   |
| Material Remixing Device              | Each               |  |                                    |            |                                      |            |                                       |            |
| 0200      424A360                     | 1,279.000          |  | 145.20                             | 185,710.80 | 155.00                               | 198,245.00 | 148.50                                | 189,931.50 |
| Superpave Bituminous Concrete         | Ton                |  |                                    |            |                                      |            |                                       |            |
| Wearing Surface Layer, 1/2"           |                    |  |                                    |            |                                      |            |                                       |            |
| Maximum Aggregate Size Mix, ESAL      |                    |  |                                    |            |                                      |            |                                       |            |
| Range C/D                             |                    |  |                                    |            |                                      |            |                                       |            |
| 0210      424A366                     | 181.000            |  | 211.20                             | 38,227.20  | 225.00                               | 40,725.00  | 216.00                                | 39,096.00  |
| Superpave Bituminous Concrete         | Ton                |  |                                    |            |                                      |            |                                       |            |
| Wearing Surface Layer, Leveling, 1/2" |                    |  |                                    |            |                                      |            |                                       |            |
| Maximum Aggregate Size Mix, ESAL      |                    |  |                                    |            |                                      |            |                                       |            |
| Range C/D                             |                    |  |                                    |            |                                      |            |                                       |            |
| 0220      424B653                     | 204.000            |  | 275.00                             | 56,100.00  | 400.00                               | 81,600.00  | 125.00                                | 25,500.00  |
| Superpave Bituminous Concrete         | Ton                |  |                                    |            |                                      |            |                                       |            |
| Upper Binder Layer, Patching, 1/2"    |                    |  |                                    |            |                                      |            |                                       |            |
| Maximum Aggregate Size Mix, ESAL      |                    |  |                                    |            |                                      |            |                                       |            |
| Range C/D                             |                    |  |                                    |            |                                      |            |                                       |            |
| 0230      530A000                     | 221.000            |  | 200.00                             | 44,200.00  | 175.00                               | 38,675.00  | 125.50                                | 27,735.50  |
| 15" Roadway Pipe (Class 3 R.C.)       | LF                 |  |                                    |            |                                      |            |                                       |            |
| 0240      530A001                     | 71.000             |  | 200.00                             | 14,200.00  | 200.00                               | 14,200.00  | 118.50                                | 8,413.50   |
| 18" Roadway Pipe (Class 3 R.C.)       | LF                 |  |                                    |            |                                      |            |                                       |            |
| 0250      530B001                     | 11.000             |  | 250.00                             | 2,750.00   | 300.00                               | 3,300.00   | 304.50                                | 3,349.50   |
| 22" Span, 14" Rise Roadway Pipe       | LF                 |  |                                    |            |                                      |            |                                       |            |
| (Class 3 R.C.)                        |                    |  |                                    |            |                                      |            |                                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 4**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description               |                    |  | (1) GILLESPIE<br>CONSTRUCTION, LLC |            | (2) BULLS CONSTRUCTION<br>GROUP, LLC |            | (3) SOUTHEASTERN<br>SEALCOATING, INC. |            |
|-----------------------------------------------------|--------------------|--|------------------------------------|------------|--------------------------------------|------------|---------------------------------------|------------|
| Alt Set / Alt Member                                | Quantity and Units |  | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount | Unit Price                            | Ext Amount |
| 0260      533A097                                   | 177.000            |  | 195.00                             | 34,515.00  | 175.00                               | 30,975.00  | 125.50                                | 22,213.50  |
| 15" Storm Sewer Pipe (Class 3 R.C.)                 | LF                 |  |                                    |            |                                      |            |                                       |            |
| 0270      533A098                                   | 29.000             |  | 215.00                             | 6,235.00   | 200.00                               | 5,800.00   | 118.50                                | 3,436.50   |
| 18" Storm Sewer Pipe (Class 3 R.C.)                 | LF                 |  |                                    |            |                                      |            |                                       |            |
| 0280      533A348                                   | 14.000             |  | 225.00                             | 3,150.00   | 300.00                               | 4,200.00   | 118.50                                | 1,659.00   |
| 18" Storm Sewer Pipe (Class 3 R.C.)<br>(Extension)  | LF                 |  |                                    |            |                                      |            |                                       |            |
| 0290      600A000                                   | (1.000)            |  | 225,000.00                         | 225,000.00 | 172,515.00                           | 172,515.00 | 119,314.00                            | 119,314.00 |
| Mobilization                                        | LS                 |  |                                    |            |                                      |            |                                       |            |
| 0300      613F000                                   | 3,153.000          |  | 26.00                              | 81,978.00  | 24.00                                | 75,672.00  | 33.50                                 | 105,625.50 |
| Brick Paving                                        | SQFT               |  |                                    |            |                                      |            |                                       |            |
| 0310      618A000                                   | 3,452.000          |  | 90.00                              | 310,680.00 | 100.00                               | 345,200.00 | 208.00                                | 718,016.00 |
| Concrete Sidewalk, 4" Thick                         | SQYD               |  |                                    |            |                                      |            |                                       |            |
| 0320      618B003                                   | 1,033.000          |  | 98.00                              | 101,234.00 | 110.00                               | 113,630.00 | 225.00                                | 232,425.00 |
| Concrete Driveway, 6" Thick<br>(Includes Wire Mesh) | SQYD               |  |                                    |            |                                      |            |                                       |            |
| 0330      618D000                                   | 299.000            |  | 350.00                             | 104,650.00 | 400.00                               | 119,600.00 | 500.00                                | 149,500.00 |
| Curb Ramp                                           | SQYD               |  |                                    |            |                                      |            |                                       |            |
| 0340      620A000                                   | 1.000              |  | 2,500.00                           | 2,500.00   | 3,000.00                             | 3,000.00   | 4,620.00                              | 4,620.00   |
| Minor Structure Concrete                            | CUYD               |  |                                    |            |                                      |            |                                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 5**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description        |                    |  | (1) GILLESPIE<br>CONSTRUCTION, LLC |            | (2) BULLS CONSTRUCTION<br>GROUP, LLC |            | (3) SOUTHEASTERN<br>SEALCOATING, INC. |            |
|----------------------------------------------|--------------------|--|------------------------------------|------------|--------------------------------------|------------|---------------------------------------|------------|
| Alt Set / Alt Member                         | Quantity and Units |  | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount | Unit Price                            | Ext Amount |
| 0350      621A011                            | 4.000              |  | 5,000.00                           | 20,000.00  | 6,500.00                             | 26,000.00  | 4,936.00                              | 19,744.00  |
| Junction Boxes, Type 1 Or 1P                 | Each               |  |                                    |            |                                      |            |                                       |            |
| 0360      621C030                            | 7.000              |  | 6,000.00                           | 42,000.00  | 8,500.00                             | 59,500.00  | 10,290.00                             | 72,030.00  |
| Inlets, Type "Special"                       | Each               |  |                                    |            |                                      |            |                                       |            |
| 0370      621C071                            | 15.000             |  | 5,500.00                           | 82,500.00  | 7,500.00                             | 112,500.00 | 9,685.00                              | 145,275.00 |
| Inlets, Type S3 (1 Wing) (Modified)          | Each               |  |                                    |            |                                      |            |                                       |            |
| 0380      621C170                            | 12.000             |  | 5,000.00                           | 60,000.00  | 8,500.00                             | 102,000.00 | 4,433.00                              | 53,196.00  |
| Inlets, Type PVC                             | Each               |  |                                    |            |                                      |            |                                       |            |
| 0390      623B002                            | 345.000            |  | 55.00                              | 18,975.00  | 60.00                                | 20,700.00  | 69.50                                 | 23,977.50  |
| Concrete Curb, Type A                        | LF                 |  |                                    |            |                                      |            |                                       |            |
| 0400      623C003                            | 2,368.000          |  | 40.00                              | 94,720.00  | 60.00                                | 142,080.00 | 32.50                                 | 76,960.00  |
| Combination Curb & Gutter, Type C (Modified) | LF                 |  |                                    |            |                                      |            |                                       |            |
| 0410      641A414                            | 449.000            |  | 70.00                              | 31,430.00  | 100.00                               | 44,900.00  | 140.50                                | 63,084.50  |
| 1 Inch PEX Water Service Line Laid           | LF                 |  |                                    |            |                                      |            |                                       |            |
| 0420      641A612                            | 60.000             |  | 200.00                             | 12,000.00  | 250.00                               | 15,000.00  | 501.00                                | 30,060.00  |
| 6 Inch Ductile Iron Water Main Laid          | LF                 |  |                                    |            |                                      |            |                                       |            |
| 0430      641D500                            | 3.000              |  | 9,000.00                           | 27,000.00  | 9,000.00                             | 27,000.00  | 10,673.00                             | 32,019.00  |
| Fire Hydrant                                 | Each               |  |                                    |            |                                      |            |                                       |            |
| 0440      641J516                            | 3.000              |  | 2,800.00                           | 8,400.00   | 3,200.00                             | 9,600.00   | 3,371.00                              | 10,113.00  |
| 6 Inch Gate Valve With Box                   | Each               |  |                                    |            |                                      |            |                                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 6**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                                            |                    |  | (1) GILLESPIE<br>CONSTRUCTION, LLC |            | (2) BULLS CONSTRUCTION<br>GROUP, LLC |            | (3) SOUTHEASTERN<br>SEALCOATING, INC. |            |
|----------------------------------------------------------------------------------|--------------------|--|------------------------------------|------------|--------------------------------------|------------|---------------------------------------|------------|
| Alt Set / Alt Member                                                             | Quantity and Units |  | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount | Unit Price                            | Ext Amount |
| 0450      641R515                                                                | 16.000             |  | 500.00                             | 8,000.00   | 2,600.00                             | 41,600.00  | 2,809.00                              | 44,944.00  |
| 1 Inch Water Meter And Box Reset                                                 | Each               |  |                                    |            |                                      |            |                                       |            |
| 0460      645K500                                                                | 2.000              |  | 750.00                             | 1,500.00   | 2,000.00                             | 4,000.00   | 3,932.00                              | 7,864.00   |
| Manhole Frame And Cover Reset                                                    | Each               |  |                                    |            |                                      |            |                                       |            |
| 0470      650A000                                                                | 68.000             |  | 50.00                              | 3,400.00   | 100.00                               | 6,800.00   | 41.25                                 | 2,805.00   |
| Topsoil                                                                          | CUYD               |  |                                    |            |                                      |            |                                       |            |
| 0480      654A000                                                                | 526.000            |  | 10.45                              | 5,496.70   | 20.00                                | 10,520.00  | 12.00                                 | 6,312.00   |
| Solid Sodding                                                                    | SQYD               |  |                                    |            |                                      |            |                                       |            |
| 0490      660C090                                                                | 2,610.000          |  | 3.30                               | 8,613.00   | 3.25                                 | 8,482.50   | 9.50                                  | 24,795.00  |
| Shrubs, Ophiopogon Japonicus<br>(Mondo Grass)                                    | Each               |  |                                    |            |                                      |            |                                       |            |
| 0500      660C208                                                                | 823.000            |  | 14.85                              | 12,221.55  | 33.00                                | 27,159.00  | 28.50                                 | 23,455.50  |
| Shrubs, Juncus Effusus (Soft Rush)                                               | Each               |  |                                    |            |                                      |            |                                       |            |
| 0510      660C269                                                                | 334.000            |  | 23.10                              | 7,715.40   | 68.00                                | 22,712.00  | 46.50                                 | 15,531.00  |
| Shrubs, Raphiolepis Indica "Snow<br>White" (Snow White Dwarf Indian<br>Hawthorn) | Each               |  |                                    |            |                                      |            |                                       |            |
| 0520      660C271                                                                | 823.000            |  | 17.35                              | 14,279.05  | 33.00                                | 27,159.00  | 26.50                                 | 21,809.50  |
| Shrubs, Iris Hexagona (Louisiana Iris)                                           | Each               |  |                                    |            |                                      |            |                                       |            |
| 0530      660D064                                                                | 6.000              |  | 645.00                             | 3,870.00   | 1,100.00                             | 6,600.00   | 1,142.00                              | 6,852.00   |
| Trees, Magnolia Virginiana<br>(Sweetbay Magnolia)                                | Each               |  |                                    |            |                                      |            |                                       |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 7**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description           |                    |  | (1) GILLESPIE<br>CONSTRUCTION, LLC |            | (2) BULLS CONSTRUCTION<br>GROUP, LLC |            | (3) SOUTHEASTERN<br>SEALCOATING, INC. |            |
|-------------------------------------------------|--------------------|--|------------------------------------|------------|--------------------------------------|------------|---------------------------------------|------------|
| Alt Set / Alt Member                            | Quantity and Units |  | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount | Unit Price                            | Ext Amount |
| 0540      660D140                               | 23.000             |  | 462.00                             | 10,626.00  | 900.00                               | 20,700.00  | 744.00                                | 17,112.00  |
| Trees, Ulmus Parvifolia (Chinese Elm)           | Each               |  |                                    |            |                                      |            |                                       |            |
| 0550      660D229                               | 23.000             |  | 336.00                             | 7,728.00   | 900.00                               | 20,700.00  | 811.50                                | 18,664.50  |
| Trees, Crataegus Viridis (Winter King Hawthorn) | Each               |  |                                    |            |                                      |            |                                       |            |
| 0560      665A000                               | 1.000              |  | 100.00                             | 100.00     | 1,500.00                             | 1,500.00   | 1,000.00                              | 1,000.00   |
| Temporary Seeding                               | Acre               |  |                                    |            |                                      |            |                                       |            |
| 0570      665B001                               | 1.000              |  | 100.00                             | 100.00     | 1,500.00                             | 1,500.00   | 750.00                                | 750.00     |
| Temporary Mulching                              | Ton                |  |                                    |            |                                      |            |                                       |            |
| 0580      665E000                               | 500.000            |  | 1.00                               | 500.00     | 5.00                                 | 2,500.00   | 5.00                                  | 2,500.00   |
| Polyethylene                                    | SQYD               |  |                                    |            |                                      |            |                                       |            |
| 0590      665G000                               | 100.000            |  | 7.00                               | 700.00     | 10.00                                | 1,000.00   | 5.00                                  | 500.00     |
| Sand Bags                                       | Each               |  |                                    |            |                                      |            |                                       |            |
| 0600      665J002                               | 2,010.000          |  | 6.00                               | 12,060.00  | 6.00                                 | 12,060.00  | 8.00                                  | 16,080.00  |
| Silt Fence                                      | LF                 |  |                                    |            |                                      |            |                                       |            |
| 0610      665N000                               | 25.000             |  | 50.00                              | 1,250.00   | 100.00                               | 2,500.00   | 100.00                                | 2,500.00   |
| Temporary Coarse Aggregate,ALDOT Number 1       | Ton                |  |                                    |            |                                      |            |                                       |            |
| 0620      665O001                               | 2,010.000          |  | 1.00                               | 2,010.00   | 2.00                                 | 4,020.00   | 2.00                                  | 4,020.00   |
| Silt Fence Removal                              | LF                 |  |                                    |            |                                      |            |                                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 8**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description |                    |  | (1) GILLESPIE<br>CONSTRUCTION, LLC |            | (2) BULLS CONSTRUCTION<br>GROUP, LLC |            | (3) SOUTHEASTERN<br>SEALCOATING, INC. |            |
|---------------------------------------|--------------------|--|------------------------------------|------------|--------------------------------------|------------|---------------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount | Unit Price                            | Ext Amount |
| 0630      665P005                     | 52.000             |  | 300.00                             | 15,600.00  | 200.00                               | 10,400.00  | 100.00                                | 5,200.00   |
| Inlet Protection, Stage 3 Or 4        | Each               |  |                                    |            |                                      |            |                                       |            |
| 0640      665Q002                     | 200.000            |  | 11.00                              | 2,200.00   | 10.00                                | 2,000.00   | 15.00                                 | 3,000.00   |
| Wattle                                | LF                 |  |                                    |            |                                      |            |                                       |            |
| 0650      674A000                     | 1,500.000          |  | 4.00                               | 6,000.00   | 6.00                                 | 9,000.00   | 5.00                                  | 7,500.00   |
| Construction Safety Fence             | LF                 |  |                                    |            |                                      |            |                                       |            |
| 0660      676A001                     | (1.000)            |  | 6,000.00                           | 6,000.00   | 18,000.00                            | 18,000.00  | 27,825.00                             | 27,825.00  |
| Bioretention Basin, #1                | LS                 |  |                                    |            |                                      |            |                                       |            |
| 0670      676A002                     | (1.000)            |  | 6,500.00                           | 6,500.00   | 18,000.00                            | 18,000.00  | 30,385.00                             | 30,385.00  |
| Bioretention Basin, #2                | LS                 |  |                                    |            |                                      |            |                                       |            |
| 0680      676A003                     | (1.000)            |  | 4,500.00                           | 4,500.00   | 18,000.00                            | 18,000.00  | 15,273.00                             | 15,273.00  |
| Bioretention Basin, #3                | LS                 |  |                                    |            |                                      |            |                                       |            |
| 0690      676A004                     | (1.000)            |  | 5,500.00                           | 5,500.00   | 18,000.00                            | 18,000.00  | 17,260.00                             | 17,260.00  |
| Bioretention Basin, #4                | LS                 |  |                                    |            |                                      |            |                                       |            |
| 0700      676A005                     | (1.000)            |  | 5,400.00                           | 5,400.00   | 18,000.00                            | 18,000.00  | 16,187.00                             | 16,187.00  |
| Bioretention Basin, #5                | LS                 |  |                                    |            |                                      |            |                                       |            |
| 0710      676A006                     | (1.000)            |  | 5,500.00                           | 5,500.00   | 18,000.00                            | 18,000.00  | 14,743.00                             | 14,743.00  |
| Bioretention Basin, #6                | LS                 |  |                                    |            |                                      |            |                                       |            |
| 0720      676A007                     | (1.000)            |  | 4,600.00                           | 4,600.00   | 18,000.00                            | 18,000.00  | 21,081.00                             | 21,081.00  |
| Bioretention Basin, #7                | LS                 |  |                                    |            |                                      |            |                                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 9**

**Call Order:** 001

**Contract ID:** 20260227001

**County:** JEFFERSON

**Letting Date:** February 27, 2026

**Area/District:** 0301

**Contract Time:** 250 Working Days

**Contract Description:**

**Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                       |                    |  | (1) GILLESPIE<br>CONSTRUCTION, LLC |            | (2) BULLS CONSTRUCTION<br>GROUP, LLC |            | (3) SOUTHEASTERN<br>SEALCOATING, INC. |            |
|-------------------------------------------------------------|--------------------|--|------------------------------------|------------|--------------------------------------|------------|---------------------------------------|------------|
| Alt Set / Alt Member                                        | Quantity and Units |  | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount | Unit Price                            | Ext Amount |
| 0730 676A008                                                | (1.000)            |  | 4,900.00                           | 4,900.00   | 18,000.00                            | 18,000.00  | 15,153.00                             | 15,153.00  |
| Bioretention Basin, #8                                      | LS                 |  |                                    |            |                                      |            |                                       |            |
| 0740 676A009                                                | (1.000)            |  | 18,000.00                          | 18,000.00  | 18,000.00                            | 18,000.00  | 19,389.00                             | 19,389.00  |
| Bioretention Basin, #9                                      | LS                 |  |                                    |            |                                      |            |                                       |            |
| 0750 676A010                                                | (1.000)            |  | 4,700.00                           | 4,700.00   | 18,000.00                            | 18,000.00  | 16,891.00                             | 16,891.00  |
| Bioretention Basin, #10                                     | LS                 |  |                                    |            |                                      |            |                                       |            |
| 0760 676A011                                                | (1.000)            |  | 4,650.00                           | 4,650.00   | 18,000.00                            | 18,000.00  | 13,899.00                             | 13,899.00  |
| Bioretention Basin, #11                                     | LS                 |  |                                    |            |                                      |            |                                       |            |
| 0770 680A001                                                | (1.000)            |  | 50,000.00                          | 50,000.00  | 67,000.00                            | 67,000.00  | 56,000.00                             | 56,000.00  |
| Geometric Controls                                          | LS                 |  |                                    |            |                                      |            |                                       |            |
| 0780 698A000                                                | (1.000)            |  | 0.00                               | 0.00       | 0.00                                 | 0.00       | 0.00                                  | 0.00       |
| Construction Fuel (Maximum Bid<br>Limited to \$ 150,000.00) | LS                 |  |                                    |            |                                      |            |                                       |            |
| 0790 701A230                                                | 1.000              |  | 5,000.00                           | 5,000.00   | 12,870.00                            | 12,870.00  | 4,851.00                              | 4,851.00   |
| Solid Yellow, Class 2, Type A Traffic<br>Stripe (5" Wide)   | Mile               |  |                                    |            |                                      |            |                                       |            |
| 0800 701B205                                                | 1,601.000          |  | 1.49                               | 2,385.49   | 2.00                                 | 3,202.00   | 1.45                                  | 2,321.45   |
| Dotted, Class 2, Type A, Traffic Stripe                     | LF                 |  |                                    |            |                                      |            |                                       |            |
| 0810 701C002                                                | 1.000              |  | 1,375.00                           | 1,375.00   | 2,400.00                             | 2,400.00   | 1,155.00                              | 1,155.00   |
| Broken Temporary Traffic Stripe<br>(Paint)                  | Mile               |  |                                    |            |                                      |            |                                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 10**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                     |                    |  | (1) GILLESPIE<br>CONSTRUCTION, LLC |            | (2) BULLS CONSTRUCTION<br>GROUP, LLC |            | (3) SOUTHEASTERN<br>SEALCOATING, INC. |            |
|-----------------------------------------------------------|--------------------|--|------------------------------------|------------|--------------------------------------|------------|---------------------------------------|------------|
| Alt Set / Alt Member                                      | Quantity and Units |  | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount | Unit Price                            | Ext Amount |
| 0820      701E001                                         | 5,652.000          |  | 0.27                               | 1,526.04   | 1.50                                 | 8,478.00   | 0.25                                  | 1,413.00   |
| Solid Temporary Traffic Stripe (Paint)                    | LF                 |  |                                    |            |                                      |            |                                       |            |
| 0830      701G242                                         | 298.000            |  | 0.53                               | 157.94     | 3.00                                 | 894.00     | 0.90                                  | 268.20     |
| Broken White, Class 2, Type A Traffic<br>Stripe (5" Wide) | LF                 |  |                                    |            |                                      |            |                                       |            |
| 0840      701G253                                         | 5,651.000          |  | 0.94                               | 5,311.94   | 3.00                                 | 16,953.00  | 1.25                                  | 7,063.75   |
| Solid White, Class 2, Type A Traffic<br>Stripe (5" Wide)  | LF                 |  |                                    |            |                                      |            |                                       |            |
| 0850      703A001                                         | 3,103.000          |  | 12.82                              | 39,780.46  | 3.50                                 | 10,860.50  | 7.00                                  | 21,721.00  |
| Traffic Control Markings, Class 1,<br>Type B              | SQFT               |  |                                    |            |                                      |            |                                       |            |
| 0860      703A002                                         | 1,601.000          |  | 5.50                               | 8,805.50   | 8.25                                 | 13,208.25  | 7.00                                  | 11,207.00  |
| Traffic Control Markings, Class 2,<br>Type A              | SQFT               |  |                                    |            |                                      |            |                                       |            |
| 0870      703B002                                         | 315.000            |  | 6.05                               | 1,905.75   | 12.00                                | 3,780.00   | 7.00                                  | 2,205.00   |
| Traffic Control Legends, Class 2,<br>Type A               | SQFT               |  |                                    |            |                                      |            |                                       |            |
| 0880      703D001                                         | 1,601.000          |  | 2.20                               | 3,522.20   | 3.00                                 | 4,803.00   | 3.50                                  | 5,603.50   |
| Temporary Traffic Control Markings                        | SQFT               |  |                                    |            |                                      |            |                                       |            |
| 0890      703H000                                         | 267.000            |  | 41.80                              | 11,160.60  | 24.00                                | 6,408.00   | 64.00                                 | 17,088.00  |
| Specialty Traffic Control Markings                        | SQFT               |  |                                    |            |                                      |            |                                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 11**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                                                   |                    |  | (1) GILLESPIE<br>CONSTRUCTION, LLC |            | (2) BULLS CONSTRUCTION<br>GROUP, LLC |            | (3) SOUTHEASTERN<br>SEALCOATING, INC. |            |
|-----------------------------------------------------------------------------------------|--------------------|--|------------------------------------|------------|--------------------------------------|------------|---------------------------------------|------------|
| Alt Set / Alt Member                                                                    | Quantity and Units |  | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount | Unit Price                            | Ext Amount |
| 0900      705A030                                                                       | 48.000             |  | 11.00                              | 528.00     | 18.00                                | 864.00     | 11.75                                 | 564.00     |
| Pavement Markers, Class A-H, Type 2-C                                                   | Each               |  |                                    |            |                                      |            |                                       |            |
| 0910      705A037                                                                       | 41.000             |  | 11.00                              | 451.00     | 18.00                                | 738.00     | 11.75                                 | 481.75     |
| Pavement Markers, Class A-H, Type 2-D                                                   | Each               |  |                                    |            |                                      |            |                                       |            |
| 0920      710A163                                                                       | 176.000            |  | 40.00                              | 7,040.00   | 27.00                                | 4,752.00   | 46.25                                 | 8,140.00   |
| Class 10 Aluminum Flat Sign Panels (Type XI Background)                                 | SQFT               |  |                                    |            |                                      |            |                                       |            |
| 0930      710A171                                                                       | 8.000              |  | 90.00                              | 720.00     | 24.00                                | 192.00     | 100.00                                | 800.00     |
| Class 4, Aluminum Flat Sign Panels (Type IV Background)                                 | SQFT               |  |                                    |            |                                      |            |                                       |            |
| 0940      710B021                                                                       | 70.000             |  | 35.00                              | 2,450.00   | 21.00                                | 1,470.00   | 31.50                                 | 2,205.00   |
| Roadway Sign Post (#3 U Channel, Galvanized Steel or 2", 14 Ga Square Tubular Steel)    | LF                 |  |                                    |            |                                      |            |                                       |            |
| 0950      730A000                                                                       | (1.000)            |  | 5,500.00                           | 5,500.00   | 5,265.00                             | 5,265.00   | 11,179.00                             | 11,179.00  |
| Removal Of Existing Traffic Control Unit ( 41st Street South at 3rd Avenue South)       | LS                 |  |                                    |            |                                      |            |                                       |            |
| 0960      730C000                                                                       | (1.000)            |  | 18,342.37                          | 18,342.37  | 21,060.00                            | 21,060.00  | 28,058.00                             | 28,058.00  |
| Furnishing And Installing Traffic Control Unit ( 41st Street South at 3rd Avenue South) | LS                 |  |                                    |            |                                      |            |                                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 12**

**Call Order:** 001

**Contract ID:** 20260227001

**County:** JEFFERSON

**Letting Date:** February 27, 2026

**Area/District:** 0301

**Contract Time:** 250 Working Days

**Contract Description:**

**Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                |                    |  | (1) GILLESPIE<br>CONSTRUCTION, LLC |            | (2) BULLS CONSTRUCTION<br>GROUP, LLC |            | (3) SOUTHEASTERN<br>SEALCOATING, INC. |            |
|------------------------------------------------------|--------------------|--|------------------------------------|------------|--------------------------------------|------------|---------------------------------------|------------|
| Alt Set / Alt Member                                 | Quantity and Units |  | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount | Unit Price                            | Ext Amount |
| 0970 730E000                                         | 4.000              |  | 8,813.00                           | 35,252.00  | 8,775.00                             | 35,100.00  | 7,811.00                              | 31,244.00  |
| Metal Traffic Signal Pole Foundation                 | Each               |  |                                    |            |                                      |            |                                       |            |
| 0980 730F000                                         | 1.000              |  | 24,565.00                          | 24,565.00  | 24,570.00                            | 24,570.00  | 26,693.00                             | 26,693.00  |
| Metal Traffic Signal Pole With 35' Mast Arm Assembly | Each               |  |                                    |            |                                      |            |                                       |            |
| 0990 730F001                                         | 2.000              |  | 34,172.00                          | 68,344.00  | 32,760.00                            | 65,520.00  | 29,308.00                             | 58,616.00  |
| Metal Traffic Signal Pole With 45' Mast Arm Assembly | Each               |  |                                    |            |                                      |            |                                       |            |
| 1000 730F002                                         | 1.000              |  | 34,580.00                          | 34,580.00  | 32,760.00                            | 32,760.00  | 31,054.00                             | 31,054.00  |
| Metal Traffic Signal Pole With 50' Mast Arm Assembly | Each               |  |                                    |            |                                      |            |                                       |            |
| 1010 730K001                                         | 4.000              |  | 881.00                             | 3,524.00   | 760.00                               | 3,040.00   | 671.00                                | 2,684.00   |
| Traffic Signal Junction Box Type S1                  | Each               |  |                                    |            |                                      |            |                                       |            |
| 1020 730K002                                         | 2.000              |  | 1,552.00                           | 3,104.00   | 1,638.00                             | 3,276.00   | 1,435.00                              | 2,870.00   |
| Traffic Signal Junction Box Type S2                  | Each               |  |                                    |            |                                      |            |                                       |            |
| 1030 730L003                                         | 35.000             |  | 6.37                               | 222.95     | 12.00                                | 420.00     | 16.50                                 | 577.50     |
| 1", Non-Metallic, Conduit                            | LF                 |  |                                    |            |                                      |            |                                       |            |
| 1040 730L005                                         | 650.000            |  | 10.77                              | 7,000.50   | 14.00                                | 9,100.00   | 21.00                                 | 13,650.00  |
| 2", Non-Metallic, Conduit                            | LF                 |  |                                    |            |                                      |            |                                       |            |
| 1050 730N000                                         | 4.000              |  | 4,145.00                           | 16,580.00  | 4,446.00                             | 17,784.00  | 2,934.00                              | 11,736.00  |
| Luminaire Extension Assembly, 12'                    | Each               |  |                                    |            |                                      |            |                                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 13**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                                                                       |                    |  | (1) GILLESPIE<br>CONSTRUCTION, LLC |            | (2) BULLS CONSTRUCTION<br>GROUP, LLC |            | (3) SOUTHEASTERN<br>SEALCOATING, INC. |            |
|-------------------------------------------------------------------------------------------------------------|--------------------|--|------------------------------------|------------|--------------------------------------|------------|---------------------------------------|------------|
| Alt Set / Alt Member                                                                                        | Quantity and Units |  | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount | Unit Price                            | Ext Amount |
| 1060      730P022                                                                                           | 8.000              |  | 1,512.00                           | 12,096.00  | 1,287.00                             | 10,296.00  | 1,447.00                              | 11,576.00  |
| Vehicular Signal Head, 12 Inch, 3<br>Section, Type LED                                                      | Each               |  |                                    |            |                                      |            |                                       |            |
| 1070      730P023                                                                                           | 4.000              |  | 1,955.00                           | 7,820.00   | 1,638.00                             | 6,552.00   | 2,045.00                              | 8,180.00   |
| Vehicular Signal Head, 12 Inch, 4<br>Section, Type LED                                                      | Each               |  |                                    |            |                                      |            |                                       |            |
| 1080      730P100                                                                                           | 8.000              |  | 3,240.00                           | 25,920.00  | 936.00                               | 7,488.00   | 1,807.00                              | 14,456.00  |
| Pedestrian Signal Head, Type LED                                                                            | Each               |  |                                    |            |                                      |            |                                       |            |
| 1090      730R047                                                                                           | 1.000              |  | 34,665.00                          | 34,665.00  | 32,760.00                            | 32,760.00  | 30,626.00                             | 30,626.00  |
| Controller Assembly, Type ATC, 32<br>Channels                                                               | Each               |  |                                    |            |                                      |            |                                       |            |
| 1100      730S002                                                                                           | (1.000)            |  | 12,945.00                          | 12,945.00  | 14,040.00                            | 14,040.00  | 9,331.00                              | 9,331.00   |
| Furnishing And Installing Emergency<br>Vehicle Preemption System( 41st<br>Street South at 3rd Avenue South) | LS                 |  |                                    |            |                                      |            |                                       |            |
| 1110      730T011                                                                                           | 1.000              |  | 2,950.00                           | 2,950.00   | 5,616.00                             | 5,616.00   | 1,040.00                              | 1,040.00   |
| Electrical Power Service Assembly<br>Without Wood Pole                                                      | Each               |  |                                    |            |                                      |            |                                       |            |
| 1120      730U015                                                                                           | (1.000)            |  | 50,219.00                          | 50,219.00  | 40,950.00                            | 40,950.00  | 45,516.00                             | 45,516.00  |
| Video Detection System ( 41st Street<br>South at 3rd Avenue South)                                          | LS                 |  |                                    |            |                                      |            |                                       |            |
| 1130      730Y000                                                                                           | (1.000)            |  | 7,290.00                           | 7,290.00   | 15,210.00                            | 15,210.00  | 18,679.00                             | 18,679.00  |
| Furnishing And Installing Pedestal<br>Pole And Foundation With Flashing<br>Beacon                           | LS                 |  |                                    |            |                                      |            |                                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 14**

**Call Order:** 001

**Contract ID:** 20260227001

**County:** JEFFERSON

**Letting Date:** February 27, 2026

**Area/District:** 0301

**Contract Time:** 250 Working Days

**Contract Description:**

**Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                                       |                    |  | (1) GILLESPIE<br>CONSTRUCTION, LLC |            | (2) BULLS CONSTRUCTION<br>GROUP, LLC |            | (3) SOUTHEASTERN<br>SEALCOATING, INC. |            |
|-----------------------------------------------------------------------------|--------------------|--|------------------------------------|------------|--------------------------------------|------------|---------------------------------------|------------|
| Alt Set / Alt Member                                                        | Quantity and Units |  | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount | Unit Price                            | Ext Amount |
| 1140 730Y001                                                                | (1.000)            |  | 7,290.00                           | 7,290.00   | 15,210.00                            | 15,210.00  | 18,679.00                             | 18,679.00  |
| Furnishing And Installing Pedestal Pole And Foundation With Flashing Beacon | LS                 |  |                                    |            |                                      |            |                                       |            |
| 1143 730Y002                                                                | (1.000)            |  | 7,290.00                           | 7,290.00   | 15,210.00                            | 15,210.00  | 18,679.00                             | 18,679.00  |
| Furnishing And Installing Pedestal Pole And Foundation With Flashing Beacon | LS                 |  |                                    |            |                                      |            |                                       |            |
| 1147 730Y003                                                                | (1.000)            |  | 7,290.00                           | 7,290.00   | 15,210.00                            | 15,210.00  | 18,679.00                             | 18,679.00  |
| Furnishing And Installing Pedestal Pole And Foundation With Flashing Beacon | LS                 |  |                                    |            |                                      |            |                                       |            |
| 1150 740B000                                                                | 678.000            |  | 10.00                              | 6,780.00   | 7.00                                 | 4,746.00   | 9.00                                  | 6,102.00   |
| Construction Signs                                                          | SQFT               |  |                                    |            |                                      |            |                                       |            |
| 1160 740D000                                                                | 500.000            |  | 50.00                              | 25,000.00  | 50.00                                | 25,000.00  | 51.00                                 | 25,500.00  |
| Channelizing Drums                                                          | Each               |  |                                    |            |                                      |            |                                       |            |
| 1170 740E000                                                                | 50.000             |  | 30.00                              | 1,500.00   | 50.00                                | 2,500.00   | 27.00                                 | 1,350.00   |
| Cones (36 Inches High)                                                      | Each               |  |                                    |            |                                      |            |                                       |            |
| 1180 740F001                                                                | 4.000              |  | 175.00                             | 700.00     | 150.00                               | 600.00     | 168.50                                | 674.00     |
| Barricades, Type II                                                         | Each               |  |                                    |            |                                      |            |                                       |            |
| 1190 741C010                                                                | 2.000              |  | 3,000.00                           | 6,000.00   | 3,200.00                             | 6,400.00   | 2,809.00                              | 5,618.00   |
| Portable Sequential Arrow And Chevron Sign Unit                             | Each               |  |                                    |            |                                      |            |                                       |            |



**Call Order: 001**

**Contract ID:** 20260227001

**County:** JEFFERSON

**Letting Date:** February 27, 2026

**Area/District:** 0301

**Contract Time:** 250 Working Days

### Contract Description:

**Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                                             |                    |           | (1) GILLESPIE<br>CONSTRUCTION, LLC |            | (2) BULLS CONSTRUCTION<br>GROUP, LLC |            | (3) SOUTHEASTERN<br>SEALCOATING, INC. |            |
|-----------------------------------------------------------------------------------|--------------------|-----------|------------------------------------|------------|--------------------------------------|------------|---------------------------------------|------------|
|                                                                                   |                    |           | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount | Unit Price                            | Ext Amount |
| Alt Set / Alt Member                                                              | Quantity and Units |           |                                    |            |                                      |            |                                       |            |
| 1200                                                                              | 742A001            | 2.000     | 7,000.00                           | 14,000.00  | 9,000.00                             | 18,000.00  | 7,022.00                              | 14,044.00  |
| Portable Changeable Message Sign, Type 2                                          |                    | Each      |                                    |            |                                      |            |                                       |            |
| 1205                                                                              | 750B650            | 28.000    | 11,900.00                          | 333,200.00 | 10,179.00                            | 285,012.00 | 9,989.00                              | 279,692.00 |
| Roadway Luminaire Assembly with One, Decorative LED, 80 Watt Equivalent Luminaire |                    | Each      |                                    |            |                                      |            |                                       |            |
| 1210                                                                              | 750D200            | 11.000    | 1,394.00                           | 15,334.00  | 760.00                               | 8,360.00   | 711.00                                | 7,821.00   |
| Electrical Junction Box, Type 1                                                   |                    | Each      |                                    |            |                                      |            |                                       |            |
| 1220                                                                              | 750E127            | 50.000    | 21.75                              | 1,087.50   | 12.00                                | 600.00     | 14.75                                 | 737.50     |
| Conduit, 2 Inch, Rigid Metallic                                                   |                    | LF        |                                    |            |                                      |            |                                       |            |
| 1230                                                                              | 750F024            | 50.000    | 2.70                               | 135.00     | 6.00                                 | 300.00     | 9.50                                  | 475.00     |
| Conductor, #6 AWG                                                                 |                    | LF        |                                    |            |                                      |            |                                       |            |
| 1240                                                                              | 750F026            | 100.000   | 5.40                               | 540.00     | 6.00                                 | 600.00     | 17.50                                 | 1,750.00   |
| Conductor, #2 AWG                                                                 |                    | LF        |                                    |            |                                      |            |                                       |            |
| 1250                                                                              | 750G010            | 2,849.000 | 11.92                              | 33,960.08  | 14.00                                | 39,886.00  | 13.50                                 | 38,461.50  |
| Combined Duct And Cable, 2 #6 AWG/ 1 #6 AWG GND                                   |                    | LF        |                                    |            |                                      |            |                                       |            |
| 1260                                                                              | 750G012            | 65.000    | 16.65                              | 1,082.25   | 14.00                                | 910.00     | 27.25                                 | 1,771.25   |
| Combined Duct And Cable, 4 #6 AWG/ 1 #6 AWG GND                                   |                    | LF        |                                    |            |                                      |            |                                       |            |
| 1270                                                                              | 750H005            | 1.000     | 3,388.00                           | 3,388.00   | 3,276.00                             | 3,276.00   | 3,315.50                              | 3,315.50   |
| Service Pole                                                                      |                    | Each      |                                    |            |                                      |            |                                       |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 16**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                 |                    |  | (1) GILLESPIE<br>CONSTRUCTION, LLC |                       | (2) BULLS CONSTRUCTION<br>GROUP, LLC |                       | (3) SOUTHEASTERN<br>SEALCOATING, INC. |                       |
|-------------------------------------------------------|--------------------|--|------------------------------------|-----------------------|--------------------------------------|-----------------------|---------------------------------------|-----------------------|
| Alt Set / Alt Member                                  | Quantity and Units |  | Unit Price                         | Ext Amount            | Unit Price                           | Ext Amount            | Unit Price                            | Ext Amount            |
| 1275      750I015                                     | 1.000              |  | 47,402.00                          | 47,402.00             | 42,120.00                            | 42,120.00             | 41,558.00                             | 41,558.00             |
| Lighting Control Center                               | Each               |  |                                    |                       |                                      |                       |                                       |                       |
| 1280      751L022                                     | 9.000              |  | 209.00                             | 1,881.00              | 585.00                               | 5,265.00              | 230.00                                | 2,070.00              |
| Remove Roadway Luminaire                              | Each               |  |                                    |                       |                                      |                       |                                       |                       |
| 1290      756A022                                     | 560.000            |  | 53.95                              | 30,212.00             | 87.75                                | 49,140.00             | 41.00                                 | 22,960.00             |
| 4" Electrical Conduit, 1 Line, Type 5<br>Installation | LF                 |  |                                    |                       |                                      |                       |                                       |                       |
| 1300      756A028                                     | 205.000            |  | 92.90                              | 19,044.50             | 111.00                               | 22,755.00             | 50.75                                 | 10,403.75             |
| 6" Electrical Conduit, 1 Line, Type 5<br>Installation | LF                 |  |                                    |                       |                                      |                       |                                       |                       |
| 1310      792A000                                     | 6.000              |  | 1,500.00                           | 9,000.00              | 2,000.00                             | 12,000.00             | 1,633.00                              | 9,798.00              |
| Site Furnishings ( Bike Rack)                         | Each               |  |                                    |                       |                                      |                       |                                       |                       |
| 1320      792A001                                     | 4.000              |  | 1,600.00                           | 6,400.00              | 3,500.00                             | 14,000.00             | 1,941.00                              | 7,764.00              |
| Site Furnishings ( Park Bench)                        | Each               |  |                                    |                       |                                      |                       |                                       |                       |
| 1330      792A002                                     | 8.000              |  | 2,000.00                           | 16,000.00             | 2,350.00                             | 18,800.00             | 2,322.00                              | 18,576.00             |
| Site Furnishings ( Trash Receptacle)                  | Each               |  |                                    |                       |                                      |                       |                                       |                       |
| <b>Section Totals:</b>                                |                    |  |                                    | \$3,289,372.27        |                                      | \$3,771,062.15        |                                       | \$4,346,599.27        |
| <b>Contract Totals</b>                                |                    |  |                                    | <b>\$3,289,372.27</b> |                                      | <b>\$3,771,062.15</b> |                                       | <b>\$4,346,599.27</b> |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 17**

**Call Order:** 001

**Contract ID:** 20260227001

**County:** JEFFERSON

**Letting Date:** February 27, 2026

**Area/District:** 0301

**Contract Time:** 250 Working Days

**Contract Description:**

**Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                                                     |                    | (4) TAYLOR & MIREE<br>CONSTRUCTION, INC |            | (5) CB&A CONSTRUCTION,<br>LLC. |            |            |            |
|-------------------------------------------------------------------------------------------|--------------------|-----------------------------------------|------------|--------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                                      | Quantity and Units | Unit Price                              | Ext Amount | Unit Price                     | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b> 0001                                                                      | Total              |                                         |            |                                |            |            |            |
| 0010 201A002                                                                              | (1.000)            | 8,000.00                                | 8,000.00   | 8,000.00                       | 8,000.00   |            |            |
| Clearing And Grubbing (Maximum Allowable Bid \$ 8,000.00 Per Acre) (Approximately 1 Acre) | LS                 |                                         |            |                                |            |            |            |
| 0020 206C000                                                                              | 2,243.000          | 25.00                                   | 56,075.00  | 38.79                          | 87,005.97  |            |            |
| Removing Concrete Sidewalk                                                                | SQYD               |                                         |            |                                |            |            |            |
| 0030 206C001                                                                              | 1,324.000          | 30.00                                   | 39,720.00  | 45.79                          | 60,625.96  |            |            |
| Removing Concrete Pavement                                                                | SQYD               |                                         |            |                                |            |            |            |
| 0040 206C002                                                                              | 112.000            | 40.00                                   | 4,480.00   | 59.05                          | 6,613.60   |            |            |
| Removing Concrete Slope Paving                                                            | SQYD               |                                         |            |                                |            |            |            |
| 0050 206C010                                                                              | 1,276.000          | 30.00                                   | 38,280.00  | 40.65                          | 51,869.40  |            |            |
| Removing Concrete Driveway                                                                | SQYD               |                                         |            |                                |            |            |            |
| 0060 206D000                                                                              | 588.000            | 55.00                                   | 32,340.00  | 79.59                          | 46,798.92  |            |            |
| Removing Pipe                                                                             | LF                 |                                         |            |                                |            |            |            |
| 0070 206D002                                                                              | 45.000             | 25.00                                   | 1,125.00   | 114.77                         | 5,164.65   |            |            |
| Removing Curb                                                                             | LF                 |                                         |            |                                |            |            |            |
| 0080 206D003                                                                              | 2,175.000          | 20.00                                   | 43,500.00  | 26.61                          | 57,876.75  |            |            |
| Removing Curb And Gutter                                                                  | LF                 |                                         |            |                                |            |            |            |
| 0090 206E001                                                                              | 29.000             | 750.00                                  | 21,750.00  | 1,794.26                       | 52,033.54  |            |            |
| Removing Inlets                                                                           | Each               |                                         |            |                                |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 18**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                           |                    |  | (4) TAYLOR & MIREE<br>CONSTRUCTION, INC |            | (5) CB&A CONSTRUCTION,<br>LLC. |            |            |            |
|-----------------------------------------------------------------|--------------------|--|-----------------------------------------|------------|--------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                            | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price                     | Ext Amount | Unit Price | Ext Amount |
| 0100      206E073                                               | 16.000             |  | 250.00                                  | 4,000.00   | 288.18                         | 4,610.88   |            |            |
| Removal of Water Meter and Box                                  | Each               |  |                                         |            |                                |            |            |            |
| 0110      210A000                                               | 586.000            |  | 40.00                                   | 23,440.00  | 62.67                          | 36,724.62  |            |            |
| Unclassified Excavation                                         | CUYD               |  |                                         |            |                                |            |            |            |
| 0120      210D001                                               | 585.000            |  | 50.00                                   | 29,250.00  | 73.81                          | 43,178.85  |            |            |
| Borrow Excavation (Loose Truckbed Measurement)                  | CUYD               |  |                                         |            |                                |            |            |            |
| 0130      214A000                                               | 368.000            |  | 55.00                                   | 20,240.00  | 76.68                          | 28,218.24  |            |            |
| Structure Excavation                                            | CUYD               |  |                                         |            |                                |            |            |            |
| 0140      214B001                                               | 106.000            |  | 100.00                                  | 10,600.00  | 162.48                         | 17,222.88  |            |            |
| Foundation Backfill, Commercial                                 | CUYD               |  |                                         |            |                                |            |            |            |
| 0150      305B071                                               | 700.000            |  | 55.00                                   | 38,500.00  | 84.01                          | 58,807.00  |            |            |
| Coarse Aggregate, Section 801, For Miscellaneous Use            | Ton                |  |                                         |            |                                |            |            |            |
| 0160      305B077                                               | 127.000            |  | 65.00                                   | 8,255.00   | 97.95                          | 12,439.65  |            |            |
| Crushed Aggregate, Section 825, For Miscellaneous Use           | Ton                |  |                                         |            |                                |            |            |            |
| 0170      405A000                                               | 1,181.000          |  | 3.80                                    | 4,487.80   | 5.52                           | 6,519.12   |            |            |
| Tack Coat                                                       | Gal                |  |                                         |            |                                |            |            |            |
| 0180      408A052                                               | 13,114.000         |  | 2.65                                    | 34,752.10  | 3.85                           | 50,488.90  |            |            |
| Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick) | SQYD               |  |                                         |            |                                |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 19**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                                                                                   |                    |  | (4) TAYLOR & MIREE<br>CONSTRUCTION, INC |            | (5) CB&A CONSTRUCTION,<br>LLC. |            |            |            |
|-------------------------------------------------------------------------------------------------------------------------|--------------------|--|-----------------------------------------|------------|--------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                                                                    | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price                     | Ext Amount | Unit Price | Ext Amount |
| 0190      410H000                                                                                                       | 1.000              |  | 8,000.00                                | 8,000.00   | 11,620.31                      | 11,620.31  |            |            |
| Material Remixing Device                                                                                                | Each               |  |                                         |            |                                |            |            |            |
| 0200      424A360                                                                                                       | 1,279.000          |  | 132.00                                  | 168,828.00 | 196.29                         | 251,054.91 |            |            |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D           | Ton                |  |                                         |            |                                |            |            |            |
| 0210      424A366                                                                                                       | 181.000            |  | 192.00                                  | 34,752.00  | 278.89                         | 50,479.09  |            |            |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton                |  |                                         |            |                                |            |            |            |
| 0220      424B653                                                                                                       | 204.000            |  | 110.00                                  | 22,440.00  | 168.40                         | 34,353.60  |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D    | Ton                |  |                                         |            |                                |            |            |            |
| 0230      530A000                                                                                                       | 221.000            |  | 300.00                                  | 66,300.00  | 142.89                         | 31,578.69  |            |            |
| 15" Roadway Pipe (Class 3 R.C.)                                                                                         | LF                 |  |                                         |            |                                |            |            |            |
| 0240      530A001                                                                                                       | 71.000             |  | 325.00                                  | 23,075.00  | 179.36                         | 12,734.56  |            |            |
| 18" Roadway Pipe (Class 3 R.C.)                                                                                         | LF                 |  |                                         |            |                                |            |            |            |
| 0250      530B001                                                                                                       | 11.000             |  | 315.00                                  | 3,465.00   | 703.62                         | 7,739.82   |            |            |
| 22" Span, 14" Rise Roadway Pipe<br>(Class 3 R.C.)                                                                       | LF                 |  |                                         |            |                                |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 20**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description               |                    |  | (4) TAYLOR & MIREE<br>CONSTRUCTION, INC |            | (5) CB&A CONSTRUCTION,<br>LLC. |            |            |            |
|-----------------------------------------------------|--------------------|--|-----------------------------------------|------------|--------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price                     | Ext Amount | Unit Price | Ext Amount |
| 0260      533A097                                   | 177.000            |  | 300.00                                  | 53,100.00  | 132.30                         | 23,417.10  |            |            |
| 15" Storm Sewer Pipe (Class 3 R.C.)                 | LF                 |  |                                         |            |                                |            |            |            |
| 0270      533A098                                   | 29.000             |  | 325.00                                  | 9,425.00   | 297.33                         | 8,622.57   |            |            |
| 18" Storm Sewer Pipe (Class 3 R.C.)                 | LF                 |  |                                         |            |                                |            |            |            |
| 0280      533A348                                   | 14.000             |  | 400.00                                  | 5,600.00   | 521.71                         | 7,303.94   |            |            |
| 18" Storm Sewer Pipe (Class 3 R.C.)<br>(Extension)  | LF                 |  |                                         |            |                                |            |            |            |
| 0290      600A000                                   | (1.000)            |  | 761,494.00                              | 761,494.00 | 112,660.84                     | 112,660.84 |            |            |
| Mobilization                                        | LS                 |  |                                         |            |                                |            |            |            |
| 0300      613F000                                   | 3,153.000          |  | 20.00                                   | 63,060.00  | 52.52                          | 165,595.56 |            |            |
| Brick Paving                                        | SQFT               |  |                                         |            |                                |            |            |            |
| 0310      618A000                                   | 3,452.000          |  | 115.00                                  | 396,980.00 | 155.89                         | 538,132.28 |            |            |
| Concrete Sidewalk, 4" Thick                         | SQYD               |  |                                         |            |                                |            |            |            |
| 0320      618B003                                   | 1,033.000          |  | 125.00                                  | 129,125.00 | 190.95                         | 197,251.35 |            |            |
| Concrete Driveway, 6" Thick<br>(Includes Wire Mesh) | SQYD               |  |                                         |            |                                |            |            |            |
| 0330      618D000                                   | 299.000            |  | 400.00                                  | 119,600.00 | 400.08                         | 119,623.92 |            |            |
| Curb Ramp                                           | SQYD               |  |                                         |            |                                |            |            |            |
| 0340      620A000                                   | 1.000              |  | 2,500.00                                | 2,500.00   | 2,951.14                       | 2,951.14   |            |            |
| Minor Structure Concrete                            | CUYD               |  |                                         |            |                                |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 21**

**Call Order:** 001                      **Contract ID:** 20260227001                      **County:** JEFFERSON  
**Letting Date:** February 27, 2026                      **Area/District:** 0301                      **Contract Time:** 250 Working Days

**Contract Description:**                                              **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description        |                    |  | (4) TAYLOR & MIREE<br>CONSTRUCTION, INC |            | (5) CB&A CONSTRUCTION,<br>LLC. |            |            |            |
|----------------------------------------------|--------------------|--|-----------------------------------------|------------|--------------------------------|------------|------------|------------|
| Alt Set / Alt Member                         | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price                     | Ext Amount | Unit Price | Ext Amount |
| 0350      621A011                            | 4.000              |  | 9,000.00                                | 36,000.00  | 6,504.42                       | 26,017.68  |            |            |
| Junction Boxes, Type 1 Or 1P                 | Each               |  |                                         |            |                                |            |            |            |
| 0360      621C030                            | 7.000              |  | 10,000.00                               | 70,000.00  | 11,294.16                      | 79,059.12  |            |            |
| Inlets, Type "Special"                       | Each               |  |                                         |            |                                |            |            |            |
| 0370      621C071                            | 15.000             |  | 7,500.00                                | 112,500.00 | 9,761.39                       | 146,420.85 |            |            |
| Inlets, Type S3 (1 Wing) (Modified)          | Each               |  |                                         |            |                                |            |            |            |
| 0380      621C170                            | 12.000             |  | 2,500.00                                | 30,000.00  | 10,922.24                      | 131,066.88 |            |            |
| Inlets, Type PVC                             | Each               |  |                                         |            |                                |            |            |            |
| 0390      623B002                            | 345.000            |  | 50.00                                   | 17,250.00  | 56.33                          | 19,433.85  |            |            |
| Concrete Curb, Type A                        | LF                 |  |                                         |            |                                |            |            |            |
| 0400      623C003                            | 2,368.000          |  | 42.50                                   | 100,640.00 | 64.39                          | 152,475.52 |            |            |
| Combination Curb & Gutter, Type C (Modified) | LF                 |  |                                         |            |                                |            |            |            |
| 0410      641A414                            | 449.000            |  | 425.00                                  | 190,825.00 | 180.11                         | 80,869.39  |            |            |
| 1 Inch PEX Water Service Line Laid           | LF                 |  |                                         |            |                                |            |            |            |
| 0420      641A612                            | 60.000             |  | 75.00                                   | 4,500.00   | 288.18                         | 17,290.80  |            |            |
| 6 Inch Ductile Iron Water Main Laid          | LF                 |  |                                         |            |                                |            |            |            |
| 0430      641D500                            | 3.000              |  | 13,500.00                               | 40,500.00  | 10,806.63                      | 32,419.89  |            |            |
| Fire Hydrant                                 | Each               |  |                                         |            |                                |            |            |            |
| 0440      641J516                            | 3.000              |  | 1,500.00                                | 4,500.00   | 432.27                         | 1,296.81   |            |            |
| 6 Inch Gate Valve With Box                   | Each               |  |                                         |            |                                |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 22**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                                            |                    |  | (4) TAYLOR & MIREE<br>CONSTRUCTION, INC |            | (5) CB&A CONSTRUCTION,<br>LLC. |            |            |            |
|----------------------------------------------------------------------------------|--------------------|--|-----------------------------------------|------------|--------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                             | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price                     | Ext Amount | Unit Price | Ext Amount |
| 0450      641R515                                                                | 16.000             |  | 2,000.00                                | 32,000.00  | 4,322.65                       | 69,162.40  |            |            |
| 1 Inch Water Meter And Box Reset                                                 | Each               |  |                                         |            |                                |            |            |            |
| 0460      645K500                                                                | 2.000              |  | 10,000.00                               | 20,000.00  | 5,043.09                       | 10,086.18  |            |            |
| Manhole Frame And Cover Reset                                                    | Each               |  |                                         |            |                                |            |            |            |
| 0470      650A000                                                                | 68.000             |  | 65.00                                   | 4,420.00   | 95.51                          | 6,494.68   |            |            |
| Topsoil                                                                          | CUYD               |  |                                         |            |                                |            |            |            |
| 0480      654A000                                                                | 526.000            |  | 9.50                                    | 4,997.00   | 38.32                          | 20,156.32  |            |            |
| Solid Sodding                                                                    | SQYD               |  |                                         |            |                                |            |            |            |
| 0490      660C090                                                                | 2,610.000          |  | 2.25                                    | 5,872.50   | 4.32                           | 11,275.20  |            |            |
| Shrubs, Ophiopogon Japonicus<br>(Mondo Grass)                                    | Each               |  |                                         |            |                                |            |            |            |
| 0500      660C208                                                                | 823.000            |  | 15.00                                   | 12,345.00  | 54.75                          | 45,059.25  |            |            |
| Shrubs, Juncus Effusus (Soft Rush)                                               | Each               |  |                                         |            |                                |            |            |            |
| 0510      660C269                                                                | 334.000            |  | 22.00                                   | 7,348.00   | 51.87                          | 17,324.58  |            |            |
| Shrubs, Raphiolepis Indica "Snow<br>White" (Snow White Dwarf Indian<br>Hawthorn) | Each               |  |                                         |            |                                |            |            |            |
| 0520      660C271                                                                | 823.000            |  | 16.00                                   | 13,168.00  | 79.25                          | 65,222.75  |            |            |
| Shrubs, Iris Hexagona (Louisiana Iris)                                           | Each               |  |                                         |            |                                |            |            |            |
| 0530      660D064                                                                | 6.000              |  | 425.00                                  | 2,550.00   | 1,296.80                       | 7,780.80   |            |            |
| Trees, Magnolia Virginiana<br>(Sweetbay Magnolia)                                | Each               |  |                                         |            |                                |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 23**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description           |                    |  | (4) TAYLOR & MIREE<br>CONSTRUCTION, INC |            | (5) CB&A CONSTRUCTION,<br>LLC. |            |            |            |
|-------------------------------------------------|--------------------|--|-----------------------------------------|------------|--------------------------------|------------|------------|------------|
| Alt Set / Alt Member                            | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price                     | Ext Amount | Unit Price | Ext Amount |
| 0540      660D140                               | 23.000             |  | 425.00                                  | 9,775.00   | 1,296.80                       | 29,826.40  |            |            |
| Trees, Ulmus Parvifolia (Chinese Elm)           | Each               |  |                                         |            |                                |            |            |            |
| 0550      660D229                               | 23.000             |  | 415.00                                  | 9,545.00   | 1,296.80                       | 29,826.40  |            |            |
| Trees, Crataegus Viridis (Winter King Hawthorn) | Each               |  |                                         |            |                                |            |            |            |
| 0560      665A000                               | 1.000              |  | 350.00                                  | 350.00     | 871.73                         | 871.73     |            |            |
| Temporary Seeding                               | Acre               |  |                                         |            |                                |            |            |            |
| 0570      665B001                               | 1.000              |  | 450.00                                  | 450.00     | 900.55                         | 900.55     |            |            |
| Temporary Mulching                              | Ton                |  |                                         |            |                                |            |            |            |
| 0580      665E000                               | 500.000            |  | 6.00                                    | 3,000.00   | 6.75                           | 3,375.00   |            |            |
| Polyethylene                                    | SQYD               |  |                                         |            |                                |            |            |            |
| 0590      665G000                               | 100.000            |  | 10.00                                   | 1,000.00   | 8.72                           | 872.00     |            |            |
| Sand Bags                                       | Each               |  |                                         |            |                                |            |            |            |
| 0600      665J002                               | 2,010.000          |  | 6.00                                    | 12,060.00  | 13.93                          | 27,999.30  |            |            |
| Silt Fence                                      | LF                 |  |                                         |            |                                |            |            |            |
| 0610      665N000                               | 25.000             |  | 75.00                                   | 1,875.00   | 77.94                          | 1,948.50   |            |            |
| Temporary Coarse Aggregate,ALDOT Number 1       | Ton                |  |                                         |            |                                |            |            |            |
| 0620      665O001                               | 2,010.000          |  | 1.50                                    | 3,015.00   | 2.79                           | 5,607.90   |            |            |
| Silt Fence Removal                              | LF                 |  |                                         |            |                                |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 24**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description |                    |  | (4) TAYLOR & MIREE<br>CONSTRUCTION, INC |            | (5) CB&A CONSTRUCTION,<br>LLC. |            |            |            |
|---------------------------------------|--------------------|--|-----------------------------------------|------------|--------------------------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price                     | Ext Amount | Unit Price | Ext Amount |
| 0630      665P005                     | 52.000             |  | 400.00                                  | 20,800.00  | 357.24                         | 18,576.48  |            |            |
| Inlet Protection, Stage 3 Or 4        | Each               |  |                                         |            |                                |            |            |            |
| 0640      665Q002                     | 200.000            |  | 15.00                                   | 3,000.00   | 45.36                          | 9,072.00   |            |            |
| Wattle                                | LF                 |  |                                         |            |                                |            |            |            |
| 0650      674A000                     | 1,500.000          |  | 5.00                                    | 7,500.00   | 5.84                           | 8,760.00   |            |            |
| Construction Safety Fence             | LF                 |  |                                         |            |                                |            |            |            |
| 0660      676A001                     | (1.000)            |  | 41,631.00                               | 41,631.00  | 15,838.76                      | 15,838.76  |            |            |
| Bioretention Basin, #1                | LS                 |  |                                         |            |                                |            |            |            |
| 0670      676A002                     | (1.000)            |  | 42,824.00                               | 42,824.00  | 20,694.49                      | 20,694.49  |            |            |
| Bioretention Basin, #2                | LS                 |  |                                         |            |                                |            |            |            |
| 0680      676A003                     | (1.000)            |  | 32,149.00                               | 32,149.00  | 12,993.95                      | 12,993.95  |            |            |
| Bioretention Basin, #3                | LS                 |  |                                         |            |                                |            |            |            |
| 0690      676A004                     | (1.000)            |  | 33,650.00                               | 33,650.00  | 13,825.59                      | 13,825.59  |            |            |
| Bioretention Basin, #4                | LS                 |  |                                         |            |                                |            |            |            |
| 0700      676A005                     | (1.000)            |  | 33,237.00                               | 33,237.00  | 13,426.40                      | 13,426.40  |            |            |
| Bioretention Basin, #5                | LS                 |  |                                         |            |                                |            |            |            |
| 0710      676A006                     | (1.000)            |  | 31,863.00                               | 31,863.00  | 11,966.40                      | 11,966.40  |            |            |
| Bioretention Basin, #6                | LS                 |  |                                         |            |                                |            |            |            |
| 0720      676A007                     | (1.000)            |  | 36,118.00                               | 36,118.00  | 15,243.73                      | 15,243.73  |            |            |
| Bioretention Basin, #7                | LS                 |  |                                         |            |                                |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 25**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                       |                    |  | (4) TAYLOR & MIREE<br>CONSTRUCTION, INC |            | (5) CB&A CONSTRUCTION,<br>LLC. |            |            |            |
|-------------------------------------------------------------|--------------------|--|-----------------------------------------|------------|--------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                        | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price                     | Ext Amount | Unit Price | Ext Amount |
| 0730      676A008                                           | (1.000)            |  | 32,342.00                               | 32,342.00  | 11,667.61                      | 11,667.61  |            |            |
| Bioretention Basin, #8                                      | LS                 |  |                                         |            |                                |            |            |            |
| 0740      676A009                                           | (1.000)            |  | 33,647.00                               | 33,647.00  | 14,521.14                      | 14,521.14  |            |            |
| Bioretention Basin, #9                                      | LS                 |  |                                         |            |                                |            |            |            |
| 0750      676A010                                           | (1.000)            |  | 34,177.00                               | 34,177.00  | 13,480.03                      | 13,480.03  |            |            |
| Bioretention Basin, #10                                     | LS                 |  |                                         |            |                                |            |            |            |
| 0760      676A011                                           | (1.000)            |  | 31,914.00                               | 31,914.00  | 12,139.51                      | 12,139.51  |            |            |
| Bioretention Basin, #11                                     | LS                 |  |                                         |            |                                |            |            |            |
| 0770      680A001                                           | (1.000)            |  | 145,000.00                              | 145,000.00 | 57,635.37                      | 57,635.37  |            |            |
| Geometric Controls                                          | LS                 |  |                                         |            |                                |            |            |            |
| 0780      698A000                                           | (1.000)            |  | 0.00                                    | 0.00       | 0.00                           | 0.00       |            |            |
| Construction Fuel (Maximum Bid<br>Limited to \$ 150,000.00) | LS                 |  |                                         |            |                                |            |            |            |
| 0790      701A230                                           | 1.000              |  | 4,200.00                                | 4,200.00   | 6,051.71                       | 6,051.71   |            |            |
| Solid Yellow, Class 2, Type A Traffic<br>Stripe (5" Wide)   | Mile               |  |                                         |            |                                |            |            |            |
| 0800      701B205                                           | 1,601.000          |  | 1.25                                    | 2,001.25   | 1.80                           | 2,881.80   |            |            |
| Dotted, Class 2, Type A, Traffic Stripe                     | LF                 |  |                                         |            |                                |            |            |            |
| 0810      701C002                                           | 1.000              |  | 1,000.00                                | 1,000.00   | 1,440.88                       | 1,440.88   |            |            |
| Broken Temporary Traffic Stripe<br>(Paint)                  | Mile               |  |                                         |            |                                |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 26**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                     |                    |  | (4) TAYLOR & MIREE<br>CONSTRUCTION, INC |            | (5) CB&A CONSTRUCTION,<br>LLC. |            |            |            |
|-----------------------------------------------------------|--------------------|--|-----------------------------------------|------------|--------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                      | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price                     | Ext Amount | Unit Price | Ext Amount |
| 0820      701E001                                         | 5,652.000          |  | 0.22                                    | 1,243.44   | 0.32                           | 1,808.64   |            |            |
| Solid Temporary Traffic Stripe (Paint)                    | LF                 |  |                                         |            |                                |            |            |            |
| 0830      701G242                                         | 298.000            |  | 0.75                                    | 223.50     | 1.08                           | 321.84     |            |            |
| Broken White, Class 2, Type A Traffic<br>Stripe (5" Wide) | LF                 |  |                                         |            |                                |            |            |            |
| 0840      701G253                                         | 5,651.000          |  | 1.00                                    | 5,651.00   | 1.44                           | 8,137.44   |            |            |
| Solid White, Class 2, Type A Traffic<br>Stripe (5" Wide)  | LF                 |  |                                         |            |                                |            |            |            |
| 0850      703A001                                         | 3,103.000          |  | 6.00                                    | 18,618.00  | 8.65                           | 26,840.95  |            |            |
| Traffic Control Markings, Class 1,<br>Type B              | SQFT               |  |                                         |            |                                |            |            |            |
| 0860      703A002                                         | 1,601.000          |  | 6.00                                    | 9,606.00   | 8.65                           | 13,848.65  |            |            |
| Traffic Control Markings, Class 2,<br>Type A              | SQFT               |  |                                         |            |                                |            |            |            |
| 0870      703B002                                         | 315.000            |  | 6.00                                    | 1,890.00   | 8.65                           | 2,724.75   |            |            |
| Traffic Control Legends, Class 2,<br>Type A               | SQFT               |  |                                         |            |                                |            |            |            |
| 0880      703D001                                         | 1,601.000          |  | 3.00                                    | 4,803.00   | 4.32                           | 6,916.32   |            |            |
| Temporary Traffic Control Markings                        | SQFT               |  |                                         |            |                                |            |            |            |
| 0890      703H000                                         | 267.000            |  | 55.00                                   | 14,685.00  | 79.25                          | 21,159.75  |            |            |
| Specialty Traffic Control Markings                        | SQFT               |  |                                         |            |                                |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 27**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                                                   |                    |  | (4) TAYLOR & MIREE<br>CONSTRUCTION, INC |            | (5) CB&A CONSTRUCTION,<br>LLC. |            |            |            |
|-----------------------------------------------------------------------------------------|--------------------|--|-----------------------------------------|------------|--------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                                    | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price                     | Ext Amount | Unit Price | Ext Amount |
| 0900      705A030                                                                       | 48.000             |  | 10.00                                   | 480.00     | 14.41                          | 691.68     |            |            |
| Pavement Markers, Class A-H, Type 2-C                                                   | Each               |  |                                         |            |                                |            |            |            |
| 0910      705A037                                                                       | 41.000             |  | 10.00                                   | 410.00     | 14.41                          | 590.81     |            |            |
| Pavement Markers, Class A-H, Type 2-D                                                   | Each               |  |                                         |            |                                |            |            |            |
| 0920      710A163                                                                       | 176.000            |  | 23.00                                   | 4,048.00   | 36.74                          | 6,466.24   |            |            |
| Class 10 Aluminum Flat Sign Panels (Type XI Background)                                 | SQFT               |  |                                         |            |                                |            |            |            |
| 0930      710A171                                                                       | 8.000              |  | 20.00                                   | 160.00     | 36.74                          | 293.92     |            |            |
| Class 4, Aluminum Flat Sign Panels (Type IV Background)                                 | SQFT               |  |                                         |            |                                |            |            |            |
| 0940      710B021                                                                       | 70.000             |  | 18.00                                   | 1,260.00   | 22.33                          | 1,563.10   |            |            |
| Roadway Sign Post (#3 U Channel, Galvanized Steel or 2 ", 14 Ga Square Tubular Steel)   | LF                 |  |                                         |            |                                |            |            |            |
| 0950      730A000                                                                       | (1.000)            |  | 4,500.00                                | 4,500.00   | 7,306.40                       | 7,306.40   |            |            |
| Removal Of Existing Traffic Control Unit ( 41st Street South at 3rd Avenue South)       | LS                 |  |                                         |            |                                |            |            |            |
| 0960      730C000                                                                       | (1.000)            |  | 18,000.00                               | 18,000.00  | 24,366.69                      | 24,366.69  |            |            |
| Furnishing And Installing Traffic Control Unit ( 41st Street South at 3rd Avenue South) | LS                 |  |                                         |            |                                |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 28**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                   |                    |  | (4) TAYLOR & MIREE<br>CONSTRUCTION, INC |            | (5) CB&A CONSTRUCTION,<br>LLC. |            |            |            |
|---------------------------------------------------------|--------------------|--|-----------------------------------------|------------|--------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                    | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price                     | Ext Amount | Unit Price | Ext Amount |
| 0970      730E000                                       | 4.000              |  | 7,500.00                                | 30,000.00  | 11,709.11                      | 46,836.44  |            |            |
| Metal Traffic Signal Pole Foundation                    | Each               |  |                                         |            |                                |            |            |            |
| 0980      730F000                                       | 1.000              |  | 21,000.00                               | 21,000.00  | 32,634.02                      | 32,634.02  |            |            |
| Metal Traffic Signal Pole With 35'<br>Mast Arm Assembly | Each               |  |                                         |            |                                |            |            |            |
| 0990      730F001                                       | 2.000              |  | 28,000.00                               | 56,000.00  | 45,397.48                      | 90,794.96  |            |            |
| Metal Traffic Signal Pole With 45'<br>Mast Arm Assembly | Each               |  |                                         |            |                                |            |            |            |
| 1000      730F002                                       | 1.000              |  | 28,000.00                               | 28,000.00  | 45,938.77                      | 45,938.77  |            |            |
| Metal Traffic Signal Pole With 50'<br>Mast Arm Assembly | Each               |  |                                         |            |                                |            |            |            |
| 1010      730K001                                       | 4.000              |  | 650.00                                  | 2,600.00   | 1,170.25                       | 4,681.00   |            |            |
| Traffic Signal Junction Box Type S1                     | Each               |  |                                         |            |                                |            |            |            |
| 1020      730K002                                       | 2.000              |  | 1,400.00                                | 2,800.00   | 2,063.09                       | 4,126.18   |            |            |
| Traffic Signal Junction Box Type S2                     | Each               |  |                                         |            |                                |            |            |            |
| 1030      730L003                                       | 35.000             |  | 10.00                                   | 350.00     | 8.46                           | 296.10     |            |            |
| 1", Non-Metallic, Conduit                               | LF                 |  |                                         |            |                                |            |            |            |
| 1040      730L005                                       | 650.000            |  | 12.00                                   | 7,800.00   | 14.31                          | 9,301.50   |            |            |
| 2", Non-Metallic, Conduit                               | LF                 |  |                                         |            |                                |            |            |            |
| 1050      730N000                                       | 4.000              |  | 3,800.00                                | 15,200.00  | 4,410.36                       | 17,641.44  |            |            |
| Luminaire Extension Assembly, 12'                       | Each               |  |                                         |            |                                |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 29**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                                                                 |                    |      | (4) TAYLOR & MIREE<br>CONSTRUCTION, INC |            | (5) CB&A CONSTRUCTION,<br>LLC. |            |            |            |
|-------------------------------------------------------------------------------------------------------|--------------------|------|-----------------------------------------|------------|--------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                                                  | Quantity and Units |      | Unit Price                              | Ext Amount | Unit Price                     | Ext Amount | Unit Price | Ext Amount |
| 1060      730P022                                                                                     | 8.000              |      | 1,100.00                                | 8,800.00   | 2,007.89                       | 16,063.12  |            |            |
| Vehicular Signal Head, 12 Inch, 3 Section, Type LED                                                   |                    | Each |                                         |            |                                |            |            |            |
| 1070      730P023                                                                                     | 4.000              |      | 1,400.00                                | 5,600.00   | 2,596.32                       | 10,385.28  |            |            |
| Vehicular Signal Head, 12 Inch, 4 Section, Type LED                                                   |                    | Each |                                         |            |                                |            |            |            |
| 1080      730P100                                                                                     | 8.000              |      | 800.00                                  | 6,400.00   | 4,303.49                       | 34,427.92  |            |            |
| Pedestrian Signal Head, Type LED                                                                      |                    | Each |                                         |            |                                |            |            |            |
| 1090      730R047                                                                                     | 1.000              |      | 28,000.00                               | 28,000.00  | 41,666.21                      | 41,666.21  |            |            |
| Controller Assembly, Type ATC, 32 Channels                                                            |                    | Each |                                         |            |                                |            |            |            |
| 1100      730S002                                                                                     | (1.000)            |      | 12,000.00                               | 12,000.00  | 14,273.44                      | 14,273.44  |            |            |
| Furnishing And Installing Emergency Vehicle Preemption System( 41st Street South at 3rd Avenue South) |                    | LS   |                                         |            |                                |            |            |            |
| 1110      730T011                                                                                     | 1.000              |      | 4,800.00                                | 4,800.00   | 3,916.86                       | 3,916.86   |            |            |
| Electrical Power Service Assembly Without Wood Pole                                                   |                    | Each |                                         |            |                                |            |            |            |
| 1120      730U015                                                                                     | (1.000)            |      | 35,000.00                               | 35,000.00  | 59,405.74                      | 59,405.74  |            |            |
| Video Detection System ( 41st Street South at 3rd Avenue South)                                       |                    | LS   |                                         |            |                                |            |            |            |
| 1130      730Y000                                                                                     | (1.000)            |      | 13,000.00                               | 13,000.00  | 9,683.92                       | 9,683.92   |            |            |
| Furnishing And Installing Pedestal Pole And Foundation With Flashing Beacon                           |                    | LS   |                                         |            |                                |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 30**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                                       |                    |  | (4) TAYLOR & MIREE<br>CONSTRUCTION, INC |            | (5) CB&A CONSTRUCTION,<br>LLC. |            |            |            |
|-----------------------------------------------------------------------------|--------------------|--|-----------------------------------------|------------|--------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                        | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price                     | Ext Amount | Unit Price | Ext Amount |
| 1140      730Y001                                                           | (1.000)            |  | 13,000.00                               | 13,000.00  | 9,683.92                       | 9,683.92   |            |            |
| Furnishing And Installing Pedestal Pole And Foundation With Flashing Beacon | LS                 |  |                                         |            |                                |            |            |            |
| 1143      730Y002                                                           | (1.000)            |  | 13,000.00                               | 13,000.00  | 9,683.92                       | 9,683.92   |            |            |
| Furnishing And Installing Pedestal Pole And Foundation With Flashing Beacon | LS                 |  |                                         |            |                                |            |            |            |
| 1147      730Y003                                                           | (1.000)            |  | 13,000.00                               | 13,000.00  | 9,683.92                       | 9,683.92   |            |            |
| Furnishing And Installing Pedestal Pole And Foundation With Flashing Beacon | LS                 |  |                                         |            |                                |            |            |            |
| 1150      740B000                                                           | 678.000            |  | 15.00                                   | 10,170.00  | 18.20                          | 12,339.60  |            |            |
| Construction Signs                                                          | SQFT               |  |                                         |            |                                |            |            |            |
| 1160      740D000                                                           | 500.000            |  | 75.00                                   | 37,500.00  | 99.40                          | 49,700.00  |            |            |
| Channelizing Drums                                                          | Each               |  |                                         |            |                                |            |            |            |
| 1170      740E000                                                           | 50.000             |  | 50.00                                   | 2,500.00   | 129.61                         | 6,480.50   |            |            |
| Cones (36 Inches High)                                                      | Each               |  |                                         |            |                                |            |            |            |
| 1180      740F001                                                           | 4.000              |  | 150.00                                  | 600.00     | 1,195.12                       | 4,780.48   |            |            |
| Barricades, Type II                                                         | Each               |  |                                         |            |                                |            |            |            |
| 1190      741C010                                                           | 2.000              |  | 3,500.00                                | 7,000.00   | 3,674.25                       | 7,348.50   |            |            |
| Portable Sequential Arrow And Chevron Sign Unit                             | Each               |  |                                         |            |                                |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 31**

**Call Order:** 001      **Contract ID:** 20260227001      **County:** JEFFERSON  
**Letting Date:** February 27, 2026      **Area/District:** 0301      **Contract Time:** 250 Working Days

**Contract Description:**      **Project(s):** CMAQ-3715(261)

STREETSCAPE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, SIDEWALK INSTALLATION, TRAFFIC SIGNAL UPGRADES, AND LANDSCAPING) ON 41ST FROM THE INTERSECTION OF 1ST AVENUE SOUTH TO THE INTERSECTION OF 5TH AVENUE SOUTH IN BIRMINGHAM

| Line No / Item ID<br>Item Description                                             |                    |  | (4) TAYLOR & MIREE<br>CONSTRUCTION, INC |            | (5) CB&A CONSTRUCTION,<br>LLC. |            |            |            |
|-----------------------------------------------------------------------------------|--------------------|--|-----------------------------------------|------------|--------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                              | Quantity and Units |  | Unit Price                              | Ext Amount | Unit Price                     | Ext Amount | Unit Price | Ext Amount |
| 1200      742A001                                                                 | 2.000              |  | 5,000.00                                | 10,000.00  | 6,411.93                       | 12,823.86  |            |            |
| Portable Changeable Message Sign, Type 2                                          | Each               |  |                                         |            |                                |            |            |            |
| 1205      750B650                                                                 | 28.000             |  | 8,700.00                                | 243,600.00 | 14,504.87                      | 406,136.36 |            |            |
| Roadway Luminaire Assembly with One, Decorative LED, 80 Watt Equivalent Luminaire | Each               |  |                                         |            |                                |            |            |            |
| 1210      750D200                                                                 | 11.000             |  | 650.00                                  | 7,150.00   | 1,851.34                       | 20,364.74  |            |            |
| Electrical Junction Box, Type 1                                                   | Each               |  |                                         |            |                                |            |            |            |
| 1220      750E127                                                                 | 50.000             |  | 10.00                                   | 500.00     | 28.89                          | 1,444.50   |            |            |
| Conduit, 2 Inch, Rigid Metallic                                                   | LF                 |  |                                         |            |                                |            |            |            |
| 1230      750F024                                                                 | 50.000             |  | 5.00                                    | 250.00     | 3.58                           | 179.00     |            |            |
| Conductor, #6 AWG                                                                 | LF                 |  |                                         |            |                                |            |            |            |
| 1240      750F026                                                                 | 100.000            |  | 5.00                                    | 500.00     | 7.17                           | 717.00     |            |            |
| Conductor, #2 AWG                                                                 | LF                 |  |                                         |            |                                |            |            |            |
| 1250      750G010                                                                 | 2,849.000          |  | 12.00                                   | 34,188.00  | 15.83                          | 45,099.67  |            |            |
| Combined Duct And Cable, 2 #6 AWG/ 1 #6 AWG GND                                   | LF                 |  |                                         |            |                                |            |            |            |
| 1260      750G012                                                                 | 65.000             |  | 12.00                                   | 780.00     | 22.09                          | 1,435.85   |            |            |
| Combined Duct And Cable, 4 #6 AWG/ 1 #6 AWG GND                                   | LF                 |  |                                         |            |                                |            |            |            |
| 1270      750H005                                                                 | 1.000              |  | 2,800.00                                | 2,800.00   | 4,501.53                       | 4,501.53   |            |            |
| Service Pole                                                                      | Each               |  |                                         |            |                                |            |            |            |

**Call Order: 001**

| Line No / Item ID<br>Item Description              |         |                    | (4) TAYLOR & MIREE<br>CONSTRUCTION, INC |                | (5) CB&A CONSTRUCTION,<br>LLC. |                |            |            |
|----------------------------------------------------|---------|--------------------|-----------------------------------------|----------------|--------------------------------|----------------|------------|------------|
| Alt Set / Alt Member                               |         | Quantity and Units | Unit Price                              | Ext Amount     | Unit Price                     | Ext Amount     | Unit Price | Ext Amount |
| 1275                                               | 750I015 | 1.000              | 36,000.00                               | 36,000.00      | 57,126.54                      | 57,126.54      |            |            |
| Lighting Control Center                            |         | Each               |                                         |                |                                |                |            |            |
| 1280                                               | 751L022 | 9.000              | 500.00                                  | 4,500.00       | 276.47                         | 2,488.23       |            |            |
| Remove Roadway Luminaire                           |         | Each               |                                         |                |                                |                |            |            |
| 1290                                               | 756A022 | 560.000            | 75.00                                   | 42,000.00      | 71.68                          | 40,140.80      |            |            |
| 4" Electrical Conduit, 1 Line, Type 5 Installation |         | LF                 |                                         |                |                                |                |            |            |
| 1300                                               | 756A028 | 205.000            | 95.00                                   | 19,475.00      | 123.42                         | 25,301.10      |            |            |
| 6" Electrical Conduit, 1 Line, Type 5 Installation |         | LF                 |                                         |                |                                |                |            |            |
| 1310                                               | 792A000 | 6.000              | 600.00                                  | 3,600.00       | 2,079.03                       | 12,474.18      |            |            |
| Site Furnishings ( Bike Rack)                      |         | Each               |                                         |                |                                |                |            |            |
| 1320                                               | 792A001 | 4.000              | 1,750.00                                | 7,000.00       | 3,697.12                       | 14,788.48      |            |            |
| Site Furnishings ( Park Bench)                     |         | Each               |                                         |                |                                |                |            |            |
| 1330                                               | 792A002 | 8.000              | 2,250.00                                | 18,000.00      | 4,168.83                       | 33,350.64      |            |            |
| Site Furnishings ( Trash Receptacle)               |         | Each               |                                         |                |                                |                |            |            |
| Section Totals:                                    |         |                    |                                         | \$4,494,118.59 |                                | \$4,862,858.59 |            |            |
| Contract Totals                                    |         |                    | \$4,494,118.59                          |                | \$4,862,858.59                 |                |            |            |

**( ) indicates item is bid as Lump Sum**



Alabama Department of Transportation  
Vendor Ranking

DATE: 2/27/2026

Page: 1

Call Order: 004

Contract ID: 20260227004

County: TALLADEGA

Letting Date: February 27, 2026

Area / District: 0405

Contract Time: 145 Working Days

Contract Description:

Project(s): CRPNU-I020(366)

INTERSTATE LIGHTING INSTALLATION AND UPGRADES ON I-20 AT THE CR-207 (EXIT 165) INTERCHANGE EAST OF RIVERSIDE

| Rank | Vendor | Name                                      | Amount         |
|------|--------|-------------------------------------------|----------------|
| 1    | 20718  | TEMPLE J ELECTRIC, LLC                    | \$1,171,084.00 |
| 2    | 19083  | STONE & SONS ELECTRICAL CONTRACTORS, INC. | \$1,484,402.10 |
| 3    | 19060  | STONE ELECTRIC COMPANY, INC.              | \$1,571,725.00 |
| 4    | 23598  | WILLIAMS POWER & SIGNAL, LLC              | \$1,645,637.69 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 004      **Contract ID:** 20260227004      **County:** TALLADEGA  
**Letting Date:** February 27, 2026      **Area/District:** 0405      **Contract Time:** 145 Working Days

**Contract Description:**      **Project(s):** CRPNU-I020(366)  
INTERSTATE LIGHTING INSTALLATION AND UPGRADES ON I-20 AT THE CR-207 (EXIT 165) INTERCHANGE EAST OF RIVERSIDE

| Line No / Item ID<br>Item Description |                    | (1) TEMPLE J ELECTRIC, LLC |            | (2) STONE & SONS<br>ELECTRICAL CONTRACTORS,<br>INC. |            | (3) STONE ELECTRIC<br>COMPANY, INC. |            |
|---------------------------------------|--------------------|----------------------------|------------|-----------------------------------------------------|------------|-------------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units | Unit Price                 | Ext Amount | Unit Price                                          | Ext Amount | Unit Price                          | Ext Amount |
| <b>SECTION:</b> 0001                  | Total              |                            |            |                                                     |            |                                     |            |
| 0010 600A000                          | (1.000)            | 14,000.00                  | 14,000.00  | 130,000.00                                          | 130,000.00 | 91,250.00                           | 91,250.00  |
| Mobilization                          | LS                 |                            |            |                                                     |            |                                     |            |
| 0020 610D003                          | 150.000            | 10.00                      | 1,500.00   | 7.30                                                | 1,095.00   | 30.00                               | 4,500.00   |
| Filter Blanket, Geotextile            | SQYD               |                            |            |                                                     |            |                                     |            |
| 0030 665A000                          | 1.000              | 1,800.00                   | 1,800.00   | 2,125.00                                            | 2,125.00   | 2,000.00                            | 2,000.00   |
| Temporary Seeding                     | Acre               |                            |            |                                                     |            |                                     |            |
| 0040 665B001                          | 3.000              | 2,700.00                   | 8,100.00   | 1,045.00                                            | 3,135.00   | 1,000.00                            | 3,000.00   |
| Temporary Mulching                    | Ton                |                            |            |                                                     |            |                                     |            |
| 0050 665G000                          | 450.000            | 8.00                       | 3,600.00   | 10.15                                               | 4,567.50   | 8.00                                | 3,600.00   |
| Sand Bags                             | Each               |                            |            |                                                     |            |                                     |            |
| 0060 665J002                          | 500.000            | 3.50                       | 1,750.00   | 3.40                                                | 1,700.00   | 3.00                                | 1,500.00   |
| Silt Fence                            | LF                 |                            |            |                                                     |            |                                     |            |
| 0070 665O001                          | 500.000            | 1.55                       | 775.00     | 1.40                                                | 700.00     | 1.10                                | 550.00     |
| Silt Fence Removal                    | LF                 |                            |            |                                                     |            |                                     |            |
| 0080 665Q002                          | 780.000            | 12.00                      | 9,360.00   | 14.45                                               | 11,271.00  | 12.00                               | 9,360.00   |
| Wattle                                | LF                 |                            |            |                                                     |            |                                     |            |
| 0090 680A001                          | (1.000)            | 15,000.00                  | 15,000.00  | 6,280.00                                            | 6,280.00   | 10,000.00                           | 10,000.00  |
| Geometric Controls                    | LS                 |                            |            |                                                     |            |                                     |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 2**

**Call Order:** 004      **Contract ID:** 20260227004      **County:** TALLADEGA  
**Letting Date:** February 27, 2026      **Area/District:** 0405      **Contract Time:** 145 Working Days

**Contract Description:**      **Project(s):** CRPNU-I020(366)

INTERSTATE LIGHTING INSTALLATION AND UPGRADES ON I-20 AT THE CR-207 (EXIT 165) INTERCHANGE EAST OF RIVERSIDE

| Line No / Item ID<br>Item Description                                                                                |                    |  | (1) TEMPLE J ELECTRIC, LLC |            | (2) STONE & SONS<br>ELECTRICAL CONTRACTORS,<br>INC. |            | (3) STONE ELECTRIC<br>COMPANY, INC. |            |
|----------------------------------------------------------------------------------------------------------------------|--------------------|--|----------------------------|------------|-----------------------------------------------------|------------|-------------------------------------|------------|
| Alt Set / Alt Member                                                                                                 | Quantity and Units |  | Unit Price                 | Ext Amount | Unit Price                                          | Ext Amount | Unit Price                          | Ext Amount |
| 0100      698A000                                                                                                    | (1.000)            |  | 5,000.00                   | 5,000.00   | 12,500.00                                           | 12,500.00  | 100.00                              | 100.00     |
| Construction Fuel (Maximum Bid<br>Limited to \$ 40,000.00)                                                           | LS                 |  |                            |            |                                                     |            |                                     |            |
| 0110      740B000                                                                                                    | 1,563.000          |  | 7.00                       | 10,941.00  | 7.20                                                | 11,253.60  | 10.00                               | 15,630.00  |
| Construction Signs                                                                                                   | SQFT               |  |                            |            |                                                     |            |                                     |            |
| 0120      740D000                                                                                                    | 150.000            |  | 35.00                      | 5,250.00   | 153.00                                              | 22,950.00  | 30.00                               | 4,500.00   |
| Channelizing Drums                                                                                                   | Each               |  |                            |            |                                                     |            |                                     |            |
| 0130      741C010                                                                                                    | 1.000              |  | 2,400.00                   | 2,400.00   | 2,900.00                                            | 2,900.00   | 1,500.00                            | 1,500.00   |
| Portable Sequential Arrow And<br>Chevron Sign Unit                                                                   | Each               |  |                            |            |                                                     |            |                                     |            |
| 0140      750A261                                                                                                    | 9.000              |  | 45,748.00                  | 411,732.00 | 56,980.00                                           | 512,820.00 | 60,000.00                           | 540,000.00 |
| High Mast Luminaire Assembly with<br>Three, LED, 400 Watt Equivalent<br>Luminaires                                   | Each               |  |                            |            |                                                     |            |                                     |            |
| 0150      750A262                                                                                                    | 3.000              |  | 45,748.00                  | 137,244.00 | 59,035.00                                           | 177,105.00 | 61,000.00                           | 183,000.00 |
| High Mast Luminaire Assembly with<br>Four, LED, 400 Watt Equivalent<br>Luminaires                                    | Each               |  |                            |            |                                                     |            |                                     |            |
| 0165      750B581                                                                                                    | 2.000              |  | 3,800.00                   | 7,600.00   | 2,445.00                                            | 4,890.00   | 2,500.00                            | 5,000.00   |
| Roadway Luminaire Assembly with<br>One, LED Low Profile Underpass<br>Surface Mount, 150 Watt Equivalent<br>Luminaire | Each               |  |                            |            |                                                     |            |                                     |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 004      **Contract ID:** 20260227004      **County:** TALLADEGA  
**Letting Date:** February 27, 2026      **Area/District:** 0405      **Contract Time:** 145 Working Days

**Contract Description:**      **Project(s):** CRPNU-I020(366)

INTERSTATE LIGHTING INSTALLATION AND UPGRADES ON I-20 AT THE CR-207 (EXIT 165) INTERCHANGE EAST OF RIVERSIDE

| Line No / Item ID<br>Item Description                                         |                    |  | (1) TEMPLE J ELECTRIC, LLC |            | (2) STONE & SONS<br>ELECTRICAL CONTRACTORS,<br>INC. |            | (3) STONE ELECTRIC<br>COMPANY, INC. |            |
|-------------------------------------------------------------------------------|--------------------|--|----------------------------|------------|-----------------------------------------------------|------------|-------------------------------------|------------|
| Alt Set / Alt Member                                                          | Quantity and Units |  | Unit Price                 | Ext Amount | Unit Price                                          | Ext Amount | Unit Price                          | Ext Amount |
| 0170      750B602                                                             | 18.000             |  | 8,749.00                   | 157,482.00 | 7,410.00                                            | 133,380.00 | 8,000.00                            | 144,000.00 |
| Roadway Luminaire Assembly with<br>One, LED, 400 Watt Equivalent<br>Luminaire | Each               |  |                            |            |                                                     |            |                                     |            |
| 0180      750C010                                                             | 18.000             |  | 4,000.00                   | 72,000.00  | 3,885.00                                            | 69,930.00  | 5,500.00                            | 99,000.00  |
| Pole Foundation,Roadway                                                       | Each               |  |                            |            |                                                     |            |                                     |            |
| 0190      750C011                                                             | 12.000             |  | 8,800.00                   | 105,600.00 | 9,230.00                                            | 110,760.00 | 15,500.00                           | 186,000.00 |
| Pole Foundation, High Mast                                                    | Each               |  |                            |            |                                                     |            |                                     |            |
| 0200      750D200                                                             | 9.000              |  | 750.00                     | 6,750.00   | 1,600.00                                            | 14,400.00  | 1,500.00                            | 13,500.00  |
| Electrical Junction Box,Type 1                                                | Each               |  |                            |            |                                                     |            |                                     |            |
| 0220      750E123                                                             | 160.000            |  | 15.00                      | 2,400.00   | 11.50                                               | 1,840.00   | 6.00                                | 960.00     |
| Conduit, 3/4 Inch, Rigid Metallic                                             | LF                 |  |                            |            |                                                     |            |                                     |            |
| 0230      750E127                                                             | 150.000            |  | 15.00                      | 2,250.00   | 23.30                                               | 3,495.00   | 16.50                               | 2,475.00   |
| Conduit, 2 Inch, Rigid Metallic                                               | LF                 |  |                            |            |                                                     |            |                                     |            |
| 0240      750F022                                                             | 500.000            |  | 5.00                       | 2,500.00   | 1.65                                                | 825.00     | 1.10                                | 550.00     |
| Conductor, #10 AWG                                                            | LF                 |  |                            |            |                                                     |            |                                     |            |
| 0250      750F024                                                             | 350.000            |  | 5.00                       | 1,750.00   | 3.60                                                | 1,260.00   | 2.00                                | 700.00     |
| Conductor, #6 AWG                                                             | LF                 |  |                            |            |                                                     |            |                                     |            |
| 0260      750F026                                                             | 150.000            |  | 8.00                       | 1,200.00   | 5.45                                                | 817.50     | 4.50                                | 675.00     |
| Conductor, #2 AWG                                                             | LF                 |  |                            |            |                                                     |            |                                     |            |

**( ) indicates item is bid as Lump Sum**



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 5**

**Call Order:** 004      **Contract ID:** 20260227004      **County:** TALLADEGA  
**Letting Date:** February 27, 2026      **Area/District:** 0405      **Contract Time:** 145 Working Days

**Contract Description:**      **Project(s):** CRPNU-I020(366)

INTERSTATE LIGHTING INSTALLATION AND UPGRADES ON I-20 AT THE CR-207 (EXIT 165) INTERCHANGE EAST OF RIVERSIDE

| Line No / Item ID<br>Item Description                   |                    | (4) WILLIAMS POWER &<br>SIGNAL, LLC |            |            |            |            |            |
|---------------------------------------------------------|--------------------|-------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                    | Quantity and Units | Unit Price                          | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b> 0001                                    | Total              |                                     |            |            |            |            |            |
| 0010 600A000                                            | (1.000)            | 72,283.78                           | 72,283.78  |            |            |            |            |
| Mobilization                                            | LS                 |                                     |            |            |            |            |            |
| 0020 610D003                                            | 150.000            | 5.46                                | 819.00     |            |            |            |            |
| Filter Blanket, Geotextile                              | SQYD               |                                     |            |            |            |            |            |
| 0030 665A000                                            | 1.000              | 682.82                              | 682.82     |            |            |            |            |
| Temporary Seeding                                       | Acre               |                                     |            |            |            |            |            |
| 0040 665B001                                            | 3.000              | 1,138.04                            | 3,414.12   |            |            |            |            |
| Temporary Mulching                                      | Ton                |                                     |            |            |            |            |            |
| 0050 665G000                                            | 450.000            | 2.73                                | 1,228.50   |            |            |            |            |
| Sand Bags                                               | Each               |                                     |            |            |            |            |            |
| 0060 665J002                                            | 500.000            | 6.83                                | 3,415.00   |            |            |            |            |
| Silt Fence                                              | LF                 |                                     |            |            |            |            |            |
| 0070 665O001                                            | 500.000            | 1.37                                | 685.00     |            |            |            |            |
| Silt Fence Removal                                      | LF                 |                                     |            |            |            |            |            |
| 0080 665Q002                                            | 780.000            | 5.00                                | 3,900.00   |            |            |            |            |
| Wattle                                                  | LF                 |                                     |            |            |            |            |            |
| 0090 680A001                                            | (1.000)            | 4,096.92                            | 4,096.92   |            |            |            |            |
| Geometric Controls                                      | LS                 |                                     |            |            |            |            |            |
| 0100 698A000                                            | (1.000)            | 27,312.79                           | 27,312.79  |            |            |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 40,000.00) | LS                 |                                     |            |            |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 6**

**Call Order:** 004      **Contract ID:** 20260227004      **County:** TALLADEGA  
**Letting Date:** February 27, 2026      **Area/District:** 0405      **Contract Time:** 145 Working Days

**Contract Description:**      **Project(s):** CRPNU-I020(366)

INTERSTATE LIGHTING INSTALLATION AND UPGRADES ON I-20 AT THE CR-207 (EXIT 165) INTERCHANGE EAST OF RIVERSIDE

| Line No / Item ID<br>Item Description                                                                                |                    |  | (4) WILLIAMS POWER &<br>SIGNAL, LLC |            |            |            |            |            |
|----------------------------------------------------------------------------------------------------------------------|--------------------|--|-------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                                                                                 | Quantity and Units |  | Unit Price                          | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0110      740B000                                                                                                    | 1,563.000          |  | 11.82                               | 18,474.66  |            |            |            |            |
| Construction Signs                                                                                                   | SQFT               |  |                                     |            |            |            |            |            |
| 0120      740D000                                                                                                    | 150.000            |  | 50.00                               | 7,500.00   |            |            |            |            |
| Channelizing Drums                                                                                                   | Each               |  |                                     |            |            |            |            |            |
| 0130      741C010                                                                                                    | 1.000              |  | 4,118.00                            | 4,118.00   |            |            |            |            |
| Portable Sequential Arrow And<br>Chevron Sign Unit                                                                   | Each               |  |                                     |            |            |            |            |            |
| 0140      750A261                                                                                                    | 9.000              |  | 70,052.02                           | 630,468.18 |            |            |            |            |
| High Mast Luminaire Assembly with<br>Three, LED, 400 Watt Equivalent<br>Luminaires                                   | Each               |  |                                     |            |            |            |            |            |
| 0150      750A262                                                                                                    | 3.000              |  | 70,243.10                           | 210,729.30 |            |            |            |            |
| High Mast Luminaire Assembly with<br>Four, LED, 400 Watt Equivalent<br>Luminaires                                    | Each               |  |                                     |            |            |            |            |            |
| 0165      750B581                                                                                                    | 2.000              |  | 1,824.79                            | 3,649.58   |            |            |            |            |
| Roadway Luminaire Assembly with<br>One, LED Low Profile Underpass<br>Surface Mount, 150 Watt Equivalent<br>Luminaire | Each               |  |                                     |            |            |            |            |            |
| 0170      750B602                                                                                                    | 18.000             |  | 8,672.53                            | 156,105.54 |            |            |            |            |
| Roadway Luminaire Assembly with<br>One, LED, 400 Watt Equivalent<br>Luminaire                                        | Each               |  |                                     |            |            |            |            |            |
| 0180      750C010                                                                                                    | 18.000             |  | 2,228.00                            | 40,104.00  |            |            |            |            |
| Pole Foundation,Roadway                                                                                              | Each               |  |                                     |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 7**

**Call Order:** 004      **Contract ID:** 20260227004      **County:** TALLADEGA  
**Letting Date:** February 27, 2026      **Area/District:** 0405      **Contract Time:** 145 Working Days

**Contract Description:**      **Project(s):** CRPNU-I020(366)

INTERSTATE LIGHTING INSTALLATION AND UPGRADES ON I-20 AT THE CR-207 (EXIT 165) INTERCHANGE EAST OF RIVERSIDE

| Line No / Item ID<br>Item Description              |                    |  | (4) WILLIAMS POWER &<br>SIGNAL, LLC |            |            |            |            |            |
|----------------------------------------------------|--------------------|--|-------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                               | Quantity and Units |  | Unit Price                          | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0190      750C011                                  | 12.000             |  | 14,257.00                           | 171,084.00 |            |            |            |            |
| Pole Foundation, High Mast                         | Each               |  |                                     |            |            |            |            |            |
| 0200      750D200                                  | 9.000              |  | 1,112.00                            | 10,008.00  |            |            |            |            |
| Electrical Junction Box, Type 1                    | Each               |  |                                     |            |            |            |            |            |
| 0220      750E123                                  | 160.000            |  | 23.00                               | 3,680.00   |            |            |            |            |
| Conduit, 3/4 Inch, Rigid Metallic                  | LF                 |  |                                     |            |            |            |            |            |
| 0230      750E127                                  | 150.000            |  | 25.00                               | 3,750.00   |            |            |            |            |
| Conduit, 2 Inch, Rigid Metallic                    | LF                 |  |                                     |            |            |            |            |            |
| 0240      750F022                                  | 500.000            |  | 1.00                                | 500.00     |            |            |            |            |
| Conductor, #10 AWG                                 | LF                 |  |                                     |            |            |            |            |            |
| 0250      750F024                                  | 350.000            |  | 2.60                                | 910.00     |            |            |            |            |
| Conductor, #6 AWG                                  | LF                 |  |                                     |            |            |            |            |            |
| 0260      750F026                                  | 150.000            |  | 5.71                                | 856.50     |            |            |            |            |
| Conductor, #2 AWG                                  | LF                 |  |                                     |            |            |            |            |            |
| 0270      750G010                                  | 12,000.000         |  | 12.59                               | 151,080.00 |            |            |            |            |
| Combined Duct And Cable, 2 #6<br>AWG/ 1 #6 AWG GND | LF                 |  |                                     |            |            |            |            |            |
| 0280      750G112                                  | 800.000            |  | 19.63                               | 15,704.00  |            |            |            |            |
| Combined Duct And Cable, 4 #2<br>AWG/ 1 #2 AWG GND | LF                 |  |                                     |            |            |            |            |            |
| 0290      750H005                                  | 1.000              |  | 3,442.00                            | 3,442.00   |            |            |            |            |
| Service Pole                                       | Each               |  |                                     |            |            |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 2/27/2026

Page: 8

Call Order: 004 Contract ID: 20260227004 County: TALLADEGA  
Letting Date: February 27, 2026 Area/District: 0405 Contract Time: 145 Working Days

Contract Description: Project(s): CRPNU-I020(366)

INTERSTATE LIGHTING INSTALLATION AND UPGRADES ON I-20 AT THE CR-207 (EXIT 165) INTERCHANGE EAST OF RIVERSIDE

| Line No / Item ID<br>Item Description                 |                    |  | (4) WILLIAMS POWER &<br>SIGNAL, LLC |                |            |            |            |            |
|-------------------------------------------------------|--------------------|--|-------------------------------------|----------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                  | Quantity and Units |  | Unit Price                          | Ext Amount     | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0300 750I015                                          | 1.000              |  | 43,786.00                           | 43,786.00      |            |            |            |            |
| Lighting Control Center                               | Each               |  |                                     |                |            |            |            |            |
| 0310 756A028                                          | 425.000            |  | 122.00                              | 51,850.00      |            |            |            |            |
| 6" Electrical Conduit, 1 Line, Type 5<br>Installation | LF                 |  |                                     |                |            |            |            |            |
| Section Totals:                                       |                    |  |                                     | \$1,645,637.69 |            |            |            |            |
| Contract Totals                                       |                    |  |                                     | \$1,645,637.69 |            |            |            |            |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Vendor Ranking**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 007

**Contract ID:** 20260227007

**County:** BALDWIN

**Letting Date:** February 27, 2026

**Area / District:** 0902

**Contract Time:** 40 Working Days

**Contract Description:**

**Project(s):** HSIP-0182(509)

ROADWAY AND SAFETY IMPROVEMENTS (PEDESTRIAN AND BICYCLE UPGRADES/TRAFFIC SIGNALS AND TRAFFIC STRIPE) ON SR-182 FROM MP 13.750 IN GULF SHORES TO THE FLORIDA STATE LINE

| Rank | Vendor | Name                             | Amount       |
|------|--------|----------------------------------|--------------|
| 1    | 16614  | PL RUSSELL LLC                   | \$623,214.83 |
| 2    | 13673  | MCELHENNEY CONSTRUCTION CO., LLC | \$727,242.25 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 007      **Contract ID:** 20260227007      **County:** BALDWIN  
**Letting Date:** February 27, 2026      **Area/District:** 0902      **Contract Time:** 40 Working Days

**Contract Description:**      **Project(s):** HSIP-0182(509)  
ROADWAY AND SAFETY IMPROVEMENTS (PEDESTRIAN AND BICYCLE UPGRADES/TRAFFIC SIGNALS AND TRAFFIC STRIPE) ON SR-182 FROM MP 13.750 IN GULF SHORES TO THE FLORIDA STATE LINE

| Line No / Item ID<br>Item Description                                                                                   |         |                    | (1) PL RUSSELL LLC |            | (2) MCELHENNEY<br>CONSTRUCTION CO., LLC |            |            |            |
|-------------------------------------------------------------------------------------------------------------------------|---------|--------------------|--------------------|------------|-----------------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                                                                    |         | Quantity and Units | Unit Price         | Ext Amount | Unit Price                              | Ext Amount | Unit Price | Ext Amount |
| SECTION: 0001 Total                                                                                                     |         |                    |                    |            |                                         |            |            |            |
| 0010                                                                                                                    | 206C000 | 28.000             | 125.88             | 3,524.64   | 220.24                                  | 6,166.72   |            |            |
| Removing Concrete Sidewalk                                                                                              |         | SQYD               |                    |            |                                         |            |            |            |
| 0020                                                                                                                    | 210A000 | 50.000             | 14.74              | 737.00     | 99.03                                   | 4,951.50   |            |            |
| Unclassified Excavation                                                                                                 |         | CUYD               |                    |            |                                         |            |            |            |
| 0030                                                                                                                    | 210D024 | 50.000             | 14.90              | 745.00     | 74.36                                   | 3,718.00   |            |            |
| Borrow Excavation (A-3 Or Better)<br>Loose Truckbed Measure                                                             |         | CUYD               |                    |            |                                         |            |            |            |
| 0040                                                                                                                    | 405A000 | 100.000            | 3.01               | 301.00     | 10.18                                   | 1,018.00   |            |            |
| Tack Coat                                                                                                               |         | Gal                |                    |            |                                         |            |            |            |
| 0050                                                                                                                    | 424A363 | 40.000             | 89.45              | 3,578.00   | 556.81                                  | 22,272.40  |            |            |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, Patching,<br>1/2" Maximum Aggregate Size Mix,<br>ESAL Range C/D |         | Ton                |                    |            |                                         |            |            |            |
| 0060                                                                                                                    | 600A000 | (1.000)            | 39,855.66          | 39,855.66  | 118,097.25                              | 118,097.25 |            |            |
| Mobilization                                                                                                            |         | LS                 |                    |            |                                         |            |            |            |
| 0070                                                                                                                    | 614A000 | 75.000             | 165.22             | 12,391.50  | 307.00                                  | 23,025.00  |            |            |
| Slope Paving                                                                                                            |         | CUYD               |                    |            |                                         |            |            |            |
| 0080                                                                                                                    | 618A000 | 46.000             | 350.12             | 16,105.52  | 376.78                                  | 17,331.88  |            |            |
| Concrete Sidewalk, 4" Thick                                                                                             |         | SQYD               |                    |            |                                         |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 2**

**Call Order:** 007

**Contract ID:** 20260227007

**County:** BALDWIN

**Letting Date:** February 27, 2026

**Area/District:** 0902

**Contract Time:** 40 Working Days

**Contract Description:**

**Project(s):** HSIP-0182(509)

ROADWAY AND SAFETY IMPROVEMENTS (PEDESTRIAN AND BICYCLE UPGRADES/TRAFFIC SIGNALS AND TRAFFIC STRIPE) ON SR-182 FROM MP 13.750 IN GULF SHORES TO THE FLORIDA STATE LINE

| Line No / Item ID<br>Item Description                   |                    |  | (1) PL RUSSELL LLC |            | (2) MCELHENNEY<br>CONSTRUCTION CO., LLC |            |            |            |
|---------------------------------------------------------|--------------------|--|--------------------|------------|-----------------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                    | Quantity and Units |  | Unit Price         | Ext Amount | Unit Price                              | Ext Amount | Unit Price | Ext Amount |
| 0090 618C001                                            | 54.000             |  | 145.89             | 7,878.06   | 115.71                                  | 6,248.34   |            |            |
| Detectable Warning Surface                              | SQFT               |  |                    |            |                                         |            |            |            |
| 0100 650A000                                            | 18.000             |  | 18.88              | 339.84     | 47.43                                   | 853.74     |            |            |
| Topsoil                                                 | CUYD               |  |                    |            |                                         |            |            |            |
| 0110 654A000                                            | 120.000            |  | 16.31              | 1,957.20   | 13.94                                   | 1,672.80   |            |            |
| Solid Sodding                                           | SQYD               |  |                    |            |                                         |            |            |            |
| 0120 665J002                                            | 500.000            |  | 3.41               | 1,705.00   | 5.71                                    | 2,855.00   |            |            |
| Silt Fence                                              | LF                 |  |                    |            |                                         |            |            |            |
| 0130 665O001                                            | 500.000            |  | 1.07               | 535.00     | 3.44                                    | 1,720.00   |            |            |
| Silt Fence Removal                                      | LF                 |  |                    |            |                                         |            |            |            |
| 0140 665Q002                                            | 100.000            |  | 5.55               | 555.00     | 11.78                                   | 1,178.00   |            |            |
| Wattle                                                  | LF                 |  |                    |            |                                         |            |            |            |
| 0150 674A000                                            | 650.000            |  | 10.87              | 7,065.50   | 5.57                                    | 3,620.50   |            |            |
| Construction Safety Fence                               | LF                 |  |                    |            |                                         |            |            |            |
| 0160 698A000                                            | (1.000)            |  | 0.00               | 0.00       | 33,343.00                               | 33,343.00  |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 34,840.00) | LS                 |  |                    |            |                                         |            |            |            |
| 0170 701B207                                            | 245.000            |  | 3.20               | 784.00     | 2.96                                    | 725.20     |            |            |
| Dotted, Class 2, Type A Traffic Stripe (5" Wide)        | LF                 |  |                    |            |                                         |            |            |            |
| 0180 701D005                                            | 1.000              |  | 12,813.93          | 12,813.93  | 11,823.43                               | 11,823.43  |            |            |
| Solid Traffic Stripe Removed                            | Mile               |  |                    |            |                                         |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 007      **Contract ID:** 20260227007      **County:** BALDWIN  
**Letting Date:** February 27, 2026      **Area/District:** 0902      **Contract Time:** 40 Working Days

**Contract Description:**      **Project(s):** HSIP-0182(509)

ROADWAY AND SAFETY IMPROVEMENTS (PEDESTRIAN AND BICYCLE UPGRADES/TRAFFIC SIGNALS AND TRAFFIC STRIPE) ON SR-182 FROM MP 13.750 IN GULF SHORES TO THE FLORIDA STATE LINE

| Line No / Item ID<br>Item Description                                                       |                    |  | (1) PL RUSSELL LLC |            | (2) MCELHENNEY<br>CONSTRUCTION CO., LLC |            |            |            |
|---------------------------------------------------------------------------------------------|--------------------|--|--------------------|------------|-----------------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                                        | Quantity and Units |  | Unit Price         | Ext Amount | Unit Price                              | Ext Amount | Unit Price | Ext Amount |
| 0190      703A002                                                                           | 2,408.000          |  | 15.38              | 37,035.04  | 14.19                                   | 34,169.52  |            |            |
| Traffic Control Markings, Class 2,<br>Type A                                                | SQFT               |  |                    |            |                                         |            |            |            |
| 0192      703C001                                                                           | 573.000            |  | 6.41               | 3,672.93   | 5.91                                    | 3,386.43   |            |            |
| Removal Of Existing Traffic Control<br>Markings Or Legends (Plastic)                        | SQFT               |  |                    |            |                                         |            |            |            |
| 0197      703H000                                                                           | 12,000.000         |  | 16.66              | 199,920.00 | 15.37                                   | 184,440.00 |            |            |
| Specialty Traffic Control Markings                                                          | SQFT               |  |                    |            |                                         |            |            |            |
| 0200      710A164                                                                           | 231.000            |  | 30.75              | 7,103.25   | 31.33                                   | 7,237.23   |            |            |
| Class 10 Aluminum Flat Sign Panels<br>(Type XI Background, Fluorescent)                     | SQFT               |  |                    |            |                                         |            |            |            |
| 0210      710B021                                                                           | 294.000            |  | 28.19              | 8,287.86   | 21.87                                   | 6,429.78   |            |            |
| Roadway Sign Post (#3 U Channel,<br>Galvanized Steel or 2 ", 14 Ga<br>Square Tubular Steel) | LF                 |  |                    |            |                                         |            |            |            |
| 0220      730A000                                                                           | (1.000)            |  | 5,377.60           | 5,377.60   | 4,961.91                                | 4,961.91   |            |            |
| Removal Of Existing Traffic Control<br>Unit ( Site 1)                                       | LS                 |  |                    |            |                                         |            |            |            |
| 0230      730A012                                                                           | (1.000)            |  | 3,710.53           | 3,710.53   | 3,423.71                                | 3,423.71   |            |            |
| Removal Of Existing Traffic Control<br>Unit (Partial) ( Site 2)                             | LS                 |  |                    |            |                                         |            |            |            |
| 0240      730A013                                                                           | (1.000)            |  | 3,729.06           | 3,729.06   | 3,440.81                                | 3,440.81   |            |            |
| Removal Of Existing Traffic Control<br>Unit (Partial) ( Site 5)                             | LS                 |  |                    |            |                                         |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 4**

**Call Order:** 007      **Contract ID:** 20260227007      **County:** BALDWIN  
**Letting Date:** February 27, 2026      **Area/District:** 0902      **Contract Time:** 40 Working Days

**Contract Description:**      **Project(s):** HSIP-0182(509)

ROADWAY AND SAFETY IMPROVEMENTS (PEDESTRIAN AND BICYCLE UPGRADES/TRAFFIC SIGNALS AND TRAFFIC STRIPE) ON SR-182 FROM MP 13.750 IN GULF SHORES TO THE FLORIDA STATE LINE

| Line No / Item ID<br>Item Description                        |                    |  | (1) PL RUSSELL LLC |            | (2) MCELHENNEY<br>CONSTRUCTION CO., LLC |            |            |            |
|--------------------------------------------------------------|--------------------|--|--------------------|------------|-----------------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                         | Quantity and Units |  | Unit Price         | Ext Amount | Unit Price                              | Ext Amount | Unit Price | Ext Amount |
| 0250      730A014                                            | (1.000)            |  | 4,064.15           | 4,064.15   | 3,750.00                                | 3,750.00   |            |            |
| Removal Of Existing Traffic Control Unit (Partial) ( Site 6) | LS                 |  |                    |            |                                         |            |            |            |
| 0260      730C000                                            | (1.000)            |  | 19,776.70          | 19,776.70  | 18,247.98                               | 18,247.98  |            |            |
| Furnishing And Installing Traffic Control Unit ( Site 1)     | LS                 |  |                    |            |                                         |            |            |            |
| 0270      730C001                                            | (1.000)            |  | 19,147.43          | 19,147.43  | 17,667.36                               | 17,667.36  |            |            |
| Furnishing And Installing Traffic Control Unit ( Site 2)     | LS                 |  |                    |            |                                         |            |            |            |
| 0280      730C002                                            | (1.000)            |  | 20,185.90          | 20,185.90  | 18,625.56                               | 18,625.56  |            |            |
| Furnishing And Installing Traffic Control Unit ( Site 4)     | LS                 |  |                    |            |                                         |            |            |            |
| 0290      730C003                                            | (1.000)            |  | 19,974.63          | 19,974.63  | 18,430.62                               | 18,430.62  |            |            |
| Furnishing And Installing Traffic Control Unit ( Site 5)     | LS                 |  |                    |            |                                         |            |            |            |
| 0300      730C004                                            | (1.000)            |  | 19,766.30          | 19,766.30  | 18,238.39                               | 18,238.39  |            |            |
| Furnishing And Installing Traffic Control Unit ( Site 6)     | LS                 |  |                    |            |                                         |            |            |            |
| 0310      730E000                                            | 4.000              |  | 11,660.73          | 46,642.92  | 10,759.37                               | 43,037.48  |            |            |
| Metal Traffic Signal Pole Foundation                         | Each               |  |                    |            |                                         |            |            |            |
| 0320      730G004                                            | 4.000              |  | 2,914.21           | 11,656.84  | 2,688.94                                | 10,755.76  |            |            |
| Metal Traffic Signal Strain Pole (State Furnished)           | Each               |  |                    |            |                                         |            |            |            |
| 0330      730L003                                            | 200.000            |  | 16.00              | 3,200.00   | 14.77                                   | 2,954.00   |            |            |
| 1", Non-Metallic, Conduit                                    | LF                 |  |                    |            |                                         |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 5**

**Call Order:** 007      **Contract ID:** 20260227007      **County:** BALDWIN  
**Letting Date:** February 27, 2026      **Area/District:** 0902      **Contract Time:** 40 Working Days

**Contract Description:**      **Project(s):** HSIP-0182(509)

ROADWAY AND SAFETY IMPROVEMENTS (PEDESTRIAN AND BICYCLE UPGRADES/TRAFFIC SIGNALS AND TRAFFIC STRIPE) ON SR-182 FROM MP 13.750 IN GULF SHORES TO THE FLORIDA STATE LINE

| Line No / Item ID<br>Item Description                 |                    |  | (1) PL RUSSELL LLC |                     | (2) MCELHENNEY<br>CONSTRUCTION CO., LLC |                     |            |            |
|-------------------------------------------------------|--------------------|--|--------------------|---------------------|-----------------------------------------|---------------------|------------|------------|
| Alt Set / Alt Member                                  | Quantity and Units |  | Unit Price         | Ext Amount          | Unit Price                              | Ext Amount          | Unit Price | Ext Amount |
| 0340      730N000                                     | 9.000              |  | 4,433.39           | 39,900.51           | 4,090.69                                | 36,816.21           |            |            |
| Luminaire Extension Assembly, 12'                     | Each               |  |                    |                     |                                         |                     |            |            |
| 0350      730Q005                                     | 2.000              |  | 5,611.30           | 11,222.60           | 5,177.55                                | 10,355.10           |            |            |
| Miscellaneous Equipment, Pedestal Pole and Foundation | Each               |  |                    |                     |                                         |                     |            |            |
| 0360      730T010                                     | 2.000              |  | 5,471.21           | 10,942.42           | 5,048.29                                | 10,096.58           |            |            |
| Electrical Power Service Assembly With Wood Pole      | Each               |  |                    |                     |                                         |                     |            |            |
| 0370      740B000                                     | 451.000            |  | 10.25              | 4,622.75            | 6.50                                    | 2,931.50            |            |            |
| Construction Signs                                    | SQFT               |  |                    |                     |                                         |                     |            |            |
| 0380      740D000                                     | 100.000            |  | 48.69              | 4,869.00            | 11.82                                   | 1,182.00            |            |            |
| Channelizing Drums                                    | Each               |  |                    |                     |                                         |                     |            |            |
| 0390      741C010                                     | 2.000              |  | 768.84             | 1,537.68            | 502.50                                  | 1,005.00            |            |            |
| Portable Sequential Arrow And Chevron Sign Unit       | Each               |  |                    |                     |                                         |                     |            |            |
| 0400      745A000                                     | 72.000             |  | 83.29              | 5,996.88            | 69.98                                   | 5,038.56            |            |            |
| Uniformed Police Officer                              | HOUR               |  |                    |                     |                                         |                     |            |            |
| <b>Section Totals:</b>                                |                    |  |                    | \$623,214.83        |                                         | \$727,242.25        |            |            |
| <b>Contract Totals</b>                                |                    |  |                    | <b>\$623,214.83</b> |                                         | <b>\$727,242.25</b> |            |            |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Vendor Ranking**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 010

**Contract ID:** 20260227010

**Counties:** DEKALB, ETOWAH

**Letting Date:** February 27, 2026

**Area / District:** 0103,  
0105

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** IM-I059(454)

ROADWAY SAFETY IMPROVEMENTS (TRAFFIC SIGN REPLACEMENT) ON I-59 FROM THE SR-77 INTERCHANGE (EXIT 181) TO THE GEORGIA STATE LINE

| Rank | Vendor | Name                          | Amount       |
|------|--------|-------------------------------|--------------|
| 1    | 19159  | SUPERIOR TRAFFIC CONTROL, LLC | \$745,753.50 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 010      **Contract ID:** 20260227010      **Counties:** DEKALB, ETOWAH

**Letting Date:** February 27, 2026      **Area/District:** 0103, 0105      **Contract Time:** 50 Working Days

**Contract Description:**      **Project(s):** IM-I059(454)

ROADWAY SAFETY IMPROVEMENTS (TRAFFIC SIGN REPLACEMENT) ON I-59 FROM THE SR-77 INTERCHANGE (EXIT 181) TO THE GEORGIA STATE LINE

| Line No / Item ID<br>Item Description                           |                    | (1) SUPERIOR TRAFFIC<br>CONTROL, LLC |            |            |            |            |            |
|-----------------------------------------------------------------|--------------------|--------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                            | Quantity and Units | Unit Price                           | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION: 0001 Total</b>                                      |                    |                                      |            |            |            |            |            |
| 0010 600A000                                                    | (1.000)            | 65,000.00                            | 65,000.00  |            |            |            |            |
| Mobilization                                                    | LS                 |                                      |            |            |            |            |            |
| 0020 680A001                                                    | (1.000)            | 5,000.00                             | 5,000.00   |            |            |            |            |
| Geometric Controls                                              | LS                 |                                      |            |            |            |            |            |
| 0030 698A000                                                    | (1.000)            | 5,000.00                             | 5,000.00   |            |            |            |            |
| Construction Fuel (Maximum Bid<br>Limited to \$ 20,800.00)      | LS                 |                                      |            |            |            |            |            |
| 0040 710A186                                                    | 10,889.000         | 43.50                                | 473,671.50 |            |            |            |            |
| Class 6 Aluminum Flat Sign Panels<br>(Type IV or XI Background) | SQFT               |                                      |            |            |            |            |            |
| 0050 710B011                                                    | 42.000             | 145.00                               | 6,090.00   |            |            |            |            |
| Roadway Sign Post (W6 x 12 Steel<br>Beam)                       | LF                 |                                      |            |            |            |            |            |
| 0060 710B012                                                    | 319.000            | 180.00                               | 57,420.00  |            |            |            |            |
| Roadway Sign Post (W8 x 21 Steel<br>Beam)                       | LF                 |                                      |            |            |            |            |            |
| 0070 710B014                                                    | 159.000            | 285.00                               | 45,315.00  |            |            |            |            |
| Roadway Sign Post (W10 x 26 Steel<br>Beam)                      | LF                 |                                      |            |            |            |            |            |
| 0080 710C000                                                    | (1.000)            | 15,000.00                            | 15,000.00  |            |            |            |            |
| Removal Of Existing Roadway Signs                               | LS                 |                                      |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 2**

**Call Order:** 010      **Contract ID:** 20260227010      **Counties:** DEKALB, ETOWAH

**Letting Date:** February 27, 2026      **Area/District:** 0103, 0105      **Contract Time:** 50 Working Days

**Contract Description:**      **Project(s):** IM-I059(454)

ROADWAY SAFETY IMPROVEMENTS (TRAFFIC SIGN REPLACEMENT) ON I-59 FROM THE SR-77 INTERCHANGE (EXIT 181) TO THE GEORGIA STATE LINE

| Line No / Item ID<br>Item Description              |                    |  | (1) SUPERIOR TRAFFIC CONTROL, LLC |                     |            |            |            |            |
|----------------------------------------------------|--------------------|--|-----------------------------------|---------------------|------------|------------|------------|------------|
| Alt Set / Alt Member                               | Quantity and Units |  | Unit Price                        | Ext Amount          | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0090      710E000                                  | 100.000            |  | 15.00                             | 1,500.00            |            |            |            |            |
| Overhead Roadway Sign Hangers,<br>W6 X 9           | LF                 |  |                                   |                     |            |            |            |            |
| 0100      728A000                                  | 2.000              |  | 15,000.00                         | 30,000.00           |            |            |            |            |
| Truck Mounted Impact Attenuator<br>Unit            | Each               |  |                                   |                     |            |            |            |            |
| 0110      740B000                                  | 1,401.000          |  | 7.00                              | 9,807.00            |            |            |            |            |
| Construction Signs                                 | SQFT               |  |                                   |                     |            |            |            |            |
| 0120      740C000                                  | 50.000             |  | 7.00                              | 350.00              |            |            |            |            |
| Special Construction Signs                         | SQFT               |  |                                   |                     |            |            |            |            |
| 0130      740D000                                  | 200.000            |  | 30.00                             | 6,000.00            |            |            |            |            |
| Channelizing Drums                                 | Each               |  |                                   |                     |            |            |            |            |
| 0140      741C010                                  | 2.000              |  | 1,500.00                          | 3,000.00            |            |            |            |            |
| Portable Sequential Arrow And<br>Chevron Sign Unit | Each               |  |                                   |                     |            |            |            |            |
| 0150      742A001                                  | 2.000              |  | 4,500.00                          | 9,000.00            |            |            |            |            |
| Portable Changeable Message Sign,<br>Type 2        | Each               |  |                                   |                     |            |            |            |            |
| 0160      745A000                                  | 160.000            |  | 85.00                             | 13,600.00           |            |            |            |            |
| Uniformed Police Officer                           | HOUR               |  |                                   |                     |            |            |            |            |
| <b>Section Totals:</b>                             |                    |  |                                   | \$745,753.50        |            |            |            |            |
| <b>Contract Totals</b>                             |                    |  |                                   | <b>\$745,753.50</b> |            |            |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 2/27/2026

Page: 1

Call Order: 014

Contract ID: 20260227014

County: DALE

Letting Date: February 27, 2026

Area / District: 0704

Contract Time: 35 Working Days

Contract Description:

Project(s): LRSI-2325(250)

GUARDRAIL AND GUARDRAIL END ANCHOR INSTALLATIONS ON CR-121 OVER LITTLE CHOCTAWHATCHEE RIVER; ON CR-445 OVER COWPEN CK; ON CR-13 OVER JUDY CK; AND ON CR-19 OVER BLACKS CK

| Rank | Vendor | Name                             | Amount       |
|------|--------|----------------------------------|--------------|
| 1    | 08017  | H & L CONSTRUCTION, INC.         | \$182,172.00 |
| 2    | 01010  | ALABAMA GUARDRAIL, INC.          | \$183,574.00 |
| 3    | 03600  | C & H CONSTRUCTION SERVICES, LLC | \$205,273.00 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 014      **Contract ID:** 20260227014      **County:** DALE  
**Letting Date:** February 27, 2026      **Area/District:** 0704      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** LRSI-2325(250)

GUARDRAIL AND GUARDRAIL END ANCHOR INSTALLATIONS ON CR-121 OVER LITTLE CHOCTAWHATCHEE RIVER; ON CR-445 OVER COWPEN CK; ON CR-13 OVER JUDY CK; AND ON CR-19 OVER BLACKS CK

| Line No / Item ID<br>Item Description                               |                    | (1) H & L CONSTRUCTION,<br>INC. |            | (2) ALABAMA GUARDRAIL,<br>INC. |            | (3) C & H CONSTRUCTION<br>SERVICES, LLC |            |
|---------------------------------------------------------------------|--------------------|---------------------------------|------------|--------------------------------|------------|-----------------------------------------|------------|
| Alt Set / Alt Member                                                | Quantity and Units | Unit Price                      | Ext Amount | Unit Price                     | Ext Amount | Unit Price                              | Ext Amount |
| <b>SECTION: 0001      Total</b>                                     |                    |                                 |            |                                |            |                                         |            |
| 0010      206D001<br>Removing Guardrail                             | 508.000<br>LF      | 3.00                            | 1,524.00   | 8.00                           | 4,064.00   | 8.00                                    | 4,064.00   |
| 0020      206E008<br>Removing Guardrail End Anchor (All<br>Type)    | 16.000<br>Each     | 650.00                          | 10,400.00  | 250.00                         | 4,000.00   | 450.00                                  | 7,200.00   |
| 0030      600A000<br>Mobilization                                   | (1.000)<br>LS      | 4,500.00                        | 4,500.00   | 5,000.00                       | 5,000.00   | 15,500.00                               | 15,500.00  |
| 0040      630A001<br>Steel Beam Guardrail, Class A, Type<br>2       | 100.000<br>LF      | 28.00                           | 2,800.00   | 25.00                          | 2,500.00   | 28.00                                   | 2,800.00   |
| 0050      630A004<br>Steel Beam Guardrail, Class B, Type<br>2       | 508.000<br>LF      | 65.00                           | 33,020.00  | 100.00                         | 50,800.00  | 91.50                                   | 46,482.00  |
| 0060      630C022<br>Guardrail End Anchor, Type Special             | 4.000<br>Each      | 4,150.00                        | 16,600.00  | 3,200.00                       | 12,800.00  | 6,500.00                                | 26,000.00  |
| 0070      630C079<br>Guardrail End Anchor, Type 13<br>(MASH)        | 12.000<br>Each     | 3,800.00                        | 45,600.00  | 3,400.00                       | 40,800.00  | 4,100.00                                | 49,200.00  |
| 0080      630C080<br>Guardrail End Anchor, Type 20 Series<br>(MASH) | 16.000<br>Each     | 3,800.00                        | 60,800.00  | 3,200.00                       | 51,200.00  | 3,250.00                                | 52,000.00  |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 2/27/2026

Page: 2

Call Order: 014

Contract ID: 20260227014

County: DALE

Letting Date: February 27, 2026

Area/District: 0704

Contract Time: 35 Working Days

**Contract Description:**

**Project(s):** LRSI-2325(250)

GUARDRAIL AND GUARDRAIL END ANCHOR INSTALLATIONS ON CR-121 OVER LITTLE CHOCTAWHATCHEE RIVER; ON CR-445 OVER COWPEN CK; ON CR-13 OVER JUDY CK; AND ON CR-19 OVER BLACKS CK

| Line No / Item ID<br>Item Description                  |                    |         | (1) H & L CONSTRUCTION,<br>INC. |              | (2) ALABAMA GUARDRAIL,<br>INC. |              | (3) C & H CONSTRUCTION<br>SERVICES, LLC |              |
|--------------------------------------------------------|--------------------|---------|---------------------------------|--------------|--------------------------------|--------------|-----------------------------------------|--------------|
| Alt Set / Alt Member                                   | Quantity and Units |         | Unit Price                      | Ext Amount   | Unit Price                     | Ext Amount   | Unit Price                              | Ext Amount   |
| 0090                                                   | 698A000            | (1.000) | 0.00                            | 0.00         | 4,000.00                       | 4,000.00     | 1.00                                    | 1.00         |
| Construction Fuel (Maximum Bid Limited to \$ 5,900.00) |                    |         |                                 |              |                                |              |                                         |              |
| 0100                                                   | 740B000            | 494.000 | 12.00                           | 5,928.00     | 15.00                          | 7,410.00     | 4.00                                    | 1,976.00     |
| Construction Signs                                     |                    |         |                                 |              |                                |              |                                         |              |
| 0110                                                   | 740E000            | 50.000  | 20.00                           | 1,000.00     | 20.00                          | 1,000.00     | 1.00                                    | 50.00        |
| Cones (36 Inches High)                                 |                    |         |                                 |              |                                |              |                                         |              |
| Each                                                   |                    |         |                                 |              |                                |              |                                         |              |
| Section Totals:                                        |                    |         |                                 | \$182,172.00 |                                | \$183,574.00 |                                         | \$205,273.00 |
| Contract Totals                                        |                    |         |                                 | \$182,172.00 |                                | \$183,574.00 |                                         | \$205,273.00 |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Vendor Ranking**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 017

**Contract ID:** 20260227017

**County:** COFFEE

**Letting Date:** February 27, 2026

**Area / District:** 0702

**Contract Time:** 40 Working Days

**Contract Description:**

**Project(s):** NH-0012(597)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-12 (US-84) FROM THE JUNCTION OF SR-167 IN ENTERPRISE TO THE DALE COUNTY LINE

| Rank | Vendor | Name                                 | Amount         |
|------|--------|--------------------------------------|----------------|
| 1    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$1,695,128.53 |
| 2    | 01096  | APAC-ALABAMA, INC.                   | \$1,950,037.33 |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 017

**Contract ID:** 20260227017

**County:** COFFEE

**Letting Date:** February 27, 2026

**Area/District:** 0702

**Contract Time:** 40 Working Days

**Contract Description:**

**Project(s):** NH-0012(597)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-12 (US-84) FROM THE JUNCTION OF SR-167 IN ENTERPRISE TO THE DALE COUNTY LINE

| Line No / Item ID<br>Item Description                                                                                   |                    | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|-------------------------------------------------------------------------------------------------------------------------|--------------------|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                                                                    | Quantity and Units | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b> 0001 Total                                                                                              |                    |                                                |            |                        |            |            |            |
| 0010 405A000                                                                                                            | 9,678.000          | 3.93                                           | 38,034.54  | 3.80                   | 36,776.40  |            |            |
| Tack Coat                                                                                                               | Gal                |                                                |            |                        |            |            |            |
| 0020 408A052                                                                                                            | 92,167.000         | 1.65                                           | 152,075.55 | 2.00                   | 184,334.00 |            |            |
| Planing Existing Pavement<br>(Approximately 1.10" Thru 2.0" Thick)                                                      | SQYD               |                                                |            |                        |            |            |            |
| 0030 410H000                                                                                                            | 1.000              | 20,000.00                                      | 20,000.00  | 21,500.00              | 21,500.00  |            |            |
| Material Remixing Device                                                                                                | Each               |                                                |            |                        |            |            |            |
| 0040 424A361                                                                                                            | 8,076.000          | 105.58                                         | 852,664.08 | 123.68                 | 998,839.68 |            |            |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D           | Ton                |                                                |            |                        |            |            |            |
| 0050 424A370                                                                                                            | 2,302.000          | 135.00                                         | 310,770.00 | 150.23                 | 345,829.46 |            |            |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, Widening,<br>3/4" Maximum Aggregate Size Mix,<br>ESAL Range C/D | Ton                |                                                |            |                        |            |            |            |
| 0060 424B655                                                                                                            | 100.000            | 167.00                                         | 16,700.00  | 223.12                 | 22,312.00  |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D      | Ton                |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 2**

**Call Order:** 017      **Contract ID:** 20260227017      **County:** COFFEE  
**Letting Date:** February 27, 2026      **Area/District:** 0702      **Contract Time:** 40 Working Days

**Contract Description:**      **Project(s):** NH-0012(597)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-12 (US-84) FROM THE JUNCTION OF SR-167 IN ENTERPRISE TO THE DALE COUNTY LINE

| Line No / Item ID<br>Item Description                                                                                |                    |      | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|----------------------------------------------------------------------------------------------------------------------|--------------------|------|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                                                                 | Quantity and Units |      | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0070      424B701                                                                                                    | 100.000            |      | 167.19                                         | 16,719.00  | 158.61                 | 15,861.00  |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 3/8"<br>Maximum Aggregate Size mix, ESAL<br>Range C/D |                    | Ton  |                                                |            |                        |            |            |            |
| 0080      428A001                                                                                                    | 1.000              |      | 303.63                                         | 303.63     | 303.00                 | 303.00     |            |            |
| Scoring Bituminous Pavement<br>Surface                                                                               |                    | Mile |                                                |            |                        |            |            |            |
| 0090      432A000                                                                                                    | 9,600.000          |      | 4.90                                           | 47,040.00  | 5.74                   | 55,104.00  |            |            |
| High Density Mineral Bond                                                                                            |                    | SQYD |                                                |            |                        |            |            |            |
| 0100      600A000                                                                                                    | (1.000)            |      | 98,000.00                                      | 98,000.00  | 141,960.00             | 141,960.00 |            |            |
| Mobilization                                                                                                         |                    | LS   |                                                |            |                        |            |            |            |
| 0110      652C000                                                                                                    | 14.000             |      | 101.21                                         | 1,416.94   | 95.90                  | 1,342.60   |            |            |
| Mowing                                                                                                               |                    | Acre |                                                |            |                        |            |            |            |
| 0120      698A000                                                                                                    | (1.000)            |      | 0.00                                           | 0.00       | 0.00                   | 0.00       |            |            |
| Construction Fuel (Maximum Bid<br>Limited to \$ 87,400.00)                                                           |                    | LS   |                                                |            |                        |            |            |            |
| 0130      701A227                                                                                                    | 6.000              |      | 3,936.50                                       | 23,619.00  | 3,731.95               | 22,391.70  |            |            |
| Solid White, Class 2, Type A Traffic<br>Stripe (5" Wide)                                                             |                    | Mile |                                                |            |                        |            |            |            |
| 0140      701A230                                                                                                    | 5.000              |      | 3,936.50                                       | 19,682.50  | 3,731.95               | 18,659.75  |            |            |
| Solid Yellow, Class 2, Type A Traffic<br>Stripe (5" Wide)                                                            |                    | Mile |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 017      **Contract ID:** 20260227017      **County:** COFFEE  
**Letting Date:** February 27, 2026      **Area/District:** 0702      **Contract Time:** 40 Working Days

**Contract Description:**      **Project(s):** NH-0012(597)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-12 (US-84) FROM THE JUNCTION OF SR-167 IN ENTERPRISE TO THE DALE COUNTY LINE

| Line No / Item ID<br>Item Description                      |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|------------------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                       | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0150      701A239                                          | 5.000              |  | 1,917.65                                       | 9,588.25   | 1,818.00               | 9,090.00   |            |            |
| Broken White, Class 2, Type A Traffic<br>Stripe (5" Wide)  | Mile               |  |                                                |            |                        |            |            |            |
| 0160      701A244                                          | 2.000              |  | 1,891.02                                       | 3,782.04   | 1,792.75               | 3,585.50   |            |            |
| Broken Yellow, Class 2, Type A Traffic<br>Stripe (5" Wide) | Mile               |  |                                                |            |                        |            |            |            |
| 0170      701B207                                          | 4,930.000          |  | 1.33                                           | 6,556.90   | 1.26                   | 6,211.80   |            |            |
| Dotted, Class 2, Type A Traffic Stripe<br>(5" Wide)        | LF                 |  |                                                |            |                        |            |            |            |
| 0180      701C000                                          | 19.000             |  | 772.39                                         | 14,675.41  | 732.25                 | 13,912.75  |            |            |
| Broken Temporary Traffic Stripe                            | Mile               |  |                                                |            |                        |            |            |            |
| 0190      701C001                                          | 30.000             |  | 815.00                                         | 24,450.00  | 772.65                 | 23,179.50  |            |            |
| Solid Temporary Traffic Stripe                             | Mile               |  |                                                |            |                        |            |            |            |
| 0200      701D007                                          | 1.000              |  | 10.65                                          | 10.65      | 10.10                  | 10.10      |            |            |
| Solid Traffic Stripe Removed (Paint)                       | Mile               |  |                                                |            |                        |            |            |            |
| 0210      701D008                                          | 1.000              |  | 10.65                                          | 10.65      | 10.10                  | 10.10      |            |            |
| Solid Traffic Stripe Removed (Plastic)                     | Mile               |  |                                                |            |                        |            |            |            |
| 0220      701D014                                          | 1.000              |  | 10.65                                          | 10.65      | 10.10                  | 10.10      |            |            |
| Broken Traffic Stripe Removed<br>(Paint)                   | Mile               |  |                                                |            |                        |            |            |            |
| 0230      701D015                                          | 1.000              |  | 10.65                                          | 10.65      | 10.10                  | 10.10      |            |            |
| Broken Traffic Stripe Removed<br>(Plastic)                 | Mile               |  |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 4**

**Call Order:** 017      **Contract ID:** 20260227017      **County:** COFFEE  
**Letting Date:** February 27, 2026      **Area/District:** 0702      **Contract Time:** 40 Working Days

**Contract Description:**      **Project(s):** NH-0012(597)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-12 (US-84) FROM THE JUNCTION OF SR-167 IN ENTERPRISE TO THE DALE COUNTY LINE

| Line No / Item ID<br>Item Description              |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |                          |
|----------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|--------------------------|
| Alt Set / Alt Member                               | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price    Ext Amount |
| 0240      703A002                                  | 1,998.000          |  | 4.26                                           | 8,511.48   | 4.04                   | 8,071.92   |                          |
| Traffic Control Markings, Class 2,<br>Type A       | SQFT               |  |                                                |            |                        |            |                          |
| 0250      703B002                                  | 449.000            |  | 5.33                                           | 2,393.17   | 5.05                   | 2,267.45   |                          |
| Traffic Control Legends, Class 2,<br>Type A        | SQFT               |  |                                                |            |                        |            |                          |
| 0260      703D001                                  | 3,662.000          |  | 1.07                                           | 3,918.34   | 1.01                   | 3,698.62   |                          |
| Temporary Traffic Control Markings                 | SQFT               |  |                                                |            |                        |            |                          |
| 0270      705A030                                  | 439.000            |  | 4.26                                           | 1,870.14   | 4.04                   | 1,773.56   |                          |
| Pavement Markers, Class A-H, Type<br>2-C           | Each               |  |                                                |            |                        |            |                          |
| 0280      705A037                                  | 234.000            |  | 4.26                                           | 996.84     | 4.04                   | 945.36     |                          |
| Pavement Markers, Class A-H, Type<br>2-D           | Each               |  |                                                |            |                        |            |                          |
| 0290      740B000                                  | 1,484.000          |  | 6.92                                           | 10,269.28  | 6.06                   | 8,993.04   |                          |
| Construction Signs                                 | SQFT               |  |                                                |            |                        |            |                          |
| 0300      740C000                                  | 14.000             |  | 8.52                                           | 119.28     | 6.06                   | 84.84      |                          |
| Special Construction Signs                         | SQFT               |  |                                                |            |                        |            |                          |
| 0310      740E000                                  | 350.000            |  | 28.64                                          | 10,024.00  | 3.00                   | 1,050.00   |                          |
| Cones (36 Inches High)                             | Each               |  |                                                |            |                        |            |                          |
| 0320      741C010                                  | 2.000              |  | 452.78                                         | 905.56     | 959.50                 | 1,919.00   |                          |
| Portable Sequential Arrow And<br>Chevron Sign Unit | Each               |  |                                                |            |                        |            |                          |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 2/27/2026

Page: 5

Call Order: 017      Contract ID: 20260227017      County: COFFEE  
Letting Date: February 27, 2026      Area/District: 0702      Contract Time: 40 Working Days

Contract Description:      Project(s): NH-0012(597)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-12 (US-84) FROM THE JUNCTION OF SR-167 IN ENTERPRISE TO THE DALE COUNTY LINE

| Line No / Item ID<br>Item Description |                    | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |                | (2) APAC-ALABAMA, INC. |                |            |            |
|---------------------------------------|--------------------|------------------------------------------------|----------------|------------------------|----------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units | Unit Price                                     | Ext Amount     | Unit Price             | Ext Amount     | Unit Price | Ext Amount |
|                                       | Section Totals:    |                                                | \$1,695,128.53 |                        | \$1,950,037.33 |            |            |
|                                       | Contract Totals    |                                                | \$1,695,128.53 |                        | \$1,950,037.33 |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 2/27/2026

Page: 1

Call Order: 020

Contract ID: 20260227020

County: ELMORE

Letting Date: February 27, 2026

Area / District: 0601

Contract Time: 65 Working Days

Contract Description:

Project(s): NH-FMGR-0021(588)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-21 (US-231) FROM A POINT 0.280 MILE SOUTH OF THE JUNCTION OF JONES ROAD TO THE COOSA COUNTY LINE

| Rank | Vendor | Name                                 | Amount         |
|------|--------|--------------------------------------|----------------|
| 1    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$2,684,917.06 |
| 2    | 01096  | APAC-ALABAMA, INC.                   | \$2,800,350.00 |
| 3    | 01023  | ASPHALT CONTRACTORS, INC.            | \$2,928,681.50 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 020      **Contract ID:** 20260227020      **County:** ELMORE  
**Letting Date:** February 27, 2026      **Area/District:** 0601      **Contract Time:** 65 Working Days

**Contract Description:**      **Project(s):** NH-FMGR-0021(588)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-21 (US-231) FROM A POINT 0.280 MILE SOUTH OF THE JUNCTION OF JONES ROAD TO THE COOSA COUNTY LINE

| Line No / Item ID<br>Item Description                                                |                     | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            | (3) ASPHALT CONTRACTORS,<br>INC. |            |
|--------------------------------------------------------------------------------------|---------------------|------------------------------------------------|------------|------------------------|------------|----------------------------------|------------|
| Alt Set / Alt Member                                                                 | Quantity and Units  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price                       | Ext Amount |
| <b>SECTION: 0001      Total</b>                                                      |                     |                                                |            |                        |            |                                  |            |
| 0010      206D001<br>Removing Guardrail                                              | 75.000<br>LF        | 2.12                                           | 159.00     | 2.30                   | 172.50     | 8.00                             | 600.00     |
| 0020      206E008<br>Removing Guardrail End Anchor (All Type)                        | 16.000<br>Each      | 264.57                                         | 4,233.12   | 285.00                 | 4,560.00   | 200.00                           | 3,200.00   |
| 0030      209A000<br>Mailbox Reset, Single                                           | 10.000<br>Each      | 300.27                                         | 3,002.70   | 400.00                 | 4,000.00   | 350.00                           | 3,500.00   |
| 0040      209A002<br>Mailbox Reset, Multiple                                         | 1.000<br>Each       | 925.52                                         | 925.52     | 542.00                 | 542.00     | 475.00                           | 475.00     |
| 0050      212A000<br>Machine Grading Shoulders                                       | 794.000<br>STA      | 58.74                                          | 46,639.56  | 32.50                  | 25,805.00  | 50.00                            | 39,700.00  |
| 0060      405A000<br>Tack Coat                                                       | 14,344.000<br>Gal   | 2.29                                           | 32,847.76  | 2.75                   | 39,446.00  | 2.50                             | 35,860.00  |
| 0070      408A052<br>Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick) | 136,618.000<br>SQYD | 1.36                                           | 185,800.48 | 0.94                   | 128,420.92 | 2.50                             | 341,545.00 |
| 0080      410H000<br>Material Remixing Device                                        | 1.000<br>Each       | 50,000.00                                      | 50,000.00  | 43,000.00              | 43,000.00  | 125,850.00                       | 125,850.00 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 2**

**Call Order:** 020      **Contract ID:** 20260227020      **County:** ELMORE  
**Letting Date:** February 27, 2026      **Area/District:** 0601      **Contract Time:** 65 Working Days

**Contract Description:**      **Project(s):** NH-FMGR-0021(588)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-21 (US-231) FROM A POINT 0.280 MILE SOUTH OF THE JUNCTION OF JONES ROAD TO THE COOSA COUNTY LINE

| Line No / Item ID<br>Item Description                                                                                   |                    |      | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |              | (2) APAC-ALABAMA, INC. |              | (3) ASPHALT CONTRACTORS,<br>INC. |              |
|-------------------------------------------------------------------------------------------------------------------------|--------------------|------|------------------------------------------------|--------------|------------------------|--------------|----------------------------------|--------------|
| Alt Set / Alt Member                                                                                                    | Quantity and Units |      | Unit Price                                     | Ext Amount   | Unit Price             | Ext Amount   | Unit Price                       | Ext Amount   |
| 0090      424A360                                                                                                       | 14,650.000         |      | 95.11                                          | 1,393,361.50 | 109.00                 | 1,596,850.00 | 100.00                           | 1,465,000.00 |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D           |                    | Ton  |                                                |              |                        |              |                                  |              |
| 0100      424A369                                                                                                       | 1,050.000          |      | 170.16                                         | 178,668.00   | 124.00                 | 130,200.00   | 115.00                           | 120,750.00   |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, Widening,<br>1/2" Maximum Aggregate Size Mix,<br>ESAL Range C/D |                    | Ton  |                                                |              |                        |              |                                  |              |
| 0110      424B655                                                                                                       | 1,000.000          |      | 143.63                                         | 143,630.00   | 100.00                 | 100,000.00   | 120.00                           | 120,000.00   |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D      |                    | Ton  |                                                |              |                        |              |                                  |              |
| 0120      424B657                                                                                                       | 500.000            |      | 92.88                                          | 46,440.00    | 100.00                 | 50,000.00    | 110.00                           | 55,000.00    |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D    |                    | Ton  |                                                |              |                        |              |                                  |              |
| 0130      428A001                                                                                                       | 15.000             |      | 286.53                                         | 4,297.95     | 324.96                 | 4,874.40     | 285.00                           | 4,275.00     |
| Scoring Bituminous Pavement<br>Surface                                                                                  |                    | Mile |                                                |              |                        |              |                                  |              |
| 0140      430B043                                                                                                       | 418.000            |      | 65.60                                          | 27,420.80    | 60.00                  | 25,080.00    | 65.00                            | 27,170.00    |
| Aggregate Surfacing (1" Down,<br>Crusher Run)                                                                           |                    | Ton  |                                                |              |                        |              |                                  |              |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 020

**Contract ID:** 20260227020

**County:** ELMORE

**Letting Date:** February 27, 2026

**Area/District:** 0601

**Contract Time:** 65 Working Days

**Contract Description:**

**Project(s):** NH-FMGR-0021(588)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-21 (US-231) FROM A POINT 0.280 MILE SOUTH OF THE JUNCTION OF JONES ROAD TO THE COOSA COUNTY LINE

| Line No / Item ID<br>Item Description                     |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            | (3) ASPHALT CONTRACTORS,<br>INC. |            |
|-----------------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|----------------------------------|------------|
| Alt Set / Alt Member                                      | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price                       | Ext Amount |
| 0150 600A000                                              | (1.000)            |  | 167,000.00                                     | 167,000.00 | 169,030.43             | 169,030.43 | 154,000.00                       | 154,000.00 |
| Mobilization                                              | LS                 |  |                                                |            |                        |            |                                  |            |
| 0160 630A001                                              | 200.000            |  | 25.40                                          | 5,080.00   | 27.40                  | 5,480.00   | 25.00                            | 5,000.00   |
| Steel Beam Guardrail, Class A, Type 2                     | LF                 |  |                                                |            |                        |            |                                  |            |
| 0170 630C078                                              | 1.000              |  | 3,174.84                                       | 3,174.84   | 3,420.00               | 3,420.00   | 3,800.00                         | 3,800.00   |
| Guardrail End Anchor, Type 10 Series (MASH)               | Each               |  |                                                |            |                        |            |                                  |            |
| 0180 630C079                                              | 8.000              |  | 4,021.47                                       | 32,171.76  | 4,325.00               | 34,600.00  | 3,400.00                         | 27,200.00  |
| Guardrail End Anchor, Type 13 (MASH)                      | Each               |  |                                                |            |                        |            |                                  |            |
| 0190 630C080                                              | 15.000             |  | 3,174.84                                       | 47,622.60  | 3,400.00               | 51,000.00  | 2,800.00                         | 42,000.00  |
| Guardrail End Anchor, Type 20 Series (MASH)               | Each               |  |                                                |            |                        |            |                                  |            |
| 0200 630G001                                              | 100.000            |  | 89.95                                          | 8,995.00   | 97.00                  | 9,700.00   | 150.00                           | 15,000.00  |
| Steel Beam Guardrail for Culvert, Class A, Type 2, Case 1 | LF                 |  |                                                |            |                        |            |                                  |            |
| 0210 650A000                                              | 500.000            |  | 44.95                                          | 22,475.00  | 60.00                  | 30,000.00  | 57.50                            | 28,750.00  |
| Topsoil                                                   | CUYD               |  |                                                |            |                        |            |                                  |            |
| 0220 652A100                                              | 15.000             |  | 1,851.99                                       | 27,779.85  | 1,710.50               | 25,657.50  | 1,500.00                         | 22,500.00  |
| Seeding                                                   | Acre               |  |                                                |            |                        |            |                                  |            |
| 0230 652C000                                              | 15.000             |  | 248.70                                         | 3,730.50   | 85.50                  | 1,282.50   | 75.00                            | 1,125.00   |
| Mowing                                                    | Acre               |  |                                                |            |                        |            |                                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 4**

**Call Order:** 020      **Contract ID:** 20260227020      **County:** ELMORE  
**Letting Date:** February 27, 2026      **Area/District:** 0601      **Contract Time:** 65 Working Days  
**Contract Description:**      **Project(s):** NH-FMGR-0021(588)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-21 (US-231) FROM A POINT 0.280 MILE SOUTH OF THE JUNCTION OF JONES ROAD TO THE COOSA COUNTY LINE

| Line No / Item ID<br>Item Description                    |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            | (3) ASPHALT CONTRACTORS,<br>INC. |            |
|----------------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|----------------------------------|------------|
| Alt Set / Alt Member                                     | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price                       | Ext Amount |
| 0240      656A010                                        | 15.000             |  | 1,746.16                                       | 26,192.40  | 2,250.00               | 33,750.00  | 1,950.00                         | 29,250.00  |
| Mulching                                                 | Acre               |  |                                                |            |                        |            |                                  |            |
| 0250      659C002                                        | 300.000            |  | 2.85                                           | 855.00     | 5.40                   | 1,620.00   | 4.75                             | 1,425.00   |
| Erosion Control Product, Type S2                         | SQYD               |  |                                                |            |                        |            |                                  |            |
| 0260      665G000                                        | 100.000            |  | 8.20                                           | 820.00     | 11.50                  | 1,150.00   | 10.00                            | 1,000.00   |
| Sand Bags                                                | Each               |  |                                                |            |                        |            |                                  |            |
| 0270      665J002                                        | 500.000            |  | 2.74                                           | 1,370.00   | 5.15                   | 2,575.00   | 4.50                             | 2,250.00   |
| Silt Fence                                               | LF                 |  |                                                |            |                        |            |                                  |            |
| 0280      665O001                                        | 500.000            |  | 1.11                                           | 555.00     | 0.75                   | 375.00     | 0.50                             | 250.00     |
| Silt Fence Removal                                       | LF                 |  |                                                |            |                        |            |                                  |            |
| 0290      665Q002                                        | 100.000            |  | 11.69                                          | 1,169.00   | 11.50                  | 1,150.00   | 10.00                            | 1,000.00   |
| Wattle                                                   | LF                 |  |                                                |            |                        |            |                                  |            |
| 0300      698A000                                        | (1.000)            |  | 0.00                                           | 0.00       | 0.00                   | 0.00       | 0.00                             | 0.00       |
| Construction Fuel (Maximum Bid Limited to \$ 144,040.00) | LS                 |  |                                                |            |                        |            |                                  |            |
| 0310      701A227                                        | 15.000             |  | 3,836.27                                       | 57,544.05  | 4,130.00               | 61,950.00  | 3,625.00                         | 54,375.00  |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)    | Mile               |  |                                                |            |                        |            |                                  |            |
| 0320      701A230                                        | 11.000             |  | 3,836.27                                       | 42,198.97  | 4,130.00               | 45,430.00  | 3,625.00                         | 39,875.00  |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |                                                |            |                        |            |                                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 5**

**Call Order:** 020      **Contract ID:** 20260227020      **County:** ELMORE  
**Letting Date:** February 27, 2026      **Area/District:** 0601      **Contract Time:** 65 Working Days

**Contract Description:**      **Project(s):** NH-FMGR-0021(588)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-21 (US-231) FROM A POINT 0.280 MILE SOUTH OF THE JUNCTION OF JONES ROAD TO THE COOSA COUNTY LINE

| Line No / Item ID<br>Item Description                      |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            | (3) ASPHALT CONTRACTORS,<br>INC. |            |
|------------------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|----------------------------------|------------|
| Alt Set / Alt Member                                       | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price                       | Ext Amount |
| 0330      701A244                                          | 4.000              |  | 1,957.82                                       | 7,831.28   | 2,110.00               | 8,440.00   | 1,850.00                         | 7,400.00   |
| Broken Yellow, Class 2, Type A Traffic<br>Stripe (5" Wide) | Mile               |  |                                                |            |                        |            |                                  |            |
| 0340      701B207                                          | 220.000            |  | 1.59                                           | 349.80     | 1.75                   | 385.00     | 1.50                             | 330.00     |
| Dotted, Class 2, Type A Traffic Stripe<br>(5" Wide)        | LF                 |  |                                                |            |                        |            |                                  |            |
| 0350      701C000                                          | 12.000             |  | 793.71                                         | 9,524.52   | 855.00                 | 10,260.00  | 750.00                           | 9,000.00   |
| Broken Temporary Traffic Stripe                            | Mile               |  |                                                |            |                        |            |                                  |            |
| 0360      701C001                                          | 77.000             |  | 820.17                                         | 63,153.09  | 885.00                 | 68,145.00  | 775.00                           | 59,675.00  |
| Solid Temporary Traffic Stripe                             | Mile               |  |                                                |            |                        |            |                                  |            |
| 0370      701D007                                          | 1.000              |  | 10.58                                          | 10.58      | 11.50                  | 11.50      | 10.00                            | 10.00      |
| Solid Traffic Stripe Removed (Paint)                       | Mile               |  |                                                |            |                        |            |                                  |            |
| 0380      701D008                                          | 1.000              |  | 10.58                                          | 10.58      | 11.50                  | 11.50      | 10.00                            | 10.00      |
| Solid Traffic Stripe Removed (Plastic)                     | Mile               |  |                                                |            |                        |            |                                  |            |
| 0390      701D014                                          | 1.000              |  | 10.58                                          | 10.58      | 11.50                  | 11.50      | 10.00                            | 10.00      |
| Broken Traffic Stripe Removed<br>(Paint)                   | Mile               |  |                                                |            |                        |            |                                  |            |
| 0400      701D015                                          | 1.000              |  | 10.58                                          | 10.58      | 11.50                  | 11.50      | 10.00                            | 10.00      |
| Broken Traffic Stripe Removed<br>(Plastic)                 | Mile               |  |                                                |            |                        |            |                                  |            |
| 0410      701G146                                          | 640.000            |  | 6.35                                           | 4,064.00   | 7.00                   | 4,480.00   | 6.00                             | 3,840.00   |
| Solid White, Class W, Type A Traffic<br>Stripe (5" Wide)   | LF                 |  |                                                |            |                        |            |                                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 6**

**Call Order:** 020      **Contract ID:** 20260227020      **County:** ELMORE  
**Letting Date:** February 27, 2026      **Area/District:** 0601      **Contract Time:** 65 Working Days  
**Contract Description:**      **Project(s):** NH-FMGR-0021(588)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-21 (US-231) FROM A POINT 0.280 MILE SOUTH OF THE JUNCTION OF JONES ROAD TO THE COOSA COUNTY LINE

| Line No / Item ID<br>Item Description                     |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            | (3) ASPHALT CONTRACTORS,<br>INC. |            |
|-----------------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|----------------------------------|------------|
| Alt Set / Alt Member                                      | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price                       | Ext Amount |
| 0420      701G154                                         | 640.000            |  | 6.35                                           | 4,064.00   | 7.00                   | 4,480.00   | 6.00                             | 3,840.00   |
| Solid Yellow, Class W, Type A Traffic<br>Stripe (5" Wide) | LF                 |  |                                                |            |                        |            |                                  |            |
| 0430      703A002                                         | 1,205.000          |  | 4.23                                           | 5,097.15   | 4.50                   | 5,422.50   | 4.00                             | 4,820.00   |
| Traffic Control Markings, Class 2,<br>Type A              | SQFT               |  |                                                |            |                        |            |                                  |            |
| 0440      703B002                                         | 23.000             |  | 6.35                                           | 146.05     | 7.00                   | 161.00     | 6.00                             | 138.00     |
| Traffic Control Legends, Class 2,<br>Type A               | SQFT               |  |                                                |            |                        |            |                                  |            |
| 0450      703D001                                         | 1,586.000          |  | 1.32                                           | 2,093.52   | 1.50                   | 2,379.00   | 1.25                             | 1,982.50   |
| Temporary Traffic Control Markings                        | SQFT               |  |                                                |            |                        |            |                                  |            |
| 0460      705A030                                         | 15.000             |  | 4.23                                           | 63.45      | 4.75                   | 71.25      | 4.00                             | 60.00      |
| Pavement Markers, Class A-H, Type<br>2-C                  | Each               |  |                                                |            |                        |            |                                  |            |
| 0470      705A032                                         | 200.000            |  | 4.23                                           | 846.00     | 4.75                   | 950.00     | 4.00                             | 800.00     |
| Pavement Markers, Class A-H, Type<br>1-B                  | Each               |  |                                                |            |                        |            |                                  |            |
| 0480      705A037                                         | 630.000            |  | 4.23                                           | 2,664.90   | 4.75                   | 2,992.50   | 4.00                             | 2,520.00   |
| Pavement Markers, Class A-H, Type<br>2-D                  | Each               |  |                                                |            |                        |            |                                  |            |
| 0490      705A039                                         | 64.000             |  | 4.23                                           | 270.72     | 4.75                   | 304.00     | 4.00                             | 256.00     |
| Pavement Markers, Class A-H, Type<br>2-A                  | Each               |  |                                                |            |                        |            |                                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 7**

**Call Order:** 020

**Contract ID:** 20260227020

**County:** ELMORE

**Letting Date:** February 27, 2026

**Area/District:** 0601

**Contract Time:** 65 Working Days

**Contract Description:**

**Project(s):** NH-FMGR-0021(588)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-21 (US-231) FROM A POINT 0.280 MILE SOUTH OF THE JUNCTION OF JONES ROAD TO THE COOSA COUNTY LINE

| Line No / Item ID<br>Item Description |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |                       | (2) APAC-ALABAMA, INC. |                       | (3) ASPHALT CONTRACTORS,<br>INC. |                       |
|---------------------------------------|--------------------|--|------------------------------------------------|-----------------------|------------------------|-----------------------|----------------------------------|-----------------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                                     | Ext Amount            | Unit Price             | Ext Amount            | Unit Price                       | Ext Amount            |
| 0500 740B000                          | 1,010.000          |  | 6.09                                           | 6,150.90              | 6.25                   | 6,312.50              | 5.50                             | 5,555.00              |
| Construction Signs                    | SQFT               |  |                                                |                       |                        |                       |                                  |                       |
| 0510 740D000                          | 50.000             |  | 14.55                                          | 727.50                | 1.00                   | 50.00                 | 22.00                            | 1,100.00              |
| Channelizing Drums                    | Each               |  |                                                |                       |                        |                       |                                  |                       |
| 0520 740E000                          | 350.000            |  | 19.05                                          | 6,667.50              | 1.00                   | 350.00                | 16.00                            | 5,600.00              |
| Cones (36 Inches High)                | Each               |  |                                                |                       |                        |                       |                                  |                       |
| 0530 740O000                          | 1.000              |  | 5,000.00                                       | 5,000.00              | 54,000.00              | 54,000.00             | 50,000.00                        | 50,000.00             |
| Pilot Car                             | Each               |  |                                                |                       |                        |                       |                                  |                       |
| <b>Section Totals:</b>                |                    |  |                                                | \$2,684,917.06        |                        | \$2,800,350.00        |                                  | \$2,928,681.50        |
| <b>Contract Totals</b>                |                    |  |                                                | <b>\$2,684,917.06</b> |                        | <b>\$2,800,350.00</b> |                                  | <b>\$2,928,681.50</b> |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Vendor Ranking**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 021

**Contract ID:** 20260227021

**County:** FRANKLIN

**Letting Date:** February 27, 2026

**Area / District:** 0202

**Contract Time:** 65 Working Days

**Contract Description:**

**Project(s):** NH-FMGR-0024(518)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-24 FROM THE INTERSECTION OF CR-83 EAST OF RUSSELLVILLE TO THE LAWRENCE COUNTY LINE

| Rank | Vendor | Name                                   | Amount         |
|------|--------|----------------------------------------|----------------|
| 1    | 18031  | ROGERS GROUP, INC.                     | \$2,937,211.00 |
| 2    | 07083  | GRAYSON CARTER & SON CONTRACTING, INC. | \$3,086,181.94 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 021                      **Contract ID:** 20260227021                      **County:** FRANKLIN  
**Letting Date:** February 27, 2026                      **Area/District:** 0202                      **Contract Time:** 65 Working Days  
**Contract Description:**                                              **Project(s):** NH-FMGR-0024(518)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-24 FROM THE INTERSECTION OF CR-83 EAST OF RUSSELLVILLE TO THE LAWRENCE COUNTY LINE

| Line No / Item ID<br>Item Description                                                                                                  |                    | (1) ROGERS GROUP, INC. |            | (2) GRAYSON CARTER & SON<br>CONTRACTING, INC. |            |            |            |
|----------------------------------------------------------------------------------------------------------------------------------------|--------------------|------------------------|------------|-----------------------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                                                                                   | Quantity and Units | Unit Price             | Ext Amount | Unit Price                                    | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION: 0001                      Total</b>                                                                                        |                    |                        |            |                                               |            |            |            |
| 0010                      206E008                                                                                                      | 3.000              | 300.00                 | 900.00     | 315.79                                        | 947.37     |            |            |
| Removing Guardrail End Anchor (All<br>Type)                      Each                                                                  |                    |                        |            |                                               |            |            |            |
| 0020                      405A000                                                                                                      | 24,768.000         | 3.00                   | 74,304.00  | 3.44                                          | 85,201.92  |            |            |
| Tack Coat                      Gal                                                                                                     |                    |                        |            |                                               |            |            |            |
| 0030                      408A053                                                                                                      | 75,286.000         | 0.68                   | 51,194.48  | 0.15                                          | 11,292.90  |            |            |
| Planing Existing Pavement                      SQYD<br>(Approximately 2.10" Thru 3.0" Thick)                                           |                    |                        |            |                                               |            |            |            |
| 0040                      408B001                                                                                                      | 172,393.000        | 0.67                   | 115,503.31 | 0.15                                          | 25,858.95  |            |            |
| Micro-Milling Existing Pavement                      SQYD<br>(Approximately 1.10" Thru 2.00" Thick)                                    |                    |                        |            |                                               |            |            |            |
| 0050                      410H000                                                                                                      | 1.000              | 55,000.00              | 55,000.00  | 58,597.08                                     | 58,597.08  |            |            |
| Material Remixing Device                      Each                                                                                     |                    |                        |            |                                               |            |            |            |
| 0060                      410I000                                                                                                      | 1.000              | 1,500.00               | 1,500.00   | 8,000.00                                      | 8,000.00   |            |            |
| Smoothness Testing, Certified Inertial                      Each<br>Profiler                                                           |                    |                        |            |                                               |            |            |            |
| 0070                      424A360                                                                                                      | 11,445.000         | 72.00                  | 824,040.00 | 82.83                                         | 947,989.35 |            |            |
| Superpave Bituminous Concrete                      Ton<br>Wearing Surface Layer, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D |                    |                        |            |                                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 2**

**Call Order:** 021      **Contract ID:** 20260227021      **County:** FRANKLIN  
**Letting Date:** February 27, 2026      **Area/District:** 0202      **Contract Time:** 65 Working Days  
**Contract Description:**      **Project(s):** NH-FMGR-0024(518)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-24 FROM THE INTERSECTION OF CR-83 EAST OF RUSSELLVILLE TO THE LAWRENCE COUNTY LINE

| Line No / Item ID<br>Item Description                                                                                     |                    |  | (1) ROGERS GROUP, INC. |            | (2) GRAYSON CARTER & SON<br>CONTRACTING, INC. |            |            |            |
|---------------------------------------------------------------------------------------------------------------------------|--------------------|--|------------------------|------------|-----------------------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                                                                      | Quantity and Units |  | Unit Price             | Ext Amount | Unit Price                                    | Ext Amount | Unit Price | Ext Amount |
| 0080      424A369                                                                                                         | 1,624.000          |  | 96.00                  | 155,904.00 | 113.93                                        | 185,022.32 |            |            |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, Widening,<br>1/2" Maximum Aggregate Size Mix,<br>ESAL Range C/D   | Ton                |  |                        |            |                                               |            |            |            |
| 0090      424A638                                                                                                         | 1,155.000          |  | 76.00                  | 87,780.00  | 96.57                                         | 111,538.35 |            |            |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D (Trial Mix) | Ton                |  |                        |            |                                               |            |            |            |
| 0100      424B650                                                                                                         | 10,540.000         |  | 64.00                  | 674,560.00 | 78.33                                         | 825,598.20 |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, 3/4" Maximum<br>Aggregate Size Mix, ESAL Range<br>C/D                | Ton                |  |                        |            |                                               |            |            |            |
| 0110      424B654                                                                                                         | 500.000            |  | 100.00                 | 50,000.00  | 94.46                                         | 47,230.00  |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D      | Ton                |  |                        |            |                                               |            |            |            |
| 0120      424B657                                                                                                         | 500.000            |  | 85.00                  | 42,500.00  | 97.46                                         | 48,730.00  |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D      | Ton                |  |                        |            |                                               |            |            |            |
| 0130      430B042                                                                                                         | 500.000            |  | 40.00                  | 20,000.00  | 29.30                                         | 14,650.00  |            |            |
| Aggregate Surfacing (Crushed<br>Aggregate Base, Type A)                                                                   | Ton                |  |                        |            |                                               |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 021      **Contract ID:** 20260227021      **County:** FRANKLIN  
**Letting Date:** February 27, 2026      **Area/District:** 0202      **Contract Time:** 65 Working Days  
**Contract Description:**      **Project(s):** NH-FMGR-0024(518)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-24 FROM THE INTERSECTION OF CR-83 EAST OF RUSSELLVILLE TO THE LAWRENCE COUNTY LINE

| Line No / Item ID<br>Item Description                    |                    |  | (1) ROGERS GROUP, INC. |            | (2) GRAYSON CARTER & SON<br>CONTRACTING, INC. |            |            |            |
|----------------------------------------------------------|--------------------|--|------------------------|------------|-----------------------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                     | Quantity and Units |  | Unit Price             | Ext Amount | Unit Price                                    | Ext Amount | Unit Price | Ext Amount |
| 0140      432A000                                        | 87,833.000         |  | 4.05                   | 355,723.65 | 4.53                                          | 397,883.49 |            |            |
| High Density Mineral Bond                                | SQYD               |  |                        |            |                                               |            |            |            |
| 0150      600A000                                        | (1.000)            |  | 163,524.56             | 163,524.56 | 35,006.77                                     | 35,006.77  |            |            |
| Mobilization                                             | LS                 |  |                        |            |                                               |            |            |            |
| 0160      630C080                                        | 3.000              |  | 3,500.00               | 10,500.00  | 3,684.21                                      | 11,052.63  |            |            |
| Guardrail End Anchor, Type 20 Series (MASH)              | Each               |  |                        |            |                                               |            |            |            |
| 0170      631C010                                        | 4,100.000          |  | 6.00                   | 24,600.00  | 6.32                                          | 25,912.00  |            |            |
| Guardrail Reset                                          | LF                 |  |                        |            |                                               |            |            |            |
| 0180      631E001                                        | 5.000              |  | 750.00                 | 3,750.00   | 789.47                                        | 3,947.35   |            |            |
| Guardrail End Anchor, Type 8, Reset                      | Each               |  |                        |            |                                               |            |            |            |
| 0190      698A000                                        | (1.000)            |  | 0.00                   | 0.00       | 0.01                                          | 0.01       |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 194,000.00) | LS                 |  |                        |            |                                               |            |            |            |
| 0200      701A227                                        | 12.000             |  | 3,850.00               | 46,200.00  | 4,052.63                                      | 48,631.56  |            |            |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)    | Mile               |  |                        |            |                                               |            |            |            |
| 0210      701A230                                        | 11.000             |  | 3,850.00               | 42,350.00  | 4,052.63                                      | 44,578.93  |            |            |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |                        |            |                                               |            |            |            |
| 0220      701A239                                        | 11.000             |  | 1,975.00               | 21,725.00  | 2,078.94                                      | 22,868.34  |            |            |
| Broken White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |                        |            |                                               |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 4**

**Call Order:** 021      **Contract ID:** 20260227021      **County:** FRANKLIN  
**Letting Date:** February 27, 2026      **Area/District:** 0202      **Contract Time:** 65 Working Days  
**Contract Description:**      **Project(s):** NH-FMGR-0024(518)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-24 FROM THE INTERSECTION OF CR-83 EAST OF RUSSELLVILLE TO THE LAWRENCE COUNTY LINE

| Line No / Item ID<br>Item Description               |                    |  | (1) ROGERS GROUP, INC. |            | (2) GRAYSON CARTER & SON<br>CONTRACTING, INC. |            |            |            |
|-----------------------------------------------------|--------------------|--|------------------------|------------|-----------------------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                | Quantity and Units |  | Unit Price             | Ext Amount | Unit Price                                    | Ext Amount | Unit Price | Ext Amount |
| 0230      701B207                                   | 20,640.000         |  | 1.25                   | 25,800.00  | 1.32                                          | 27,244.80  |            |            |
| Dotted, Class 2, Type A Traffic Stripe<br>(5" Wide) | LF                 |  |                        |            |                                               |            |            |            |
| 0240      701C000                                   | 22.000             |  | 850.00                 | 18,700.00  | 894.74                                        | 19,684.28  |            |            |
| Broken Temporary Traffic Stripe                     | Mile               |  |                        |            |                                               |            |            |            |
| 0250      701C001                                   | 45.000             |  | 900.00                 | 40,500.00  | 947.37                                        | 42,631.65  |            |            |
| Solid Temporary Traffic Stripe                      | Mile               |  |                        |            |                                               |            |            |            |
| 0260      703A002                                   | 1,704.000          |  | 5.00                   | 8,520.00   | 5.26                                          | 8,963.04   |            |            |
| Traffic Control Markings, Class 2,<br>Type A        | SQFT               |  |                        |            |                                               |            |            |            |
| 0270      703B002                                   | 740.000            |  | 6.00                   | 4,440.00   | 6.32                                          | 4,676.80   |            |            |
| Traffic Control Legends, Class 2,<br>Type A         | SQFT               |  |                        |            |                                               |            |            |            |
| 0280      703D001                                   | 328.000            |  | 2.00                   | 656.00     | 2.11                                          | 692.08     |            |            |
| Temporary Traffic Control Markings                  | SQFT               |  |                        |            |                                               |            |            |            |
| 0290      705A030                                   | 745.000            |  | 5.00                   | 3,725.00   | 5.26                                          | 3,918.70   |            |            |
| Pavement Markers, Class A-H, Type<br>2-C            | Each               |  |                        |            |                                               |            |            |            |
| 0300      740B000                                   | 1,631.000          |  | 6.00                   | 9,786.00   | 5.79                                          | 9,443.49   |            |            |
| Construction Signs                                  | SQFT               |  |                        |            |                                               |            |            |            |
| 0310      740D000                                   | 100.000            |  | 13.50                  | 1,350.00   | 24.21                                         | 2,421.00   |            |            |
| Channelizing Drums                                  | Each               |  |                        |            |                                               |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 2/27/2026

Page: 5

Call Order: 021      Contract ID: 20260227021      County: FRANKLIN  
Letting Date: February 27, 2026      Area/District: 0202      Contract Time: 65 Working Days

Contract Description:      Project(s): NH-FMGR-0024(518)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-24 FROM THE INTERSECTION OF CR-83 EAST OF RUSSELLVILLE TO THE LAWRENCE COUNTY LINE

| Line No / Item ID<br>Item Description              |                    |      | (1) ROGERS GROUP, INC. |                | (2) GRAYSON CARTER & SON<br>CONTRACTING, INC. |                |            |            |
|----------------------------------------------------|--------------------|------|------------------------|----------------|-----------------------------------------------|----------------|------------|------------|
| Alt Set / Alt Member                               | Quantity and Units |      | Unit Price             | Ext Amount     | Unit Price                                    | Ext Amount     | Unit Price | Ext Amount |
| 0320      740E000                                  | 300.000            |      | 5.00                   | 1,500.00       | 15.79                                         | 4,737.00       |            |            |
| Cones (36 Inches High)                             |                    | Each |                        |                |                                               |                |            |            |
| 0330      741C010                                  | 1.000              |      | 675.00                 | 675.00         | 1,231.58                                      | 1,231.58       |            |            |
| Portable Sequential Arrow And<br>Chevron Sign Unit |                    | Each |                        |                |                                               |                |            |            |
| Section Totals:                                    |                    |      |                        | \$2,937,211.00 |                                               | \$3,086,181.94 |            |            |
| Contract Totals                                    |                    |      |                        | \$2,937,211.00 |                                               | \$3,086,181.94 |            |            |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Vendor Ranking**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 022

**Contract ID:** 20260227022

**County:** RUSSELL

**Letting Date:** February 27, 2026

**Area / District:** 0606

**Contract Time:** 80 Working Days

**Contract Description:**

**Project(s):** NH-FMGR-HSIP-0001(653)

PLANING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM THE INTERSECTION OF FREEMAN ROAD TO A POINT 0.420 MILE SOUTH OF THE SR-1 (US-280) INTERCHANGE

| Rank | Vendor | Name                              | Amount         |
|------|--------|-----------------------------------|----------------|
| 1    | 05002  | EAST ALABAMA PAVING COMPANY, INC. | \$5,109,122.19 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 022      **Contract ID:** 20260227022      **County:** RUSSELL  
**Letting Date:** February 27, 2026      **Area/District:** 0606      **Contract Time:** 80 Working Days

**Contract Description:**      **Project(s):** NH-FMGR-HSIP-0001(653)

PLANING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM THE INTERSECTION OF FREEMAN ROAD TO A POINT 0.420 MILE SOUTH OF THE SR-1 (US-280) INTERCHANGE

| Line No / Item ID<br>Item Description                                                                |                    | (1) EAST ALABAMA PAVING<br>COMPANY, INC. |              |            |            |            |            |
|------------------------------------------------------------------------------------------------------|--------------------|------------------------------------------|--------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                                                                 | Quantity and Units | Unit Price                               | Ext Amount   | Unit Price | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION: 0001      Total</b>                                                                      |                    |                                          |              |            |            |            |            |
| 0010      206D001                                                                                    | 475.000            | 5.27                                     | 2,503.25     |            |            |            |            |
| Removing Guardrail                                                                                   | LF                 |                                          |              |            |            |            |            |
| 0020      206E008                                                                                    | 6.000              | 316.00                                   | 1,896.00     |            |            |            |            |
| Removing Guardrail End Anchor (All Type)                                                             | Each               |                                          |              |            |            |            |            |
| 0030      401B101                                                                                    | 183,871.000        | 2.66                                     | 489,096.86   |            |            |            |            |
| Bituminous Treatment F (With Polymer Additive)                                                       | SQYD               |                                          |              |            |            |            |            |
| 0040      405A000                                                                                    | 23,000.000         | 0.00                                     | 0.00         |            |            |            |            |
| Tack Coat                                                                                            | Gal                |                                          |              |            |            |            |            |
| 0050      408A052                                                                                    | 227,925.000        | 2.74                                     | 624,514.50   |            |            |            |            |
| Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)                                      | SQYD               |                                          |              |            |            |            |            |
| 0060      410H000                                                                                    | 1.000              | 45,808.00                                | 45,808.00    |            |            |            |            |
| Material Remixing Device                                                                             | Each               |                                          |              |            |            |            |            |
| 0070      424A360                                                                                    | 12,390.000         | 132.96                                   | 1,647,374.40 |            |            |            |            |
| Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |                                          |              |            |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 2/27/2026

Page: 2

Call Order: 022

Contract ID: 20260227022

County: RUSSELL

Letting Date: February 27, 2026

Area/District: 0606

Contract Time: 80 Working Days

**Contract Description:**

**Project(s):** NH-FMGR-HSIP-0001(653)

PLANING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM THE INTERSECTION OF FREEMAN ROAD TO A POINT 0.420 MILE SOUTH OF THE SR-1 (US-280) INTERCHANGE

| Line No / Item ID<br>Item Description                                                                                   |                    |      | (1) EAST ALABAMA PAVING<br>COMPANY, INC. |              |            |            |            |            |
|-------------------------------------------------------------------------------------------------------------------------|--------------------|------|------------------------------------------|--------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                                                                                    | Quantity and Units |      | Unit Price                               | Ext Amount   | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0080 424A369                                                                                                            | 7,355.000          |      | 139.84                                   | 1,028,523.20 |            |            |            |            |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, Widening,<br>1/2" Maximum Aggregate Size Mix,<br>ESAL Range C/D |                    | Ton  |                                          |              |            |            |            |            |
| 0090 424B654                                                                                                            | 2,000.000          |      | 163.35                                   | 326,700.00   |            |            |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D    |                    | Ton  |                                          |              |            |            |            |            |
| 0100 424B657                                                                                                            | 1,000.000          |      | 34.16                                    | 34,160.00    |            |            |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D    |                    | Ton  |                                          |              |            |            |            |            |
| 0110 428A001                                                                                                            | 18.000             |      | 585.00                                   | 10,530.00    |            |            |            |            |
| Scoring Bituminous Pavement<br>Surface                                                                                  |                    | Mile |                                          |              |            |            |            |            |
| 0120 600A000                                                                                                            | (1.000)            |      | 316,413.00                               | 316,413.00   |            |            |            |            |
| Mobilization                                                                                                            |                    | LS   |                                          |              |            |            |            |            |
| 0130 630A001                                                                                                            | 475.000            |      | 26.00                                    | 12,350.00    |            |            |            |            |
| Steel Beam Guardrail, Class A, Type<br>2                                                                                |                    | LF   |                                          |              |            |            |            |            |
| 0140 630C077                                                                                                            | 4.000              |      | 1,500.00                                 | 6,000.00     |            |            |            |            |
| Guardrail End Anchor, Type 8<br>(MASH)                                                                                  |                    | Each |                                          |              |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 022      **Contract ID:** 20260227022      **County:** RUSSELL  
**Letting Date:** February 27, 2026      **Area/District:** 0606      **Contract Time:** 80 Working Days

**Contract Description:**      **Project(s):** NH-FMGR-HSIP-0001(653)

PLANING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM THE INTERSECTION OF FREEMAN ROAD TO A POINT 0.420 MILE SOUTH OF THE SR-1 (US-280) INTERCHANGE

| Line No / Item ID<br>Item Description                    |                    |  | (1) EAST ALABAMA PAVING<br>COMPANY, INC. |            |            |            |            |            |
|----------------------------------------------------------|--------------------|--|------------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                     | Quantity and Units |  | Unit Price                               | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0150      630C080                                        | 2.000              |  | 3,400.00                                 | 6,800.00   |            |            |            |            |
| Guardrail End Anchor, Type 20 Series (MASH)              | Each               |  |                                          |            |            |            |            |            |
| 0160      631C010                                        | 1,550.000          |  | 6.50                                     | 10,075.00  |            |            |            |            |
| Guardrail Reset                                          | LF                 |  |                                          |            |            |            |            |            |
| 0170      665G000                                        | 100.000            |  | 12.00                                    | 1,200.00   |            |            |            |            |
| Sand Bags                                                | Each               |  |                                          |            |            |            |            |            |
| 0180      665J002                                        | 250.000            |  | 6.00                                     | 1,500.00   |            |            |            |            |
| Silt Fence                                               | LF                 |  |                                          |            |            |            |            |            |
| 0190      665O001                                        | 250.000            |  | 3.00                                     | 750.00     |            |            |            |            |
| Silt Fence Removal                                       | LF                 |  |                                          |            |            |            |            |            |
| 0200      665Q002                                        | 100.000            |  | 14.00                                    | 1,400.00   |            |            |            |            |
| Wattle                                                   | LF                 |  |                                          |            |            |            |            |            |
| 0210      698A000                                        | (1.000)            |  | 213,525.00                               | 213,525.00 |            |            |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 213,525.00) | LS                 |  |                                          |            |            |            |            |            |
| 0220      701A227                                        | 11.000             |  | 3,845.00                                 | 42,295.00  |            |            |            |            |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)    | Mile               |  |                                          |            |            |            |            |            |
| 0230      701A230                                        | 10.000             |  | 3,845.00                                 | 38,450.00  |            |            |            |            |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |                                          |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 4**

**Call Order:** 022      **Contract ID:** 20260227022      **County:** RUSSELL  
**Letting Date:** February 27, 2026      **Area/District:** 0606      **Contract Time:** 80 Working Days

**Contract Description:**      **Project(s):** NH-FMGR-HSIP-0001(653)

PLANING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM THE INTERSECTION OF FREEMAN ROAD TO A POINT 0.420 MILE SOUTH OF THE SR-1 (US-280) INTERCHANGE

| Line No / Item ID<br>Item Description                                   |                    |  | (1) EAST ALABAMA PAVING<br>COMPANY, INC. |            |            |            |            |            |
|-------------------------------------------------------------------------|--------------------|--|------------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                                    | Quantity and Units |  | Unit Price                               | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0240      701A239                                                       | 9.000              |  | 1,950.00                                 | 17,550.00  |            |            |            |            |
| Broken White, Class 2, Type A Traffic<br>Stripe (5" Wide)               | Mile               |  |                                          |            |            |            |            |            |
| 0250      701B207                                                       | 14,695.000         |  | 1.32                                     | 19,397.40  |            |            |            |            |
| Dotted, Class 2, Type A Traffic Stripe<br>(5" Wide)                     | LF                 |  |                                          |            |            |            |            |            |
| 0260      701C000                                                       | 27.000             |  | 685.00                                   | 18,495.00  |            |            |            |            |
| Broken Temporary Traffic Stripe                                         | Mile               |  |                                          |            |            |            |            |            |
| 0270      701C001                                                       | 60.000             |  | 711.00                                   | 42,660.00  |            |            |            |            |
| Solid Temporary Traffic Stripe                                          | Mile               |  |                                          |            |            |            |            |            |
| 0280      701D007                                                       | 1.000              |  | 11.00                                    | 11.00      |            |            |            |            |
| Solid Traffic Stripe Removed (Paint)                                    | Mile               |  |                                          |            |            |            |            |            |
| 0290      701D008                                                       | 1.000              |  | 11.00                                    | 11.00      |            |            |            |            |
| Solid Traffic Stripe Removed (Plastic)                                  | Mile               |  |                                          |            |            |            |            |            |
| 0300      701D014                                                       | 1.000              |  | 11.00                                    | 11.00      |            |            |            |            |
| Broken Traffic Stripe Removed<br>(Paint)                                | Mile               |  |                                          |            |            |            |            |            |
| 0310      701D015                                                       | 1.000              |  | 11.00                                    | 11.00      |            |            |            |            |
| Broken Traffic Stripe Removed<br>(Plastic)                              | Mile               |  |                                          |            |            |            |            |            |
| 0320      701G252                                                       | 1,200.000          |  | 6.35                                     | 7,620.00   |            |            |            |            |
| Solid White, Class 2, Type A Traffic<br>Stripe (5" Wide) (Rumble Strip) | LF                 |  |                                          |            |            |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 5**

**Call Order:** 022      **Contract ID:** 20260227022      **County:** RUSSELL  
**Letting Date:** February 27, 2026      **Area/District:** 0606      **Contract Time:** 80 Working Days

**Contract Description:**      **Project(s):** NH-FMGR-HSIP-0001(653)

PLANING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM THE INTERSECTION OF FREEMAN ROAD TO A POINT 0.420 MILE SOUTH OF THE SR-1 (US-280) INTERCHANGE

| Line No / Item ID<br>Item Description                      |                    |  | (1) EAST ALABAMA PAVING<br>COMPANY, INC. |            |            |            |            |            |
|------------------------------------------------------------|--------------------|--|------------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                       | Quantity and Units |  | Unit Price                               | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0330      703A002                                          | 10,392.000         |  | 4.25                                     | 44,166.00  |            |            |            |            |
| Traffic Control Markings, Class 2,<br>Type A               | SQFT               |  |                                          |            |            |            |            |            |
| 0340      703B002                                          | 2,168.000          |  | 5.27                                     | 11,425.36  |            |            |            |            |
| Traffic Control Legends, Class 2,<br>Type A                | SQFT               |  |                                          |            |            |            |            |            |
| 0350      703D001                                          | 6,371.000          |  | 1.06                                     | 6,753.26   |            |            |            |            |
| Temporary Traffic Control Markings                         | SQFT               |  |                                          |            |            |            |            |            |
| 0360      703E001                                          | 526.000            |  | 2.11                                     | 1,109.86   |            |            |            |            |
| Temporary Traffic Control Legends                          | SQFT               |  |                                          |            |            |            |            |            |
| 0370      705A030                                          | 288.000            |  | 4.22                                     | 1,215.36   |            |            |            |            |
| Pavement Markers, Class A-H, Type<br>2-C                   | Each               |  |                                          |            |            |            |            |            |
| 0380      705A032                                          | 340.000            |  | 4.22                                     | 1,434.80   |            |            |            |            |
| Pavement Markers, Class A-H, Type<br>1-B                   | Each               |  |                                          |            |            |            |            |            |
| 0390      705A037                                          | 1,155.000          |  | 4.22                                     | 4,874.10   |            |            |            |            |
| Pavement Markers, Class A-H, Type<br>2-D                   | Each               |  |                                          |            |            |            |            |            |
| 0400      705A038                                          | 72.000             |  | 4.22                                     | 303.84     |            |            |            |            |
| Pavement Markers, Class A-H, Type<br>2-E                   | Each               |  |                                          |            |            |            |            |            |
| 0410      710A171                                          | 23.000             |  | 35.00                                    | 805.00     |            |            |            |            |
| Class 4, Aluminum Flat Sign Panels<br>(Type IV Background) | SQFT               |  |                                          |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 6**

**Call Order:** 022

**Contract ID:** 20260227022

**County:** RUSSELL

**Letting Date:** February 27, 2026

**Area/District:** 0606

**Contract Time:** 80 Working Days

**Contract Description:**

**Project(s):** NH-FMGR-HSIP-0001(653)

PLANING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM THE INTERSECTION OF FREEMAN ROAD TO A POINT 0.420 MILE SOUTH OF THE SR-1 (US-280) INTERCHANGE

| Line No / Item ID<br>Item Description                                                       |                    |  | (1) EAST ALABAMA PAVING<br>COMPANY, INC. |                |            |            |            |            |
|---------------------------------------------------------------------------------------------|--------------------|--|------------------------------------------|----------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                                                        | Quantity and Units |  | Unit Price                               | Ext Amount     | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0420 710B021                                                                                | 36.000             |  | 22.00                                    | 792.00         |            |            |            |            |
| Roadway Sign Post (#3 U Channel,<br>Galvanized Steel or 2 ", 14 Ga<br>Square Tubular Steel) | LF                 |  |                                          |                |            |            |            |            |
| 0430 710C000                                                                                | (1.000)            |  | 1,500.00                                 | 1,500.00       |            |            |            |            |
| Removal Of Existing Roadway Signs                                                           | LS                 |  |                                          |                |            |            |            |            |
| 0440 711A000                                                                                | (1.000)            |  | 1,500.00                                 | 1,500.00       |            |            |            |            |
| Roadway Sign Relocation                                                                     | LS                 |  |                                          |                |            |            |            |            |
| 0450 740B000                                                                                | 1,960.000          |  | 14.00                                    | 27,440.00      |            |            |            |            |
| Construction Signs                                                                          | SQFT               |  |                                          |                |            |            |            |            |
| 0460 740C000                                                                                | 23.000             |  | 14.00                                    | 322.00         |            |            |            |            |
| Special Construction Signs                                                                  | SQFT               |  |                                          |                |            |            |            |            |
| 0470 740D000                                                                                | 50.000             |  | 80.00                                    | 4,000.00       |            |            |            |            |
| Channelizing Drums                                                                          | Each               |  |                                          |                |            |            |            |            |
| 0480 740E000                                                                                | 350.000            |  | 35.00                                    | 12,250.00      |            |            |            |            |
| Cones (36 Inches High)                                                                      | Each               |  |                                          |                |            |            |            |            |
| 0490 741C010                                                                                | 2.000              |  | 3,600.00                                 | 7,200.00       |            |            |            |            |
| Portable Sequential Arrow And<br>Chevron Sign Unit                                          | Each               |  |                                          |                |            |            |            |            |
| 0500 742A001                                                                                | 3.000              |  | 4,800.00                                 | 14,400.00      |            |            |            |            |
| Portable Changeable Message Sign,<br>Type 2                                                 | Each               |  |                                          |                |            |            |            |            |
| <b>Section Totals:</b>                                                                      |                    |  |                                          | \$5,109,122.19 |            |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 2/27/2026

Page: 7

Call Order: 022

Contract ID: 20260227022

County: RUSSELL

Letting Date: February 27, 2026

Area/District: 0606

Contract Time: 80 Working Days

**Contract Description:**

**Project(s):** NH-FMGR-HSIP-0001(653)

PLANING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM THE INTERSECTION OF FREEMAN ROAD TO A POINT 0.420 MILE SOUTH OF THE SR-1 (US-280) INTERCHANGE

**Contract Totals**

**\$5,109,122.19**

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Vendor Ranking**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 024

**Contract ID:** 20260227024

**County:** MOBILE

**Letting Date:** February 27, 2026

**Area / District:** 0901

**Contract Time:** 75 Working Days

**Contract Description:**

**Project(s):** NH-HSIP-0017(602)

PLANING, RESURFACING, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND TRAFFIC STRIPE ON SR-17 (US-45)  
FROM THE JUNCTION OF JAINE AVENUE TO A POINT 0.250 MILE NORTH THE SR-158 INTERCHANGE IN PRICHARD

| Rank | Vendor | Name                                 | Amount         |
|------|--------|--------------------------------------|----------------|
| 1    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$2,356,257.77 |
| 2    | 01096  | APAC-ALABAMA, INC.                   | \$2,988,354.37 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 024

**Contract ID:** 20260227024

**County:** MOBILE

**Letting Date:** February 27, 2026

**Area/District:** 0901

**Contract Time:** 75 Working Days

**Contract Description:**

**Project(s):** NH-HSIP-0017(602)

PLANING, RESURFACING, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND TRAFFIC STRIPE ON SR-17 (US-45) FROM THE JUNCTION OF JAINE AVENUE TO A POINT 0.250 MILE NORTH THE SR-158 INTERCHANGE IN PRICHARD

| Line No / Item ID<br>Item Description                                                                          |                    | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |              | (2) APAC-ALABAMA, INC. |              |            |            |
|----------------------------------------------------------------------------------------------------------------|--------------------|------------------------------------------------|--------------|------------------------|--------------|------------|------------|
| Alt Set / Alt Member                                                                                           | Quantity and Units | Unit Price                                     | Ext Amount   | Unit Price             | Ext Amount   | Unit Price | Ext Amount |
| <b>SECTION: 0001 Total</b>                                                                                     |                    |                                                |              |                        |              |            |            |
| 0010 206E008                                                                                                   | 4.000              | 327.00                                         | 1,308.00     | 382.27                 | 1,529.08     |            |            |
| Removing Guardrail End Anchor (All Type)                                                                       | Each               |                                                |              |                        |              |            |            |
| 0020 212A000                                                                                                   | 10.000             | 343.45                                         | 3,434.50     | 441.64                 | 4,416.40     |            |            |
| Machine Grading Shoulders                                                                                      | STA                |                                                |              |                        |              |            |            |
| 0030 405A000                                                                                                   | 13,838.000         | 3.56                                           | 49,263.28    | 4.85                   | 67,114.30    |            |            |
| Tack Coat                                                                                                      | Gal                |                                                |              |                        |              |            |            |
| 0040 408A052                                                                                                   | 138,377.000        | 1.24                                           | 171,587.48   | 1.75                   | 242,159.75   |            |            |
| Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)                                                | SQYD               |                                                |              |                        |              |            |            |
| 0050 410H000                                                                                                   | 1.000              | 0.01                                           | 0.01         | 51,044.55              | 51,044.55    |            |            |
| Material Remixing Device                                                                                       | Each               |                                                |              |                        |              |            |            |
| 0060 424A360                                                                                                   | 11,305.000         | 118.04                                         | 1,334,442.20 | 142.38                 | 1,609,605.90 |            |            |
| Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D           | Ton                |                                                |              |                        |              |            |            |
| 0070 424A369                                                                                                   | 112.000            | 204.64                                         | 22,919.68    | 213.83                 | 23,948.96    |            |            |
| Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |                                                |              |                        |              |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 2**

**Call Order:** 024

**Contract ID:** 20260227024

**County:** MOBILE

**Letting Date:** February 27, 2026

**Area/District:** 0901

**Contract Time:** 75 Working Days

**Contract Description:**

**Project(s):** NH-HSIP-0017(602)

PLANING, RESURFACING, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND TRAFFIC STRIPE ON SR-17 (US-45) FROM THE JUNCTION OF JAINE AVENUE TO A POINT 0.250 MILE NORTH THE SR-158 INTERCHANGE IN PRICHARD

| Line No / Item ID<br>Item Description                                                                                |                    |      | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|----------------------------------------------------------------------------------------------------------------------|--------------------|------|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                                                                 | Quantity and Units |      | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0080 424B653                                                                                                         | 100.000            |      | 245.01                                         | 24,501.00  | 288.09                 | 28,809.00  |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D |                    | Ton  |                                                |            |                        |            |            |            |
| 0090 424B657                                                                                                         | 100.000            |      | 159.28                                         | 15,928.00  | 220.25                 | 22,025.00  |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D |                    | Ton  |                                                |            |                        |            |            |            |
| 0100 428A001                                                                                                         | 6.000              |      | 774.97                                         | 4,649.82   | 621.55                 | 3,729.30   |            |            |
| Scoring Bituminous Pavement<br>Surface                                                                               |                    | Mile |                                                |            |                        |            |            |            |
| 0110 600A000                                                                                                         | (1.000)            |      | 75,716.56                                      | 75,716.56  | 114,925.87             | 114,925.87 |            |            |
| Mobilization                                                                                                         |                    | LS   |                                                |            |                        |            |            |            |
| 0120 622A000                                                                                                         | 1.000              |      | 4,336.17                                       | 4,336.17   | 424.75                 | 424.75     |            |            |
| Manhole Covers Reset                                                                                                 |                    | Each |                                                |            |                        |            |            |            |
| 0130 630A001                                                                                                         | 62.000             |      | 28.34                                          | 1,757.08   | 33.13                  | 2,054.06   |            |            |
| Steel Beam Guardrail, Class A, Type<br>2                                                                             |                    | LF   |                                                |            |                        |            |            |            |
| 0140 630C079                                                                                                         | 2.000              |      | 4,142.00                                       | 8,284.00   | 4,842.13               | 9,684.26   |            |            |
| Guardrail End Anchor, Type 13<br>(MASH)                                                                              |                    | Each |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 024

**Contract ID:** 20260227024

**County:** MOBILE

**Letting Date:** February 27, 2026

**Area/District:** 0901

**Contract Time:** 75 Working Days

**Contract Description:**

**Project(s):** NH-HSIP-0017(602)

PLANING, RESURFACING, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND TRAFFIC STRIPE ON SR-17 (US-45) FROM THE JUNCTION OF JAINE AVENUE TO A POINT 0.250 MILE NORTH THE SR-158 INTERCHANGE IN PRICHARD

| Line No / Item ID<br>Item Description       |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|---------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                        | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0150 630C080                                | 2.000              |  | 3,106.50                                       | 6,213.00   | 3,631.60               | 7,263.20   |            |            |
| Guardrail End Anchor, Type 20 Series (MASH) | Each               |  |                                                |            |                        |            |            |            |
| 0160 631C010                                | 212.000            |  | 10.90                                          | 2,310.80   | 12.74                  | 2,700.88   |            |            |
| Guardrail Reset                             | LF                 |  |                                                |            |                        |            |            |            |
| 0170 641S500                                | 4.000              |  | 118.47                                         | 473.88     | 121.36                 | 485.44     |            |            |
| Valve Box Reset                             | Each               |  |                                                |            |                        |            |            |            |
| 0180 650A000                                | 250.000            |  | 49.61                                          | 12,402.50  | 40.93                  | 10,232.50  |            |            |
| Topsoil                                     | CUYD               |  |                                                |            |                        |            |            |            |
| 0190 652A100                                | 1.000              |  | 2,289.00                                       | 2,289.00   | 1,911.37               | 1,911.37   |            |            |
| Seeding                                     | Acre               |  |                                                |            |                        |            |            |            |
| 0200 652C000                                | 4.000              |  | 218.00                                         | 872.00     | 445.99                 | 1,783.96   |            |            |
| Mowing                                      | Acre               |  |                                                |            |                        |            |            |            |
| 0210 654A001                                | 164.000            |  | 6.00                                           | 984.00     | 12.11                  | 1,986.04   |            |            |
| Solid Sodding (Bermuda)                     | SQYD               |  |                                                |            |                        |            |            |            |
| 0220 656A010                                | 1.000              |  | 2,071.00                                       | 2,071.00   | 1,529.09               | 1,529.09   |            |            |
| Mulching                                    | Acre               |  |                                                |            |                        |            |            |            |
| 0230 665J002                                | 500.000            |  | 6.27                                           | 3,135.00   | 7.01                   | 3,505.00   |            |            |
| Silt Fence                                  | LF                 |  |                                                |            |                        |            |            |            |
| 0240 665O001                                | 500.000            |  | 2.18                                           | 1,090.00   | 2.55                   | 1,275.00   |            |            |
| Silt Fence Removal                          | LF                 |  |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 4**

**Call Order:** 024

**Contract ID:** 20260227024

**County:** MOBILE

**Letting Date:** February 27, 2026

**Area/District:** 0901

**Contract Time:** 75 Working Days

**Contract Description:**

**Project(s):** NH-HSIP-0017(602)

PLANING, RESURFACING, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND TRAFFIC STRIPE ON SR-17 (US-45) FROM THE JUNCTION OF JAINE AVENUE TO A POINT 0.250 MILE NORTH THE SR-158 INTERCHANGE IN PRICHARD

| Line No / Item ID<br>Item Description                    |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|----------------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                     | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0250 665Q002                                             | 500.000            |  | 10.36                                          | 5,180.00   | 15.29                  | 7,645.00   |            |            |
| Wattle                                                   | LF                 |  |                                                |            |                        |            |            |            |
| 0260 666A001                                             | 1.000              |  | 272.50                                         | 272.50     | 637.12                 | 637.12     |            |            |
| Pest Control Treatment                                   | Acre               |  |                                                |            |                        |            |            |            |
| 0270 698A000                                             | (1.000)            |  | 0.00                                           | 0.00       | 0.00                   | 0.00       |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 129,400.00) | LS                 |  |                                                |            |                        |            |            |            |
| 0280 701A227                                             | 12.000             |  | 4,005.75                                       | 48,069.00  | 4,682.85               | 56,194.20  |            |            |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)    | Mile               |  |                                                |            |                        |            |            |            |
| 0290 701A230                                             | 12.000             |  | 4,005.75                                       | 48,069.00  | 4,682.85               | 56,194.20  |            |            |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |                                                |            |                        |            |            |            |
| 0300 701A239                                             | 6.000              |  | 2,000.15                                       | 12,000.90  | 2,338.24               | 14,029.44  |            |            |
| Broken White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |                                                |            |                        |            |            |            |
| 0310 701A244                                             | 2.000              |  | 2,000.15                                       | 4,000.30   | 2,338.24               | 4,676.48   |            |            |
| Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |                                                |            |                        |            |            |            |
| 0320 701B207                                             | 3,653.000          |  | 1.36                                           | 4,968.08   | 1.59                   | 5,808.27   |            |            |
| Dotted, Class 2, Type A Traffic Stripe (5" Wide)         | LF                 |  |                                                |            |                        |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 5**

**Call Order:** 024      **Contract ID:** 20260227024      **County:** MOBILE  
**Letting Date:** February 27, 2026      **Area/District:** 0901      **Contract Time:** 75 Working Days

**Contract Description:**      **Project(s):** NH-HSIP-0017(602)

PLANING, RESURFACING, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND TRAFFIC STRIPE ON SR-17 (US-45) FROM THE JUNCTION OF JAINE AVENUE TO A POINT 0.250 MILE NORTH THE SR-158 INTERCHANGE IN PRICHARD

| Line No / Item ID<br>Item Description                   |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|---------------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                    | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0330      701C000                                       | 24.000             |  | 817.50                                         | 19,620.00  | 955.68                 | 22,936.32  |            |            |
| Broken Temporary Traffic Stripe                         | Mile               |  |                                                |            |                        |            |            |            |
| 0340      701C001                                       | 72.000             |  | 844.75                                         | 60,822.00  | 987.54                 | 71,102.88  |            |            |
| Solid Temporary Traffic Stripe                          | Mile               |  |                                                |            |                        |            |            |            |
| 0350      701G142                                       | 1,200.000          |  | 3.27                                           | 3,924.00   | 3.82                   | 4,584.00   |            |            |
| Broken White, Class W, Type A Traffic Stripe (5" Wide)  | LF                 |  |                                                |            |                        |            |            |            |
| 0360      701G146                                       | 1,212.000          |  | 4.91                                           | 5,950.92   | 5.73                   | 6,944.76   |            |            |
| Solid White, Class W, Type A Traffic Stripe (5" Wide)   | LF                 |  |                                                |            |                        |            |            |            |
| 0370      701G150                                       | 136.000            |  | 3.27                                           | 444.72     | 3.82                   | 519.52     |            |            |
| Broken Yellow, Class W, Type A Traffic Stripe (5" Wide) | LF                 |  |                                                |            |                        |            |            |            |
| 0380      701G154                                       | 770.000            |  | 4.91                                           | 3,780.70   | 5.73                   | 4,412.10   |            |            |
| Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)  | LF                 |  |                                                |            |                        |            |            |            |
| 0390      701H002                                       | 1,982.000          |  | 0.55                                           | 1,090.10   | 0.64                   | 1,268.48   |            |            |
| Solid Traffic Stripe Removed (Tape)                     | LF                 |  |                                                |            |                        |            |            |            |
| 0400      701H007                                       | 1,336.000          |  | 0.55                                           | 734.80     | 0.64                   | 855.04     |            |            |
| Broken Traffic Stripe Removed (Tape)                    | LF                 |  |                                                |            |                        |            |            |            |
| 0410      703A002                                       | 20,271.000         |  | 4.36                                           | 88,381.56  | 5.10                   | 103,382.10 |            |            |
| Traffic Control Markings, Class 2, Type A               | SQFT               |  |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 6**

**Call Order:** 024      **Contract ID:** 20260227024      **County:** MOBILE  
**Letting Date:** February 27, 2026      **Area/District:** 0901      **Contract Time:** 75 Working Days

**Contract Description:**      **Project(s):** NH-HSIP-0017(602)

PLANING, RESURFACING, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND TRAFFIC STRIPE ON SR-17 (US-45) FROM THE JUNCTION OF JAINE AVENUE TO A POINT 0.250 MILE NORTH THE SR-158 INTERCHANGE IN PRICHARD

| Line No / Item ID<br>Item Description       |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|---------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                        | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0420      703B002                           | 1,390.000          |  | 5.45                                           | 7,575.50   | 6.37                   | 8,854.30   |            |            |
| Traffic Control Legends, Class 2,<br>Type A | SQFT               |  |                                                |            |                        |            |            |            |
| 0430      703D001                           | 3,576.000          |  | 1.36                                           | 4,863.36   | 1.59                   | 5,685.84   |            |            |
| Temporary Traffic Control Markings          | SQFT               |  |                                                |            |                        |            |            |            |
| 0440      703E001                           | 273.000            |  | 2.73                                           | 745.29     | 3.19                   | 870.87     |            |            |
| Temporary Traffic Control Legends           | SQFT               |  |                                                |            |                        |            |            |            |
| 0450      703H000                           | 180.000            |  | 30.52                                          | 5,493.60   | 35.68                  | 6,422.40   |            |            |
| Specialty Traffic Control Markings          | SQFT               |  |                                                |            |                        |            |            |            |
| 0460      705A030                           | 2,000.000          |  | 4.36                                           | 8,720.00   | 5.10                   | 10,200.00  |            |            |
| Pavement Markers, Class A-H, Type<br>2-C    | Each               |  |                                                |            |                        |            |            |            |
| 0470      705A032                           | 600.000            |  | 4.36                                           | 2,616.00   | 5.10                   | 3,060.00   |            |            |
| Pavement Markers, Class A-H, Type<br>1-B    | Each               |  |                                                |            |                        |            |            |            |
| 0480      705A037                           | 500.000            |  | 4.36                                           | 2,180.00   | 5.10                   | 2,550.00   |            |            |
| Pavement Markers, Class A-H, Type<br>2-D    | Each               |  |                                                |            |                        |            |            |            |
| 0490      705A038                           | 1,500.000          |  | 4.36                                           | 6,540.00   | 5.10                   | 7,650.00   |            |            |
| Pavement Markers, Class A-H, Type<br>2-E    | Each               |  |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 7**

**Call Order:** 024

**Contract ID:** 20260227024

**County:** MOBILE

**Letting Date:** February 27, 2026

**Area/District:** 0901

**Contract Time:** 75 Working Days

**Contract Description:**

**Project(s):** NH-HSIP-0017(602)

PLANING, RESURFACING, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND TRAFFIC STRIPE ON SR-17 (US-45) FROM THE JUNCTION OF JAINE AVENUE TO A POINT 0.250 MILE NORTH THE SR-158 INTERCHANGE IN PRICHARD

| Line No / Item ID<br>Item Description                                                  |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |                       |
|----------------------------------------------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|-----------------------|
| Alt Set / Alt Member                                                                   | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price Ext Amount |
| 0500 730Q020                                                                           | 52.000             |  | 348.80                                         | 18,137.60  | 608.00                 | 31,616.00  |                       |
| Miscellaneous Equipment, Backplate<br>for Existing Vehicular Signal Head, 3<br>Section | Each               |  |                                                |            |                        |            |                       |
| 0510 730Q021                                                                           | 2.000              |  | 381.50                                         | 763.00     | 656.54                 | 1,313.08   |                       |
| Miscellaneous Equipment, Backplate<br>for Existing Vehicular Signal Head, 4<br>Section | Each               |  |                                                |            |                        |            |                       |
| 0520 730Q022                                                                           | 1.000              |  | 436.00                                         | 436.00     | 764.55                 | 764.55     |                       |
| Miscellaneous Equipment, Backplate<br>for Existing Vehicular Signal Head, 5<br>Section | Each               |  |                                                |            |                        |            |                       |
| 0530 730U015                                                                           | (1.000)            |  | 30,520.00                                      | 30,520.00  | 40,785.55              | 40,785.55  |                       |
| Video Detection System ( SR-17 (US-<br>45) at Berkley Avenue)                          | LS                 |  |                                                |            |                        |            |                       |
| 0540 730U016                                                                           | (1.000)            |  | 30,520.00                                      | 30,520.00  | 40,785.55              | 40,785.55  |                       |
| Video Detection System ( SR-17 (US-<br>45) at I-65 Northbound Roadway<br>Ramp)         | LS                 |  |                                                |            |                        |            |                       |
| 0550 730U017                                                                           | (1.000)            |  | 30,520.00                                      | 30,520.00  | 40,785.55              | 40,785.55  |                       |
| Video Detection System ( SR-17 (US-<br>45) at I-65 Southbound Roadway<br>Ramp)         | LS                 |  |                                                |            |                        |            |                       |
| 0560 730U018                                                                           | (1.000)            |  | 30,520.00                                      | 30,520.00  | 40,785.55              | 40,785.55  |                       |
| Video Detection System ( SR-17 (US-<br>45) at Leeds Avenue)                            | LS                 |  |                                                |            |                        |            |                       |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 8**

**Call Order:** 024      **Contract ID:** 20260227024      **County:** MOBILE  
**Letting Date:** February 27, 2026      **Area/District:** 0901      **Contract Time:** 75 Working Days

**Contract Description:**      **Project(s):** NH-HSIP-0017(602)

PLANING, RESURFACING, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND TRAFFIC STRIPE ON SR-17 (US-45) FROM THE JUNCTION OF JAINE AVENUE TO A POINT 0.250 MILE NORTH THE SR-158 INTERCHANGE IN PRICHARD

| Line No / Item ID<br>Item Description                                     |                    |      | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |                | (2) APAC-ALABAMA, INC. |                |            |            |
|---------------------------------------------------------------------------|--------------------|------|------------------------------------------------|----------------|------------------------|----------------|------------|------------|
| Alt Set / Alt Member                                                      | Quantity and Units |      | Unit Price                                     | Ext Amount     | Unit Price             | Ext Amount     | Unit Price | Ext Amount |
| 0570      730U019                                                         | (1.000)            |      | 30,520.00                                      | 30,520.00      | 40,785.55              | 40,785.55      |            |            |
| Video Detection System ( SR-17 (US-45) at Wasson Road)                    |                    | LS   |                                                |                |                        |                |            |            |
| 0580      730U020                                                         | (1.000)            |      | 34,880.00                                      | 34,880.00      | 47,911.61              | 47,911.61      |            |            |
| Video Detection System ( SR-17 (US-45) at SR-158 Eastbound Roadway Ramps) |                    | LS   |                                                |                |                        |                |            |            |
| 0590      730U021                                                         | (1.000)            |      | 34,880.00                                      | 34,880.00      | 47,911.61              | 47,911.61      |            |            |
| Video Detection System ( SR-17 (US-45) at SR-158 Westbound Roadway Ramps) |                    | LS   |                                                |                |                        |                |            |            |
| 0600      740B000                                                         | 1,829.000          |      | 6.00                                           | 10,974.00      | 7.77                   | 14,211.33      |            |            |
| Construction Signs                                                        |                    | SQFT |                                                |                |                        |                |            |            |
| 0610      740D000                                                         | 250.000            |      | 0.01                                           | 2.50           | 39.50                  | 9,875.00       |            |            |
| Channelizing Drums                                                        |                    | Each |                                                |                |                        |                |            |            |
| 0620      740E000                                                         | 250.000            |      | 0.01                                           | 2.50           | 0.01                   | 2.50           |            |            |
| Cones (36 Inches High)                                                    |                    | Each |                                                |                |                        |                |            |            |
| 0630      741C010                                                         | 2.000              |      | 1,044.37                                       | 2,088.74       | 2,038.79               | 4,077.58       |            |            |
| Portable Sequential Arrow And Chevron Sign Unit                           |                    | Each |                                                |                |                        |                |            |            |
| 0640      742A001                                                         | 2.000              |      | 2,741.07                                       | 5,482.14       | 3,058.19               | 6,116.38       |            |            |
| Portable Changeable Message Sign, Type 2                                  |                    | Each |                                                |                |                        |                |            |            |
| <b>Section Totals:</b>                                                    |                    |      |                                                | \$2,356,257.77 |                        | \$2,988,354.37 |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 2/27/2026

Page: 9

Call Order: 024

Contract ID: 20260227024

County: MOBILE

Letting Date: February 27, 2026

Area/District: 0901

Contract Time: 75 Working Days

**Contract Description:**

**Project(s):** NH-HSIP-0017(602)

PLANING, RESURFACING, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND TRAFFIC STRIPE ON SR-17 (US-45) FROM THE JUNCTION OF JAINE AVENUE TO A POINT 0.250 MILE NORTH THE SR-158 INTERCHANGE IN PRICHARD

**Contract Totals**

**\$2,356,257.77**

**\$2,988,354.37**

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Vendor Ranking**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 025

**Contract ID:** 20260227025

**County:** GREENE

**Letting Date:** February 27, 2026

**Area / District:** 0506

**Contract Time:** 75 Working Days

**Contract Description:**

**Project(s):** NH-HSIP-FMGR-0013(647)

SAFETY WIDENING, MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-13 (US-43) FROM A POINT 1.860 MILES NORTH OF THE JUNCTION OF CR-42 TO THE SOUTH CITY LIMITS OF EUTAW

| Rank | Vendor | Name                                  | Amount         |
|------|--------|---------------------------------------|----------------|
| 1    | 02033  | S. T. BUNN CONSTRUCTION COMPANY, INC. | \$5,059,254.55 |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 2/27/2026

Page: 1

Call Order: 025

Contract ID: 20260227025

County: GREENE

Letting Date: February 27, 2026

Area/District: 0506

Contract Time: 75 Working Days

Contract Description:

Project(s): NH-HSIP-FMGR-0013(647)

SAFETY WIDENING, MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-13 (US-43) FROM A POINT 1.860 MILES NORTH OF THE JUNCTION OF CR-42 TO THE SOUTH CITY LIMITS OF EUTAW

| Line No / Item ID<br>Item Description                                  |                    | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |            |            |
|------------------------------------------------------------------------|--------------------|-------------------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                                   | Quantity and Units | Unit Price                                      | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 0001 Total                                                    |                    |                                                 |            |            |            |            |            |
| 0010 206C010                                                           | 11.000             | 98.48                                           | 1,083.28   |            |            |            |            |
| Removing Concrete Driveway                                             | SQYD               |                                                 |            |            |            |            |            |
| 0020 206D001                                                           | 1,050.000          | 3.38                                            | 3,549.00   |            |            |            |            |
| Removing Guardrail                                                     | LF                 |                                                 |            |            |            |            |            |
| 0030 206E008                                                           | 14.000             | 225.45                                          | 3,156.30   |            |            |            |            |
| Removing Guardrail End Anchor (All Type)                               | Each               |                                                 |            |            |            |            |            |
| 0040 209A000                                                           | 2.000              | 590.88                                          | 1,181.76   |            |            |            |            |
| Mailbox Reset, Single                                                  | Each               |                                                 |            |            |            |            |            |
| 0050 212A000                                                           | 14.000             | 775.00                                          | 10,850.00  |            |            |            |            |
| Machine Grading Shoulders                                              | STA                |                                                 |            |            |            |            |            |
| 0060 305B077                                                           | 1,489.000          | 78.10                                           | 116,290.90 |            |            |            |            |
| Crushed Aggregate, Section 825, For Miscellaneous Use                  | Ton                |                                                 |            |            |            |            |            |
| 0070 405A000                                                           | 22,495.000         | 4.28                                            | 96,278.60  |            |            |            |            |
| Tack Coat                                                              | Gal                |                                                 |            |            |            |            |            |
| 0080 408B000                                                           | 131,093.000        | 2.32                                            | 304,135.76 |            |            |            |            |
| Micro-Milling Existing Pavement (Approximately 0.00" Thru 1.00" Thick) | SQYD               |                                                 |            |            |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 2/27/2026

Page: 2

Call Order: 025

Contract ID: 20260227025

County: GREENE

Letting Date: February 27, 2026

Area/District: 0506

Contract Time: 75 Working Days

Contract Description:

Project(s): NH-HSIP-FMGR-0013(647)

SAFETY WIDENING, MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-13 (US-43) FROM A POINT 1.860 MILES NORTH OF THE JUNCTION OF CR-42 TO THE SOUTH CITY LIMITS OF EUTAW

| Line No / Item ID<br>Item Description                                                                                 |                    |  | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |              |            |            |            |            |
|-----------------------------------------------------------------------------------------------------------------------|--------------------|--|-------------------------------------------------|--------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                                                                                  | Quantity and Units |  | Unit Price                                      | Ext Amount   | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0090 410H000                                                                                                          | 1.000              |  | 41,361.29                                       | 41,361.29    |            |            |            |            |
| Material Remixing Device                                                                                              | Each               |  |                                                 |              |            |            |            |            |
| 0100 424A280                                                                                                          | 16,588.000         |  | 115.66                                          | 1,918,568.08 |            |            |            |            |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range E           | Ton                |  |                                                 |              |            |            |            |            |
| 0110 424A289                                                                                                          | 309.000            |  | 262.18                                          | 81,013.62    |            |            |            |            |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, Widening,<br>1/2" Maximum Aggregate Size Mix,<br>ESAL Range E | Ton                |  |                                                 |              |            |            |            |            |
| 0120 424B287                                                                                                          | 5,344.000          |  | 119.35                                          | 637,806.40   |            |            |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range E    | Ton                |  |                                                 |              |            |            |            |            |
| 0130 424B585                                                                                                          | 1,910.000          |  | 177.88                                          | 339,750.80   |            |            |            |            |
| Superpave Bituminous Concrete<br>Lower Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range E      | Ton                |  |                                                 |              |            |            |            |            |
| 0140 424B592                                                                                                          | 3,453.000          |  | 118.56                                          | 409,387.68   |            |            |            |            |
| Superpave Bituminous Concrete<br>Lower Binder Layer, Widening, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range E      | Ton                |  |                                                 |              |            |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 025      **Contract ID:** 20260227025      **County:** GREENE  
**Letting Date:** February 27, 2026      **Area/District:** 0506      **Contract Time:** 75 Working Days

**Contract Description:**      **Project(s):** NH-HSIP-FMGR-0013(647)

SAFETY WIDENING, MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-13 (US-43) FROM A POINT 1.860 MILES NORTH OF THE JUNCTION OF CR-42 TO THE SOUTH CITY LIMITS OF EUTAW

| Line No / Item ID<br>Item Description       |                    |  | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |            |            |
|---------------------------------------------|--------------------|--|-------------------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                        | Quantity and Units |  | Unit Price                                      | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0150      428A001                           | 27.000             |  | 321.27                                          | 8,674.29   |            |            |            |            |
| Scoring Bituminous Pavement Surface         | Mile               |  |                                                 |            |            |            |            |            |
| 0160      430B043                           | 90.000             |  | 85.00                                           | 7,650.00   |            |            |            |            |
| Aggregate Surfacing (1" Down, Crusher Run)  | Ton                |  |                                                 |            |            |            |            |            |
| 0170      433A000                           | 128,218.000        |  | 3.17                                            | 406,451.06 |            |            |            |            |
| Scrub Seal                                  | SQYD               |  |                                                 |            |            |            |            |            |
| 0180      600A000                           | (1.000)            |  | 195,740.00                                      | 195,740.00 |            |            |            |            |
| Mobilization                                | LS                 |  |                                                 |            |            |            |            |            |
| 0190      630A001                           | 1,050.000          |  | 24.79                                           | 26,029.50  |            |            |            |            |
| Steel Beam Guardrail, Class A, Type 2       | LF                 |  |                                                 |            |            |            |            |            |
| 0200      630C080                           | 14.000             |  | 3,381.71                                        | 47,343.94  |            |            |            |            |
| Guardrail End Anchor, Type 20 Series (MASH) | Each               |  |                                                 |            |            |            |            |            |
| 0210      631C010                           | 600.000            |  | 11.27                                           | 6,762.00   |            |            |            |            |
| Guardrail Reset                             | LF                 |  |                                                 |            |            |            |            |            |
| 0220      665J002                           | 330.000            |  | 7.75                                            | 2,557.50   |            |            |            |            |
| Silt Fence                                  | LF                 |  |                                                 |            |            |            |            |            |
| 0230      665O001                           | 330.000            |  | 3.75                                            | 1,237.50   |            |            |            |            |
| Silt Fence Removal                          | LF                 |  |                                                 |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 4**

**Call Order:** 025

**Contract ID:** 20260227025

**County:** GREENE

**Letting Date:** February 27, 2026

**Area/District:** 0506

**Contract Time:** 75 Working Days

**Contract Description:**

**Project(s):** NH-HSIP-FMGR-0013(647)

SAFETY WIDENING, MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-13 (US-43) FROM A POINT 1.860 MILES NORTH OF THE JUNCTION OF CR-42 TO THE SOUTH CITY LIMITS OF EUTAW

| Line No / Item ID<br>Item Description                    |                    |  | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |            |            |
|----------------------------------------------------------|--------------------|--|-------------------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                     | Quantity and Units |  | Unit Price                                      | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0240 665Q002                                             | 250.000            |  | 13.20                                           | 3,300.00   |            |            |            |            |
| Wattle                                                   | LF                 |  |                                                 |            |            |            |            |            |
| 0250 680A001                                             | (1.000)            |  | 15,750.00                                       | 15,750.00  |            |            |            |            |
| Geometric Controls                                       | LS                 |  |                                                 |            |            |            |            |            |
| 0260 698A000                                             | (1.000)            |  | 83,350.00                                       | 83,350.00  |            |            |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 225,000.00) | LS                 |  |                                                 |            |            |            |            |            |
| 0270 701A227                                             | 18.000             |  | 3,676.00                                        | 66,168.00  |            |            |            |            |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)    | Mile               |  |                                                 |            |            |            |            |            |
| 0280 701A230                                             | 7.000              |  | 3,676.00                                        | 25,732.00  |            |            |            |            |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |                                                 |            |            |            |            |            |
| 0290 701A244                                             | 8.000              |  | 2,205.80                                        | 17,646.40  |            |            |            |            |
| Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |                                                 |            |            |            |            |            |
| 0300 701C000                                             | 36.000             |  | 904.97                                          | 32,578.92  |            |            |            |            |
| Broken Temporary Traffic Stripe                          | Mile               |  |                                                 |            |            |            |            |            |
| 0310 701C001                                             | 112.000            |  | 820.13                                          | 91,854.56  |            |            |            |            |
| Solid Temporary Traffic Stripe                           | Mile               |  |                                                 |            |            |            |            |            |
| 0320 703A002                                             | 94.000             |  | 6.78                                            | 637.32     |            |            |            |            |
| Traffic Control Markings, Class 2, Type A                | SQFT               |  |                                                 |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 5**

**Call Order:** 025

**Contract ID:** 20260227025

**County:** GREENE

**Letting Date:** February 27, 2026

**Area/District:** 0506

**Contract Time:** 75 Working Days

**Contract Description:**

**Project(s):** NH-HSIP-FMGR-0013(647)

SAFETY WIDENING, MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-13 (US-43) FROM A POINT 1.860 MILES NORTH OF THE JUNCTION OF CR-42 TO THE SOUTH CITY LIMITS OF EUTAW

| Line No / Item ID<br>Item Description |                    |  | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |                       |            |            |            |            |
|---------------------------------------|--------------------|--|-------------------------------------------------|-----------------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                                      | Ext Amount            | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0330 703D001                          | 188.000            |  | 2.25                                            | 423.00                |            |            |            |            |
| Temporary Traffic Control Markings    | SQFT               |  |                                                 |                       |            |            |            |            |
| 0340 705A037                          | 1,177.000          |  | 5.66                                            | 6,661.82              |            |            |            |            |
| Pavement Markers, Class A-H, Type 2-D | Each               |  |                                                 |                       |            |            |            |            |
| 0350 740B000                          | 2,009.000          |  | 10.00                                           | 20,090.00             |            |            |            |            |
| Construction Signs                    | SQFT               |  |                                                 |                       |            |            |            |            |
| 0360 740E000                          | 50.000             |  | 25.00                                           | 1,250.00              |            |            |            |            |
| Cones (36 Inches High)                | Each               |  |                                                 |                       |            |            |            |            |
| 0370 740O000                          | 1.000              |  | 26,953.27                                       | 26,953.27             |            |            |            |            |
| Pilot Car                             | Each               |  |                                                 |                       |            |            |            |            |
| <b>Section Totals:</b>                |                    |  |                                                 | \$5,059,254.55        |            |            |            |            |
| <b>Contract Totals</b>                |                    |  |                                                 | <b>\$5,059,254.55</b> |            |            |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 2/27/2026

Page: 1

Call Order: 028

Contract ID: 20260227028

County: COFFEE

Letting Date: February 27, 2026

Area / District: 0702

Contract Time: 35 Working Days

Contract Description:

Project(s): STPAA-0012(586)

ROADWAY SAFETY IMPROVEMENTS (DRAINAGE IMPROVEMENTS) ON SR-12 (US-84) AT THE JUNCTION OF CR-502 EAST OF ELBA

| Rank | Vendor | Name                                 | Amount       |
|------|--------|--------------------------------------|--------------|
| 1    | 07001  | S. A. GRAHAM COMPANY, INC.           | \$579,353.20 |
| 2    | 18005  | GRADY RALLS & SONS, INC.             | \$663,442.66 |
| 3    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$694,296.21 |
| 4    | 16614  | PL RUSSELL LLC                       | \$850,735.35 |
| 5    | 07084  | GIBSON CONSTRUCTION SERVICES, LLC    | \$889,373.22 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 028      **Contract ID:** 20260227028      **County:** COFFEE  
**Letting Date:** February 27, 2026      **Area/District:** 0702      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0012(586)  
ROADWAY SAFETY IMPROVEMENTS (DRAINAGE IMPROVEMENTS) ON SR-12 (US-84) AT THE JUNCTION OF CR-502 EAST OF ELBA

| Line No / Item ID<br>Item Description  |                    | (1) S. A. GRAHAM COMPANY,<br>INC. |            | (2) GRADY RALLS & SONS,<br>INC. |            | (3) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|----------------------------------------|--------------------|-----------------------------------|------------|---------------------------------|------------|------------------------------------------------|------------|
| Alt Set / Alt Member                   | Quantity and Units | Unit Price                        | Ext Amount | Unit Price                      | Ext Amount | Unit Price                                     | Ext Amount |
| <b>SECTION: 0001 Total</b>             |                    |                                   |            |                                 |            |                                                |            |
| 0010 206C003                           | 21.000             | 13.50                             | 283.50     | 12.00                           | 252.00     | 63.70                                          | 1,337.70   |
| Removing Concrete Flumes               | SQYD               |                                   |            |                                 |            |                                                |            |
| 0020 206D000                           | 87.000             | 10.00                             | 870.00     | 10.00                           | 870.00     | 20.94                                          | 1,821.78   |
| Removing Pipe                          | LF                 |                                   |            |                                 |            |                                                |            |
| 0030 206E001                           | 2.000              | 500.00                            | 1,000.00   | 375.00                          | 750.00     | 728.18                                         | 1,456.36   |
| Removing Inlets                        | Each               |                                   |            |                                 |            |                                                |            |
| 0040 206E050                           | 7.000              | 500.00                            | 3,500.00   | 250.00                          | 1,750.00   | 520.90                                         | 3,646.30   |
| Removing Slope Paved Headwall          | Each               |                                   |            |                                 |            |                                                |            |
| 0050 210A000                           | 4,240.000          | 11.00                             | 46,640.00  | 25.00                           | 106,000.00 | 23.81                                          | 100,954.40 |
| Unclassified Excavation                | CUYD               |                                   |            |                                 |            |                                                |            |
| 0060 214A000                           | 166.000            | 10.00                             | 1,660.00   | 10.00                           | 1,660.00   | 41.71                                          | 6,923.86   |
| Structure Excavation                   | CUYD               |                                   |            |                                 |            |                                                |            |
| 0070 214B001                           | 61.000             | 83.25                             | 5,078.25   | 72.00                           | 4,392.00   | 137.26                                         | 8,372.86   |
| Foundation Backfill, Commercial        | CUYD               |                                   |            |                                 |            |                                                |            |
| 0080 260A003                           | 13.000             | 500.00                            | 6,500.00   | 810.00                          | 10,530.00  | 378.68                                         | 4,922.84   |
| Cement Mortar Flowable Backfill, Mix 4 | CUYD               |                                   |            |                                 |            |                                                |            |
| 0090 502A000                           | 1,110.000          | 2.10                              | 2,331.00   | 2.75                            | 3,052.50   | 5.36                                           | 5,949.60   |
| Steel Reinforcement                    | LB                 |                                   |            |                                 |            |                                                |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 2**

**Call Order:** 028      **Contract ID:** 20260227028      **County:** COFFEE  
**Letting Date:** February 27, 2026      **Area/District:** 0702      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0012(586)

ROADWAY SAFETY IMPROVEMENTS (DRAINAGE IMPROVEMENTS) ON SR-12 (US-84) AT THE JUNCTION OF CR-502 EAST OF ELBA

| Line No / Item ID<br>Item Description                   |                    |  | (1) S. A. GRAHAM COMPANY,<br>INC. |            | (2) GRADY RALLS & SONS,<br>INC. |            | (3) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------------------------|--------------------|--|-----------------------------------|------------|---------------------------------|------------|------------------------------------------------|------------|
| Alt Set / Alt Member                                    | Quantity and Units |  | Unit Price                        | Ext Amount | Unit Price                      | Ext Amount | Unit Price                                     | Ext Amount |
| 0100      530C002                                       | 110.000            |  | 745.00                            | 81,950.00  | 495.00                          | 54,450.00  | 689.52                                         | 75,847.20  |
| 24" Roadway Pipe, Jacked<br>Installation (Smooth Steel) | LF                 |  |                                   |            |                                 |            |                                                |            |
| 0110      533A098                                       | 49.000             |  | 75.00                             | 3,675.00   | 75.00                           | 3,675.00   | 56.20                                          | 2,753.80   |
| 18" Storm Sewer Pipe (Class 3 R.C.)                     | LF                 |  |                                   |            |                                 |            |                                                |            |
| 0120      533A100                                       | 96.000             |  | 105.00                            | 10,080.00  | 91.00                           | 8,736.00   | 86.51                                          | 8,304.96   |
| 30" Storm Sewer Pipe (Class 3 R.C.)                     | LF                 |  |                                   |            |                                 |            |                                                |            |
| 0130      533B099                                       | 22.000             |  | 106.00                            | 2,332.00   | 110.00                          | 2,420.00   | 111.27                                         | 2,447.94   |
| 29" Span, 18" Rise Storm Sewer Pipe<br>(Class 3 R.C.)   | LF                 |  |                                   |            |                                 |            |                                                |            |
| 0140      535A239                                       | 4.000              |  | 70.00                             | 280.00     | 150.00                          | 600.00     | 75.26                                          | 301.04     |
| 6" Side Drain Pipe (PVC)                                | LF                 |  |                                   |            |                                 |            |                                                |            |
| 0150      600A000                                       | (1.000)            |  | 54,500.00                         | 54,500.00  | 35,000.00                       | 35,000.00  | 95,967.31                                      | 95,967.31  |
| Mobilization                                            | LS                 |  |                                   |            |                                 |            |                                                |            |
| 0160      610C000                                       | 71.000             |  | 65.00                             | 4,615.00   | 100.00                          | 7,100.00   | 94.29                                          | 6,694.59   |
| Loose Riprap, Class 1                                   | Ton                |  |                                   |            |                                 |            |                                                |            |
| 0170      610C001                                       | 1,587.000          |  | 62.50                             | 99,187.50  | 72.00                           | 114,264.00 | 78.67                                          | 124,849.29 |
| Loose Riprap, Class 2                                   | Ton                |  |                                   |            |                                 |            |                                                |            |
| 0180      610D003                                       | 9,004.000          |  | 1.95                              | 17,557.80  | 2.50                            | 22,510.00  | 1.85                                           | 16,657.40  |
| Filter Blanket, Geotextile                              | SQYD               |  |                                   |            |                                 |            |                                                |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 028      **Contract ID:** 20260227028      **County:** COFFEE  
**Letting Date:** February 27, 2026      **Area/District:** 0702      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0012(586)

ROADWAY SAFETY IMPROVEMENTS (DRAINAGE IMPROVEMENTS) ON SR-12 (US-84) AT THE JUNCTION OF CR-502 EAST OF ELBA

| Line No / Item ID<br>Item Description                       |                    |  | (1) S. A. GRAHAM COMPANY,<br>INC. |            | (2) GRADY RALLS & SONS,<br>INC. |            | (3) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|-------------------------------------------------------------|--------------------|--|-----------------------------------|------------|---------------------------------|------------|------------------------------------------------|------------|
| Alt Set / Alt Member                                        | Quantity and Units |  | Unit Price                        | Ext Amount | Unit Price                      | Ext Amount | Unit Price                                     | Ext Amount |
| 0190      619A273                                           | 2.000              |  | 4,740.00                          | 9,480.00   | 6,000.00                        | 12,000.00  | 3,236.68                                       | 6,473.36   |
| 30" Side Drain Pipe End Treatment,<br>Class 1 (Double Line) | Each               |  |                                   |            |                                 |            |                                                |            |
| 0200      620A000                                           | 15.000             |  | 1,580.00                          | 23,700.00  | 1,800.00                        | 27,000.00  | 1,523.06                                       | 22,845.90  |
| Minor Structure Concrete                                    | CUYD               |  |                                   |            |                                 |            |                                                |            |
| 0210      621E004                                           | 1.000              |  | 4,053.00                          | 4,053.00   | 3,900.00                        | 3,900.00   | 4,080.74                                       | 4,080.74   |
| Manholes, Type L Or M (Storm)                               | Each               |  |                                   |            |                                 |            |                                                |            |
| 0220      630A034                                           | 1,282.000          |  | 27.10                             | 34,742.20  | 30.00                           | 38,460.00  | 27.58                                          | 35,357.56  |
| Steel Beam Guardrail, Class A, Type<br>2 (8'-0" Post)       | LF                 |  |                                   |            |                                 |            |                                                |            |
| 0230      630C077                                           | 2.000              |  | 1,735.00                          | 3,470.00   | 5,000.00                        | 10,000.00  | 1,591.19                                       | 3,182.38   |
| Guardrail End Anchor, Type 8<br>(MASH)                      | Each               |  |                                   |            |                                 |            |                                                |            |
| 0240      630C080                                           | 2.000              |  | 4,000.00                          | 8,000.00   | 5,000.00                        | 10,000.00  | 3,818.86                                       | 7,637.72   |
| Guardrail End Anchor, Type 20 Series<br>(MASH)              | Each               |  |                                   |            |                                 |            |                                                |            |
| 0250      652A100                                           | 3.000              |  | 1,470.00                          | 4,410.00   | 1,500.00                        | 4,500.00   | 957.26                                         | 2,871.78   |
| Seeding                                                     | Acre               |  |                                   |            |                                 |            |                                                |            |
| 0260      652C000                                           | 6.000              |  | 210.50                            | 1,263.00   | 100.00                          | 600.00     | 105.70                                         | 634.20     |
| Mowing                                                      | Acre               |  |                                   |            |                                 |            |                                                |            |
| 0270      654A001                                           | 9,897.000          |  | 5.55                              | 54,928.35  | 7.10                            | 70,268.70  | 4.87                                           | 48,198.39  |
| Solid Sodding (Bermuda)                                     | SQYD               |  |                                   |            |                                 |            |                                                |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 4**

**Call Order:** 028      **Contract ID:** 20260227028      **County:** COFFEE  
**Letting Date:** February 27, 2026      **Area/District:** 0702      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0012(586)

ROADWAY SAFETY IMPROVEMENTS (DRAINAGE IMPROVEMENTS) ON SR-12 (US-84) AT THE JUNCTION OF CR-502 EAST OF ELBA

| Line No / Item ID<br>Item Description |                    |  | (1) S. A. GRAHAM COMPANY,<br>INC. |            | (2) GRADY RALLS & SONS,<br>INC. |            | (3) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|---------------------------------------|--------------------|--|-----------------------------------|------------|---------------------------------|------------|------------------------------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                        | Ext Amount | Unit Price                      | Ext Amount | Unit Price                                     | Ext Amount |
| 0280      656A010                     | 3.000              |  | 842.00                            | 2,526.00   | 1,000.00                        | 3,000.00   | 538.46                                         | 1,615.38   |
| Mulching                              | Acre               |  |                                   |            |                                 |            |                                                |            |
| 0290      659C001                     | 3,724.000          |  | 1.50                              | 5,586.00   | 2.85                            | 10,613.40  | 2.39                                           | 8,900.36   |
| Erosion Control Product, Type S3      | SQYD               |  |                                   |            |                                 |            |                                                |            |
| 0300      659C002                     | 3,037.000          |  | 1.40                              | 4,251.80   | 2.85                            | 8,655.45   | 2.39                                           | 7,258.43   |
| Erosion Control Product, Type S2      | SQYD               |  |                                   |            |                                 |            |                                                |            |
| 0310      665A000                     | 2.000              |  | 84.00                             | 168.00     | 0.01                            | 0.02       | 1.06                                           | 2.12       |
| Temporary Seeding                     | Acre               |  |                                   |            |                                 |            |                                                |            |
| 0320      665B001                     | 6.000              |  | 370.00                            | 2,220.00   | 0.01                            | 0.06       | 1.06                                           | 6.36       |
| Temporary Mulching                    | Ton                |  |                                   |            |                                 |            |                                                |            |
| 0330      665C010                     | 30.000             |  | 37.50                             | 1,125.00   | 28.00                           | 840.00     | 85.50                                          | 2,565.00   |
| Temporary Pipe                        | LF                 |  |                                   |            |                                 |            |                                                |            |
| 0340      665D001                     | 2.000              |  | 250.00                            | 500.00     | 250.00                          | 500.00     | 3,236.68                                       | 6,473.36   |
| Temporary Pipe End Treatment          | Each               |  |                                   |            |                                 |            |                                                |            |
| 0350      665G000                     | 100.000            |  | 15.80                             | 1,580.00   | 0.01                            | 1.00       | 6.38                                           | 638.00     |
| Sand Bags                             | Each               |  |                                   |            |                                 |            |                                                |            |
| 0360      665H005                     | 355.000            |  | 7.45                              | 2,644.75   | 9.10                            | 3,230.50   | 8.63                                           | 3,063.65   |
| Flow Baffle                           | LF                 |  |                                   |            |                                 |            |                                                |            |
| 0370      665I000                     | 60.000             |  | 68.25                             | 4,095.00   | 85.00                           | 5,100.00   | 94.67                                          | 5,680.20   |
| Temporary Riprap, Class 2             | Ton                |  |                                   |            |                                 |            |                                                |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 5**

**Call Order:** 028      **Contract ID:** 20260227028      **County:** COFFEE  
**Letting Date:** February 27, 2026      **Area/District:** 0702      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0012(586)

ROADWAY SAFETY IMPROVEMENTS (DRAINAGE IMPROVEMENTS) ON SR-12 (US-84) AT THE JUNCTION OF CR-502 EAST OF ELBA

| Line No / Item ID<br>Item Description        |                    |  | (1) S. A. GRAHAM COMPANY,<br>INC. |            | (2) GRADY RALLS & SONS,<br>INC. |            | (3) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|----------------------------------------------|--------------------|--|-----------------------------------|------------|---------------------------------|------------|------------------------------------------------|------------|
| Alt Set / Alt Member                         | Quantity and Units |  | Unit Price                        | Ext Amount | Unit Price                      | Ext Amount | Unit Price                                     | Ext Amount |
| 0380      665J002                            | 2,770.000          |  | 3.77                              | 10,442.90  | 2.00                            | 5,540.00   | 1.06                                           | 2,936.20   |
| Silt Fence                                   | LF                 |  |                                   |            |                                 |            |                                                |            |
| 0390      665N000                            | 504.000            |  | 55.25                             | 27,846.00  | 72.00                           | 36,288.00  | 52.10                                          | 26,258.40  |
| Temporary Coarse Aggregate,ALDOT<br>Number 1 | Ton                |  |                                   |            |                                 |            |                                                |            |
| 0400      665N001                            | 12.000             |  | 66.25                             | 795.00     | 110.00                          | 1,320.00   | 62.50                                          | 750.00     |
| Temporary Coarse Aggregate,ALDOT<br>Number 4 | Ton                |  |                                   |            |                                 |            |                                                |            |
| 0410      665O001                            | 2,770.000          |  | 0.80                              | 2,216.00   | 0.50                            | 1,385.00   | 0.01                                           | 27.70      |
| Silt Fence Removal                           | LF                 |  |                                   |            |                                 |            |                                                |            |
| 0420      665P005                            | 3.000              |  | 250.00                            | 750.00     | 265.00                          | 795.00     | 135.61                                         | 406.83     |
| Inlet Protection, Stage 3 Or 4               | Each               |  |                                   |            |                                 |            |                                                |            |
| 0430      665Q002                            | 100.000            |  | 7.35                              | 735.00     | 8.00                            | 800.00     | 1.06                                           | 106.00     |
| Wattle                                       | LF                 |  |                                   |            |                                 |            |                                                |            |
| 0440      665X000                            | 2.000              |  | 5,000.00                          | 10,000.00  | 2,500.00                        | 5,000.00   | 5,804.74                                       | 11,609.48  |
| Basin Dewatering Device                      | Each               |  |                                   |            |                                 |            |                                                |            |
| 0450      666A001                            | 3.000              |  | 1.05                              | 3.15       | 0.01                            | 0.03       | 0.01                                           | 0.03       |
| Pest Control Treatment                       | Acre               |  |                                   |            |                                 |            |                                                |            |
| 0460      680A001                            | (1.000)            |  | 4,500.00                          | 4,500.00   | 10,000.00                       | 10,000.00  | 5,610.61                                       | 5,610.61   |
| Geometric Controls                           | LS                 |  |                                   |            |                                 |            |                                                |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 6**

**Call Order:** 028

**Contract ID:** 20260227028

**County:** COFFEE

**Letting Date:** February 27, 2026

**Area/District:** 0702

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** STPAA-0012(586)

ROADWAY SAFETY IMPROVEMENTS (DRAINAGE IMPROVEMENTS) ON SR-12 (US-84) AT THE JUNCTION OF CR-502 EAST OF ELBA

| Line No / Item ID<br>Item Description                      |                    |      | (1) S. A. GRAHAM COMPANY,<br>INC. |                     | (2) GRADY RALLS & SONS,<br>INC. |                     | (3) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |                     |
|------------------------------------------------------------|--------------------|------|-----------------------------------|---------------------|---------------------------------|---------------------|------------------------------------------------|---------------------|
| Alt Set / Alt Member                                       | Quantity and Units |      | Unit Price                        | Ext Amount          | Unit Price                      | Ext Amount          | Unit Price                                     | Ext Amount          |
| 0470 698A000                                               | (1.000)            |      | 0.00                              | 0.00                | 0.00                            | 0.00                | 0.00                                           | 0.00                |
| Construction Fuel (Maximum Bid<br>Limited to \$ 33,965.00) |                    |      |                                   |                     |                                 |                     |                                                |                     |
| 0480 740B000                                               | 888.000            | LS   | 7.25                              | 6,438.00            | 6.75                            | 5,994.00            | 6.90                                           | 6,127.20            |
| Construction Signs                                         |                    |      |                                   |                     |                                 |                     |                                                |                     |
| 0490 740D000                                               | 100.000            | SQFT | 20.00                             | 2,000.00            | 30.00                           | 3,000.00            | 10.61                                          | 1,061.00            |
| Channelizing Drums                                         |                    |      |                                   |                     |                                 |                     |                                                |                     |
| 0500 740E000                                               | 20.000             | Each | 28.00                             | 560.00              | 22.00                           | 440.00              | 26.70                                          | 534.00              |
| Cones (36 Inches High)                                     |                    |      |                                   |                     |                                 |                     |                                                |                     |
| 0510 741C010                                               | 2.000              | Each | 417.00                            | 834.00              | 1,150.00                        | 2,300.00            | 397.80                                         | 795.60              |
| Portable Sequential Arrow And<br>Chevron Sign Unit         |                    |      |                                   |                     |                                 |                     |                                                |                     |
| 0520 742A001                                               | 2.000              | Each | 725.00                            | 1,450.00            | 1,950.00                        | 3,900.00            | 689.52                                         | 1,379.04            |
| Portable Changeable Message Sign,<br>Type 2                |                    |      |                                   |                     |                                 |                     |                                                |                     |
| <b>Section Totals:</b>                                     |                    |      |                                   | \$579,353.20        |                                 | \$663,442.66        |                                                | \$694,296.21        |
| <b>Contract Totals</b>                                     |                    |      |                                   | <b>\$579,353.20</b> |                                 | <b>\$663,442.66</b> |                                                | <b>\$694,296.21</b> |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 7**

**Call Order:** 028      **Contract ID:** 20260227028      **County:** COFFEE  
**Letting Date:** February 27, 2026      **Area/District:** 0702      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0012(586)

ROADWAY SAFETY IMPROVEMENTS (DRAINAGE IMPROVEMENTS) ON SR-12 (US-84) AT THE JUNCTION OF CR-502 EAST OF ELBA

| Line No / Item ID<br>Item Description  |                    | (4) PL RUSSELL LLC |            | (5) GIBSON CONSTRUCTION SERVICES, LLC |            |            |            |
|----------------------------------------|--------------------|--------------------|------------|---------------------------------------|------------|------------|------------|
| Alt Set / Alt Member                   | Quantity and Units | Unit Price         | Ext Amount | Unit Price                            | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b> 0001                   | Total              |                    |            |                                       |            |            |            |
| 0010 206C003                           | 21.000             | 24.35              | 511.35     | 25.00                                 | 525.00     |            |            |
| Removing Concrete Flumes               | SQYD               |                    |            |                                       |            |            |            |
| 0020 206D000                           | 87.000             | 24.35              | 2,118.45   | 20.00                                 | 1,740.00   |            |            |
| Removing Pipe                          | LF                 |                    |            |                                       |            |            |            |
| 0030 206E001                           | 2.000              | 1,217.73           | 2,435.46   | 850.00                                | 1,700.00   |            |            |
| Removing Inlets                        | Each               |                    |            |                                       |            |            |            |
| 0040 206E050                           | 7.000              | 304.61             | 2,132.27   | 750.00                                | 5,250.00   |            |            |
| Removing Slope Paved Headwall          | Each               |                    |            |                                       |            |            |            |
| 0050 210A000                           | 4,240.000          | 19.09              | 80,941.60  | 24.50                                 | 103,880.00 |            |            |
| Unclassified Excavation                | CUYD               |                    |            |                                       |            |            |            |
| 0060 214A000                           | 166.000            | 34.81              | 5,778.46   | 50.00                                 | 8,300.00   |            |            |
| Structure Excavation                   | CUYD               |                    |            |                                       |            |            |            |
| 0070 214B001                           | 61.000             | 173.06             | 10,556.66  | 150.00                                | 9,150.00   |            |            |
| Foundation Backfill, Commercial        | CUYD               |                    |            |                                       |            |            |            |
| 0080 260A003                           | 13.000             | 804.49             | 10,458.37  | 950.00                                | 12,350.00  |            |            |
| Cement Mortar Flowable Backfill, Mix 4 | CUYD               |                    |            |                                       |            |            |            |
| 0090 502A000                           | 1,110.000          | 8.67               | 9,623.70   | 4.00                                  | 4,440.00   |            |            |
| Steel Reinforcement                    | LB                 |                    |            |                                       |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 8**

**Call Order:** 028      **Contract ID:** 20260227028      **County:** COFFEE  
**Letting Date:** February 27, 2026      **Area/District:** 0702      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0012(586)

ROADWAY SAFETY IMPROVEMENTS (DRAINAGE IMPROVEMENTS) ON SR-12 (US-84) AT THE JUNCTION OF CR-502 EAST OF ELBA

| Line No / Item ID<br>Item Description                    |                    |  | (4) PL RUSSELL LLC |            | (5) GIBSON CONSTRUCTION SERVICES, LLC |            |            |            |
|----------------------------------------------------------|--------------------|--|--------------------|------------|---------------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                     | Quantity and Units |  | Unit Price         | Ext Amount | Unit Price                            | Ext Amount | Unit Price | Ext Amount |
| 0100      530C002                                        | 110.000            |  | 912.10             | 100,331.00 | 833.75                                | 91,712.50  |            |            |
| 24" Roadway Pipe, Jacked Installation (Smooth Steel)     | LF                 |  |                    |            |                                       |            |            |            |
| 0110      533A098                                        | 49.000             |  | 56.68              | 2,777.32   | 135.00                                | 6,615.00   |            |            |
| 18" Storm Sewer Pipe (Class 3 R.C.)                      | LF                 |  |                    |            |                                       |            |            |            |
| 0120      533A100                                        | 96.000             |  | 93.76              | 9,000.96   | 150.00                                | 14,400.00  |            |            |
| 30" Storm Sewer Pipe (Class 3 R.C.)                      | LF                 |  |                    |            |                                       |            |            |            |
| 0130      533B099                                        | 22.000             |  | 109.42             | 2,407.24   | 166.00                                | 3,652.00   |            |            |
| 29" Span, 18" Rise Storm Sewer Pipe (Class 3 R.C.)       | LF                 |  |                    |            |                                       |            |            |            |
| 0140      535A239                                        | 4.000              |  | 179.16             | 716.64     | 200.00                                | 800.00     |            |            |
| 6" Side Drain Pipe (PVC)                                 | LF                 |  |                    |            |                                       |            |            |            |
| 0150      600A000                                        | (1.000)            |  | 107,437.90         | 107,437.90 | 39,000.00                             | 39,000.00  |            |            |
| Mobilization                                             | LS                 |  |                    |            |                                       |            |            |            |
| 0160      610C000                                        | 71.000             |  | 103.19             | 7,326.49   | 120.00                                | 8,520.00   |            |            |
| Loose Riprap, Class 1                                    | Ton                |  |                    |            |                                       |            |            |            |
| 0170      610C001                                        | 1,587.000          |  | 100.13             | 158,906.31 | 120.00                                | 190,440.00 |            |            |
| Loose Riprap, Class 2                                    | Ton                |  |                    |            |                                       |            |            |            |
| 0180      610D003                                        | 9,004.000          |  | 4.87               | 43,849.48  | 6.50                                  | 58,526.00  |            |            |
| Filter Blanket, Geotextile                               | SQYD               |  |                    |            |                                       |            |            |            |
| 0190      619A273                                        | 2.000              |  | 1,549.57           | 3,099.14   | 3,000.00                              | 6,000.00   |            |            |
| 30" Side Drain Pipe End Treatment, Class 1 (Double Line) | Each               |  |                    |            |                                       |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 9**

**Call Order:** 028      **Contract ID:** 20260227028      **County:** COFFEE  
**Letting Date:** February 27, 2026      **Area/District:** 0702      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0012(586)

ROADWAY SAFETY IMPROVEMENTS (DRAINAGE IMPROVEMENTS) ON SR-12 (US-84) AT THE JUNCTION OF CR-502 EAST OF ELBA

| Line No / Item ID<br>Item Description              |                    |  | (4) PL RUSSELL LLC |            | (5) GIBSON CONSTRUCTION SERVICES, LLC |            |            |            |
|----------------------------------------------------|--------------------|--|--------------------|------------|---------------------------------------|------------|------------|------------|
| Alt Set / Alt Member                               | Quantity and Units |  | Unit Price         | Ext Amount | Unit Price                            | Ext Amount | Unit Price | Ext Amount |
| 0200      620A000                                  | 15.000             |  | 1,491.05           | 22,365.75  | 2,500.00                              | 37,500.00  |            |            |
| Minor Structure Concrete                           | CUYD               |  |                    |            |                                       |            |            |            |
| 0210      621E004                                  | 1.000              |  | 2,971.80           | 2,971.80   | 6,500.00                              | 6,500.00   |            |            |
| Manholes, Type L Or M (Storm)                      | Each               |  |                    |            |                                       |            |            |            |
| 0220      630A034                                  | 1,282.000          |  | 29.76              | 38,152.32  | 30.00                                 | 38,460.00  |            |            |
| Steel Beam Guardrail, Class A, Type 2 (8'-0" Post) | LF                 |  |                    |            |                                       |            |            |            |
| 0230      630C077                                  | 2.000              |  | 1,716.96           | 3,433.92   | 1,725.00                              | 3,450.00   |            |            |
| Guardrail End Anchor, Type 8 (MASH)                | Each               |  |                    |            |                                       |            |            |            |
| 0240      630C080                                  | 2.000              |  | 4,120.70           | 8,241.40   | 4,140.00                              | 8,280.00   |            |            |
| Guardrail End Anchor, Type 20 Series (MASH)        | Each               |  |                    |            |                                       |            |            |            |
| 0250      652A100                                  | 3.000              |  | 13.74              | 41.22      | 1,500.00                              | 4,500.00   |            |            |
| Seeding                                            | Acre               |  |                    |            |                                       |            |            |            |
| 0260      652C000                                  | 6.000              |  | 314.78             | 1,888.68   | 200.00                                | 1,200.00   |            |            |
| Mowing                                             | Acre               |  |                    |            |                                       |            |            |            |
| 0270      654A001                                  | 9,897.000          |  | 5.84               | 57,798.48  | 6.00                                  | 59,382.00  |            |            |
| Solid Sodding (Bermuda)                            | SQYD               |  |                    |            |                                       |            |            |            |
| 0280      656A010                                  | 3.000              |  | 801.25             | 2,403.75   | 1,500.00                              | 4,500.00   |            |            |
| Mulching                                           | Acre               |  |                    |            |                                       |            |            |            |
| 0290      659C001                                  | 3,724.000          |  | 2.00               | 7,448.00   | 4.00                                  | 14,896.00  |            |            |
| Erosion Control Product, Type S3                   | SQYD               |  |                    |            |                                       |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 10**

**Call Order:** 028      **Contract ID:** 20260227028      **County:** COFFEE  
**Letting Date:** February 27, 2026      **Area/District:** 0702      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0012(586)

ROADWAY SAFETY IMPROVEMENTS (DRAINAGE IMPROVEMENTS) ON SR-12 (US-84) AT THE JUNCTION OF CR-502 EAST OF ELBA

| Line No / Item ID<br>Item Description     |                    |  | (4) PL RUSSELL LLC |            | (5) GIBSON CONSTRUCTION SERVICES, LLC |            |            |            |
|-------------------------------------------|--------------------|--|--------------------|------------|---------------------------------------|------------|------------|------------|
| Alt Set / Alt Member                      | Quantity and Units |  | Unit Price         | Ext Amount | Unit Price                            | Ext Amount | Unit Price | Ext Amount |
| 0300      659C002                         | 3,037.000          |  | 1.83               | 5,557.71   | 5.00                                  | 15,185.00  |            |            |
| Erosion Control Product, Type S2          | SQYD               |  |                    |            |                                       |            |            |            |
| 0310      665A000                         | 2.000              |  | 1,144.64           | 2,289.28   | 950.00                                | 1,900.00   |            |            |
| Temporary Seeding                         | Acre               |  |                    |            |                                       |            |            |            |
| 0320      665B001                         | 6.000              |  | 457.86             | 2,747.16   | 650.00                                | 3,900.00   |            |            |
| Temporary Mulching                        | Ton                |  |                    |            |                                       |            |            |            |
| 0330      665C010                         | 30.000             |  | 40.09              | 1,202.70   | 85.00                                 | 2,550.00   |            |            |
| Temporary Pipe                            | LF                 |  |                    |            |                                       |            |            |            |
| 0340      665D001                         | 2.000              |  | 556.80             | 1,113.60   | 1,500.00                              | 3,000.00   |            |            |
| Temporary Pipe End Treatment              | Each               |  |                    |            |                                       |            |            |            |
| 0350      665G000                         | 100.000            |  | 13.74              | 1,374.00   | 10.00                                 | 1,000.00   |            |            |
| Sand Bags                                 | Each               |  |                    |            |                                       |            |            |            |
| 0360      665H005                         | 355.000            |  | 13.74              | 4,877.70   | 13.00                                 | 4,615.00   |            |            |
| Flow Baffle                               | LF                 |  |                    |            |                                       |            |            |            |
| 0370      665I000                         | 60.000             |  | 153.43             | 9,205.80   | 120.00                                | 7,200.00   |            |            |
| Temporary Riprap, Class 2                 | Ton                |  |                    |            |                                       |            |            |            |
| 0380      665J002                         | 2,770.000          |  | 5.61               | 15,539.70  | 5.50                                  | 15,235.00  |            |            |
| Silt Fence                                | LF                 |  |                    |            |                                       |            |            |            |
| 0390      665N000                         | 504.000            |  | 91.80              | 46,267.20  | 85.00                                 | 42,840.00  |            |            |
| Temporary Coarse Aggregate,ALDOT Number 1 | Ton                |  |                    |            |                                       |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 11**

**Call Order:** 028      **Contract ID:** 20260227028      **County:** COFFEE  
**Letting Date:** February 27, 2026      **Area/District:** 0702      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0012(586)

ROADWAY SAFETY IMPROVEMENTS (DRAINAGE IMPROVEMENTS) ON SR-12 (US-84) AT THE JUNCTION OF CR-502 EAST OF ELBA

| Line No / Item ID<br>Item Description                   |                    |  | (4) PL RUSSELL LLC |            | (5) GIBSON CONSTRUCTION SERVICES, LLC |            |            |            |
|---------------------------------------------------------|--------------------|--|--------------------|------------|---------------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                    | Quantity and Units |  | Unit Price         | Ext Amount | Unit Price                            | Ext Amount | Unit Price | Ext Amount |
| 0400      665N001                                       | 12.000             |  | 103.44             | 1,241.28   | 100.00                                | 1,200.00   |            |            |
| Temporary Coarse Aggregate,ALDOT Number 4               |                    |  |                    |            |                                       |            |            |            |
| 0410      665O001                                       | 2,770.000          |  | 1.14               | 3,157.80   | 1.50                                  | 4,155.00   |            |            |
| Silt Fence Removal                                      |                    |  |                    |            |                                       |            |            |            |
| 0420      665P005                                       | 3.000              |  | 858.48             | 2,575.44   | 650.00                                | 1,950.00   |            |            |
| Inlet Protection, Stage 3 Or 4                          |                    |  |                    |            |                                       |            |            |            |
| 0430      665Q002                                       | 100.000            |  | 16.02              | 1,602.00   | 10.50                                 | 1,050.00   |            |            |
| Wattle                                                  |                    |  |                    |            |                                       |            |            |            |
| 0440      665X000                                       | 2.000              |  | 8,584.79           | 17,169.58  | 8,500.00                              | 17,000.00  |            |            |
| Basin Dewatering Device                                 |                    |  |                    |            |                                       |            |            |            |
| 0450      666A001                                       | 3.000              |  | 572.32             | 1,716.96   | 0.01                                  | 0.03       |            |            |
| Pest Control Treatment                                  |                    |  |                    |            |                                       |            |            |            |
| 0460      680A001                                       | (1.000)            |  | 17,616.08          | 17,616.08  | 5,500.00                              | 5,500.00   |            |            |
| Geometric Controls                                      |                    |  |                    |            |                                       |            |            |            |
| 0470      698A000                                       | (1.000)            |  | 0.00               | 0.00       | 0.01                                  | 0.01       |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 33,965.00) |                    |  |                    |            |                                       |            |            |            |
| 0480      740B000                                       | 888.000            |  | 7.44               | 6,606.72   | 6.61                                  | 5,869.68   |            |            |
| Construction Signs                                      |                    |  |                    |            |                                       |            |            |            |
| 0490      740D000                                       | 100.000            |  | 11.45              | 1,145.00   | 27.60                                 | 2,760.00   |            |            |
| Channelizing Drums                                      |                    |  |                    |            |                                       |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 2/27/2026

Page: 12

Call Order: 028

Contract ID: 20260227028

County: COFFEE

Letting Date: February 27, 2026

Area/District: 0702

Contract Time: 35 Working Days

Contract Description:

Project(s): STPAA-0012(586)

ROADWAY SAFETY IMPROVEMENTS (DRAINAGE IMPROVEMENTS) ON SR-12 (US-84) AT THE JUNCTION OF CR-502 EAST OF ELBA

| Line No / Item ID<br>Item Description |                                                    |        | (4) PL RUSSELL LLC |              | (5) GIBSON CONSTRUCTION<br>SERVICES, LLC |              |            |            |
|---------------------------------------|----------------------------------------------------|--------|--------------------|--------------|------------------------------------------|--------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units                                 |        | Unit Price         | Ext Amount   | Unit Price                               | Ext Amount   | Unit Price | Ext Amount |
| 0500                                  | 740E000                                            | 20.000 | 11.45              | 229.00       | 17.25                                    | 345.00       |            |            |
|                                       | Cones (36 Inches High)                             | Each   |                    |              |                                          |              |            |            |
| 0510                                  | 741C010                                            | 2.000  | 429.24             | 858.48       | 1,500.00                                 | 3,000.00     |            |            |
|                                       | Portable Sequential Arrow And<br>Chevron Sign Unit | Each   |                    |              |                                          |              |            |            |
| 0520                                  | 742A001                                            | 2.000  | 744.02             | 1,488.04     | 1,725.00                                 | 3,450.00     |            |            |
|                                       | Portable Changeable Message Sign,<br>Type 2        | Each   |                    |              |                                          |              |            |            |
| Section Totals:                       |                                                    |        |                    | \$850,735.35 |                                          | \$889,373.22 |            |            |
| Contract Totals                       |                                                    |        |                    | \$850,735.35 |                                          | \$889,373.22 |            |            |

( ) indicates item is bid as Lump Sum





**Alabama Department of Transportation**  
**Vendor Ranking**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 029

**Contract ID:** 20260227029

**County:** ESCAMBIA

**Letting Date:** February 27, 2026

**Area / District:** 0903

**Contract Time:** 40 Working Days

**Contract Description:**

**Project(s):** STPAA-0041(531)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-41 FROM THE FLORIDA STATE LINE TO THE JUNCTION OF SR-15 (US-29) IN EAST BREWTON

| Rank | Vendor | Name                                 | Amount         |
|------|--------|--------------------------------------|----------------|
| 1    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$1,509,217.00 |
| 2    | 01096  | APAC-ALABAMA, INC.                   | \$1,935,639.10 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 029                      **Contract ID:** 20260227029                      **County:** ESCAMBIA  
**Letting Date:** February 27, 2026                      **Area/District:** 0903                      **Contract Time:** 40 Working Days

**Contract Description:**                                              **Project(s):** STPAA-0041(531)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-41 FROM THE FLORIDA STATE LINE TO THE JUNCTION OF SR-15 (US-29) IN EAST BREWTON

| Line No / Item ID<br>Item Description                                                                          |                    | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |              |            |            |
|----------------------------------------------------------------------------------------------------------------|--------------------|------------------------------------------------|------------|------------------------|--------------|------------|------------|
| Alt Set / Alt Member                                                                                           | Quantity and Units | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount   | Unit Price | Ext Amount |
| <b>SECTION: 0001                      Total</b>                                                                |                    |                                                |            |                        |              |            |            |
| 0010                      206E008                                                                              | 8.000              | 381.50                                         | 3,052.00   | 405.27                 | 3,242.16     |            |            |
| Removing Guardrail End Anchor (All Type)                                                                       |                    |                                                |            |                        |              |            |            |
| 0020                      405A000                                                                              | 11,332.000         | 3.55                                           | 40,228.60  | 4.41                   | 49,974.12    |            |            |
| Tack Coat                                                                                                      |                    |                                                |            |                        |              |            |            |
| 0030                      408A052                                                                              | 113,312.000        | 0.88                                           | 99,714.56  | 1.92                   | 217,559.04   |            |            |
| Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)                                                |                    |                                                |            |                        |              |            |            |
| 0040                      410H000                                                                              | 1.000              | 0.01                                           | 0.01       | 24,848.58              | 24,848.58    |            |            |
| Material Remixing Device                                                                                       |                    |                                                |            |                        |              |            |            |
| 0050                      424A360                                                                              | 9,045.000          | 104.47                                         | 944,931.15 | 128.54                 | 1,162,644.30 |            |            |
| Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D           |                    |                                                |            |                        |              |            |            |
| 0060                      424A369                                                                              | 304.000            | 199.98                                         | 60,793.92  | 256.28                 | 77,909.12    |            |            |
| Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D |                    |                                                |            |                        |              |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 2**

**Call Order:** 029

**Contract ID:** 20260227029

**County:** ESCAMBIA

**Letting Date:** February 27, 2026

**Area/District:** 0903

**Contract Time:** 40 Working Days

**Contract Description:**

**Project(s):** STPAA-0041(531)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-41 FROM THE FLORIDA STATE LINE TO THE JUNCTION OF SR-15 (US-29) IN EAST BREWTON

| Line No / Item ID<br>Item Description                                                                                |                    |      | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|----------------------------------------------------------------------------------------------------------------------|--------------------|------|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                                                                 | Quantity and Units |      | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0070 424B653                                                                                                         | 50.000             |      | 170.81                                         | 8,540.50   | 105.31                 | 5,265.50   |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D |                    | Ton  |                                                |            |                        |            |            |            |
| 0080 424B657                                                                                                         | 50.000             |      | 162.17                                         | 8,108.50   | 314.42                 | 15,721.00  |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D |                    | Ton  |                                                |            |                        |            |            |            |
| 0090 428A001                                                                                                         | 12.000             |      | 542.39                                         | 6,508.68   | 564.80                 | 6,777.60   |            |            |
| Scoring Bituminous Pavement<br>Surface                                                                               |                    | Mile |                                                |            |                        |            |            |            |
| 0100 600A000                                                                                                         | (1.000)            |      | 55,457.38                                      | 55,457.38  | 68,349.19              | 68,349.19  |            |            |
| Mobilization                                                                                                         |                    | LS   |                                                |            |                        |            |            |            |
| 0110 630C079                                                                                                         | 2.000              |      | 4,360.00                                       | 8,720.00   | 4,631.61               | 9,263.22   |            |            |
| Guardrail End Anchor, Type 13<br>(MASH)                                                                              |                    | Each |                                                |            |                        |            |            |            |
| 0120 630C080                                                                                                         | 6.000              |      | 3,488.00                                       | 20,928.00  | 3,705.29               | 22,231.74  |            |            |
| Guardrail End Anchor, Type 20 Series<br>(MASH)                                                                       |                    | Each |                                                |            |                        |            |            |            |
| 0130 650A000                                                                                                         | 500.000            |      | 48.06                                          | 24,030.00  | 65.58                  | 32,790.00  |            |            |
| Topsoil                                                                                                              |                    | CUYD |                                                |            |                        |            |            |            |
| 0140 652A100                                                                                                         | 1.000              |      | 1,635.00                                       | 1,635.00   | 1,736.85               | 1,736.85   |            |            |
| Seeding                                                                                                              |                    | Acre |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 029      **Contract ID:** 20260227029      **County:** ESCAMBIA  
**Letting Date:** February 27, 2026      **Area/District:** 0903      **Contract Time:** 40 Working Days

**Contract Description:**      **Project(s):** STPAA-0041(531)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-41 FROM THE FLORIDA STATE LINE TO THE JUNCTION OF SR-15 (US-29) IN EAST BREWTON

| Line No / Item ID<br>Item Description                   |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|---------------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                    | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0150      652C000                                       | 33.000             |  | 179.85                                         | 5,935.05   | 86.84                  | 2,865.72   |            |            |
| Mowing                                                  | Acre               |  |                                                |            |                        |            |            |            |
| 0160      654A001                                       | 312.000            |  | 6.54                                           | 2,040.48   | 11.00                  | 3,432.00   |            |            |
| Solid Sodding (Bermuda)                                 | SQYD               |  |                                                |            |                        |            |            |            |
| 0170      656A010                                       | 1.000              |  | 1,308.00                                       | 1,308.00   | 2,026.33               | 2,026.33   |            |            |
| Mulching                                                | Acre               |  |                                                |            |                        |            |            |            |
| 0180      665J002                                       | 1,000.000          |  | 5.56                                           | 5,560.00   | 5.21                   | 5,210.00   |            |            |
| Silt Fence                                              | LF                 |  |                                                |            |                        |            |            |            |
| 0190      665O001                                       | 1,000.000          |  | 2.18                                           | 2,180.00   | 0.58                   | 580.00     |            |            |
| Silt Fence Removal                                      | LF                 |  |                                                |            |                        |            |            |            |
| 0200      665Q002                                       | 200.000            |  | 13.08                                          | 2,616.00   | 11.58                  | 2,316.00   |            |            |
| Wattle                                                  | LF                 |  |                                                |            |                        |            |            |            |
| 0210      666A001                                       | 1.000              |  | 872.00                                         | 872.00     | 52.11                  | 52.11      |            |            |
| Pest Control Treatment                                  | Acre               |  |                                                |            |                        |            |            |            |
| 0220      698A000                                       | (1.000)            |  | 0.00                                           | 0.00       | 0.00                   | 0.00       |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 85,800.00) | LS                 |  |                                                |            |                        |            |            |            |
| 0230      701A227                                       | 13.000             |  | 4,060.25                                       | 52,783.25  | 4,313.19               | 56,071.47  |            |            |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 4**

**Call Order:** 029

**Contract ID:** 20260227029

**County:** ESCAMBIA

**Letting Date:** February 27, 2026

**Area/District:** 0903

**Contract Time:** 40 Working Days

**Contract Description:**

**Project(s):** STPAA-0041(531)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-41 FROM THE FLORIDA STATE LINE TO THE JUNCTION OF SR-15 (US-29) IN EAST BREWTON

| Line No / Item ID<br>Item Description                   |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|---------------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                    | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0240 701A230                                            | 7.000              |  | 4,060.25                                       | 28,421.75  | 4,313.19               | 30,192.33  |            |            |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |                                                |            |                        |            |            |            |
| 0250 701A244                                            | 5.000              |  | 1,989.25                                       | 9,946.25   | 2,113.17               | 10,565.85  |            |            |
| Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide) | Mile               |  |                                                |            |                        |            |            |            |
| 0260 701C000                                            | 14.000             |  | 784.80                                         | 10,987.20  | 833.69                 | 11,671.66  |            |            |
| Broken Temporary Traffic Stripe                         | Mile               |  |                                                |            |                        |            |            |            |
| 0270 701C001                                            | 58.000             |  | 817.50                                         | 47,415.00  | 868.43                 | 50,368.94  |            |            |
| Solid Temporary Traffic Stripe                          | Mile               |  |                                                |            |                        |            |            |            |
| 0280 701G146                                            | 4,380.000          |  | 3.82                                           | 16,731.60  | 4.05                   | 17,739.00  |            |            |
| Solid White, Class W, Type A Traffic Stripe (5" Wide)   | LF                 |  |                                                |            |                        |            |            |            |
| 0290 701G154                                            | 4,380.000          |  | 3.82                                           | 16,731.60  | 4.05                   | 17,739.00  |            |            |
| Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)  | LF                 |  |                                                |            |                        |            |            |            |
| 0300 701H002                                            | 8,760.000          |  | 0.55                                           | 4,818.00   | 0.58                   | 5,080.80   |            |            |
| Solid Traffic Stripe Removed (Tape)                     | LF                 |  |                                                |            |                        |            |            |            |
| 0310 703A002                                            | 872.000            |  | 4.36                                           | 3,801.92   | 4.63                   | 4,037.36   |            |            |
| Traffic Control Markings, Class 2, Type A               | SQFT               |  |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 5**

**Call Order:** 029

**Contract ID:** 20260227029

**County:** ESCAMBIA

**Letting Date:** February 27, 2026

**Area/District:** 0903

**Contract Time:** 40 Working Days

**Contract Description:**

**Project(s):** STPAA-0041(531)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-41 FROM THE FLORIDA STATE LINE TO THE JUNCTION OF SR-15 (US-29) IN EAST BREWTON

| Line No / Item ID<br>Item Description       |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|---------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                        | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0320 703B002                                | 273.000            |  | 6.00                                           | 1,638.00   | 6.37                   | 1,739.01   |            |            |
| Traffic Control Legends, Class 2,<br>Type A | SQFT               |  |                                                |            |                        |            |            |            |
| 0330 703D001                                | 624.000            |  | 1.09                                           | 680.16     | 1.16                   | 723.84     |            |            |
| Temporary Traffic Control Markings          | SQFT               |  |                                                |            |                        |            |            |            |
| 0340 705A030                                | 34.000             |  | 4.36                                           | 148.24     | 4.63                   | 157.42     |            |            |
| Pavement Markers, Class A-H, Type<br>2-C    | Each               |  |                                                |            |                        |            |            |            |
| 0350 705A032                                | 181.000            |  | 4.36                                           | 789.16     | 4.63                   | 838.03     |            |            |
| Pavement Markers, Class A-H, Type<br>1-B    | Each               |  |                                                |            |                        |            |            |            |
| 0360 705A037                                | 587.000            |  | 4.36                                           | 2,559.32   | 4.63                   | 2,717.81   |            |            |
| Pavement Markers, Class A-H, Type<br>2-D    | Each               |  |                                                |            |                        |            |            |            |
| 0370 705A038                                | 25.000             |  | 4.36                                           | 109.00     | 4.63                   | 115.75     |            |            |
| Pavement Markers, Class A-H, Type<br>2-E    | Each               |  |                                                |            |                        |            |            |            |
| 0380 740B000                                | 1,242.000          |  | 6.00                                           | 7,452.00   | 7.06                   | 8,768.52   |            |            |
| Construction Signs                          | SQFT               |  |                                                |            |                        |            |            |            |
| 0390 740D000                                | 25.000             |  | 0.01                                           | 0.25       | 37.05                  | 926.25     |            |            |
| Channelizing Drums                          | Each               |  |                                                |            |                        |            |            |            |
| 0400 740E000                                | 200.000            |  | 0.01                                           | 2.00       | 0.01                   | 2.00       |            |            |
| Cones (36 Inches High)                      | Each               |  |                                                |            |                        |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 2/27/2026

Page: 6

Call Order: 029 Contract ID: 20260227029 County: ESCAMBIA  
Letting Date: February 27, 2026 Area/District: 0903 Contract Time: 40 Working Days

Contract Description: Project(s): STPAA-0041(531)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-41 FROM THE FLORIDA STATE LINE TO THE JUNCTION OF SR-15 (US-29) IN EAST BREWTON

| Line No / Item ID<br>Item Description              |                    | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |                | (2) APAC-ALABAMA, INC. |                |            |            |
|----------------------------------------------------|--------------------|------------------------------------------------|----------------|------------------------|----------------|------------|------------|
| Alt Set / Alt Member                               | Quantity and Units | Unit Price                                     | Ext Amount     | Unit Price             | Ext Amount     | Unit Price | Ext Amount |
| 0410 741C010                                       | 1.000              | 1,042.47                                       | 1,042.47       | 1,389.48               | 1,389.48       |            |            |
| Portable Sequential Arrow And<br>Chevron Sign Unit | Each               |                                                |                |                        |                |            |            |
| Section Totals:                                    |                    |                                                | \$1,509,217.00 |                        | \$1,935,639.10 |            |            |
| Contract Totals                                    |                    |                                                | \$1,509,217.00 |                        | \$1,935,639.10 |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 2/27/2026

Page: 1

Call Order: 030

Contract ID: 20260227030

Counties: MARSHALL, DEKALB

Letting Date: February 27, 2026

Area / District: 0104

Contract Time: 35 Working Days

Contract Description:

Project(s): STPAA-0075(546)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-75 FROM THE JUNCTION OF GARY ROAD TO THE INTERSECTION OF CR-1982 IN DEKALB COUNTY

| Rank | Vendor | Name                                           | Amount         |
|------|--------|------------------------------------------------|----------------|
| 1    | 07083  | GRAYSON CARTER & SON CONTRACTING, INC.         | \$1,346,495.47 |
| 2    | 18031  | ROGERS GROUP, INC.                             | \$1,449,650.00 |
| 3    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC.           | \$1,668,895.42 |
| 4    | 04080  | VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC | \$1,805,979.45 |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 030      **Contract ID:** 20260227030      **Counties:** MARSHALL, DEKALB

**Letting Date:** February 27, 2026      **Area/District:** 0104      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0075(546)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-75 FROM THE JUNCTION OF GARY ROAD TO THE INTERSECTION OF CR-1982 IN DEKALB COUNTY

| Line No / Item ID<br>Item Description                                                                          |                    | (1) GRAYSON CARTER & SON<br>CONTRACTING, INC. |            | (2) ROGERS GROUP, INC. |            | (3) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|----------------------------------------------------------------------------------------------------------------|--------------------|-----------------------------------------------|------------|------------------------|------------|------------------------------------------------|------------|
| Alt Set / Alt Member                                                                                           | Quantity and Units | Unit Price                                    | Ext Amount | Unit Price             | Ext Amount | Unit Price                                     | Ext Amount |
| <b>SECTION:</b> 0001                                                                                           | Total              |                                               |            |                        |            |                                                |            |
| 0010 206D001                                                                                                   | 1,750.000          | 3.26                                          | 5,705.00   | 3.20                   | 5,600.00   | 3.20                                           | 5,600.00   |
| Removing Guardrail                                                                                             | LF                 |                                               |            |                        |            |                                                |            |
| 0020 206E008                                                                                                   | 14.000             | 326.40                                        | 4,569.60   | 330.00                 | 4,620.00   | 320.48                                         | 4,486.72   |
| Removing Guardrail End Anchor (All Type)                                                                       | Each               |                                               |            |                        |            |                                                |            |
| 0030 405A000                                                                                                   | 10,132.000         | 3.64                                          | 36,880.48  | 2.95                   | 29,889.40  | 3.47                                           | 35,158.04  |
| Tack Coat                                                                                                      | Gal                |                                               |            |                        |            |                                                |            |
| 0040 408B001                                                                                                   | 101,295.000        | 0.15                                          | 15,194.25  | 0.83                   | 84,074.85  | 1.24                                           | 125,605.80 |
| Micro-Milling Existing Pavement (Approximately 1.10" Thru 2.00" Thick)                                         | SQYD               |                                               |            |                        |            |                                                |            |
| 0050 410H000                                                                                                   | 1.000              | 25,180.42                                     | 25,180.42  | 34,797.15              | 34,797.15  | 30,000.00                                      | 30,000.00  |
| Material Remixing Device                                                                                       | Each               |                                               |            |                        |            |                                                |            |
| 0060 424A360                                                                                                   | 8,117.000          | 95.07                                         | 771,683.19 | 88.75                  | 720,383.75 | 102.36                                         | 830,856.12 |
| Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D           | Ton                |                                               |            |                        |            |                                                |            |
| 0070 424A369                                                                                                   | 521.000            | 120.98                                        | 63,030.58  | 117.75                 | 61,347.75  | 149.65                                         | 77,967.65  |
| Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |                                               |            |                        |            |                                                |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 2**

**Call Order:** 030      **Contract ID:** 20260227030      **Counties:** MARSHALL, DEKALB

**Letting Date:** February 27, 2026      **Area/District:** 0104      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0075(546)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-75 FROM THE JUNCTION OF GARY ROAD TO THE INTERSECTION OF CR-1982 IN DEKALB COUNTY

| Line No / Item ID<br>Item Description                                                                              |                    |  | (1) GRAYSON CARTER & SON<br>CONTRACTING, INC. |            | (2) ROGERS GROUP, INC. |            | (3) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|--------------------------------------------------------------------------------------------------------------------|--------------------|--|-----------------------------------------------|------------|------------------------|------------|------------------------------------------------|------------|
| Alt Set / Alt Member                                                                                               | Quantity and Units |  | Unit Price                                    | Ext Amount | Unit Price             | Ext Amount | Unit Price                                     | Ext Amount |
| 0080      424B655                                                                                                  | 300.000            |  | 146.98                                        | 44,094.00  | 127.00                 | 38,100.00  | 182.07                                         | 54,621.00  |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton                |  |                                               |            |                        |            |                                                |            |
| 0090      428A001                                                                                                  | 16.000             |  | 469.24                                        | 7,507.84   | 310.00                 | 4,960.00   | 307.53                                         | 4,920.48   |
| Scoring Bituminous Pavement<br>Surface                                                                             | Mile               |  |                                               |            |                        |            |                                                |            |
| 0100      430B043                                                                                                  | 3,984.000          |  | 8.07                                          | 32,150.88  | 37.00                  | 147,408.00 | 45.48                                          | 181,192.32 |
| Aggregate Surfacing (1" Down,<br>Crusher Run)                                                                      | Ton                |  |                                               |            |                        |            |                                                |            |
| 0110      600A000                                                                                                  | (1.000)            |  | 72,833.42                                     | 72,833.42  | 56,000.00              | 56,000.00  | 47,717.56                                      | 47,717.56  |
| Mobilization                                                                                                       | LS                 |  |                                               |            |                        |            |                                                |            |
| 0120      630A001                                                                                                  | 1,700.000          |  | 23.87                                         | 40,579.00  | 24.00                  | 40,800.00  | 23.50                                          | 39,950.00  |
| Steel Beam Guardrail, Class A, Type<br>2                                                                           | LF                 |  |                                               |            |                        |            |                                                |            |
| 0130      630C077                                                                                                  | 2.000              |  | 1,519.16                                      | 3,038.32   | 1,400.00               | 2,800.00   | 1,495.55                                       | 2,991.10   |
| Guardrail End Anchor, Type 8<br>(MASH)                                                                             | Each               |  |                                               |            |                        |            |                                                |            |
| 0140      630C079                                                                                                  | 6.000              |  | 3,797.88                                      | 22,787.28  | 3,800.00               | 22,800.00  | 3,738.88                                       | 22,433.28  |
| Guardrail End Anchor, Type 13<br>(MASH)                                                                            | Each               |  |                                               |            |                        |            |                                                |            |
| 0150      630C080                                                                                                  | 6.000              |  | 3,473.10                                      | 20,838.60  | 3,400.00               | 20,400.00  | 3,418.40                                       | 20,510.40  |
| Guardrail End Anchor, Type 20 Series<br>(MASH)                                                                     | Each               |  |                                               |            |                        |            |                                                |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 030      **Contract ID:** 20260227030      **Counties:** MARSHALL, DEKALB

**Letting Date:** February 27, 2026      **Area/District:** 0104      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0075(546)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-75 FROM THE JUNCTION OF GARY ROAD TO THE INTERSECTION OF CR-1982 IN DEKALB COUNTY

| Line No / Item ID<br>Item Description                      |                    |  | (1) GRAYSON CARTER & SON<br>CONTRACTING, INC. |            | (2) ROGERS GROUP, INC. |            | (3) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|------------------------------------------------------------|--------------------|--|-----------------------------------------------|------------|------------------------|------------|------------------------------------------------|------------|
| Alt Set / Alt Member                                       | Quantity and Units |  | Unit Price                                    | Ext Amount | Unit Price             | Ext Amount | Unit Price                                     | Ext Amount |
| 0160      665Q002                                          | 800.000            |  | 8.27                                          | 6,616.00   | 5.00                   | 4,000.00   | 4.77                                           | 3,816.00   |
| Wattle                                                     | LF                 |  |                                               |            |                        |            |                                                |            |
| 0170      698A000                                          | (1.000)            |  | 0.01                                          | 0.01       | 0.00                   | 0.00       | 0.00                                           | 0.00       |
| Construction Fuel (Maximum Bid<br>Limited to \$ 47,500.00) | LS                 |  |                                               |            |                        |            |                                                |            |
| 0180      701A227                                          | 5.000              |  | 4,259.52                                      | 21,297.60  | 4,300.00               | 21,500.00  | 4,235.23                                       | 21,176.15  |
| Solid White, Class 2, Type A Traffic<br>Stripe (5" Wide)   | Mile               |  |                                               |            |                        |            |                                                |            |
| 0190      701A230                                          | 5.000              |  | 4,259.52                                      | 21,297.60  | 4,250.00               | 21,250.00  | 4,235.23                                       | 21,176.15  |
| Solid Yellow, Class 2, Type A Traffic<br>Stripe (5" Wide)  | Mile               |  |                                               |            |                        |            |                                                |            |
| 0200      701A239                                          | 4.000              |  | 2,333.76                                      | 9,335.04   | 2,300.00               | 9,200.00   | 2,319.94                                       | 9,279.76   |
| Broken White, Class 2, Type A Traffic<br>Stripe (5" Wide)  | Mile               |  |                                               |            |                        |            |                                                |            |
| 0210      701B207                                          | 5,171.000          |  | 2.17                                          | 11,221.07  | 2.20                   | 11,376.20  | 2.16                                           | 11,169.36  |
| Dotted, Class 2, Type A Traffic Stripe<br>(5" Wide)        | LF                 |  |                                               |            |                        |            |                                                |            |
| 0220      701C000                                          | 7.000              |  | 1,275.00                                      | 8,925.00   | 1,300.00               | 9,100.00   | 1,267.87                                       | 8,875.09   |
| Broken Temporary Traffic Stripe                            | Mile               |  |                                               |            |                        |            |                                                |            |
| 0230      701C001                                          | 18.000             |  | 1,356.60                                      | 24,418.80  | 1,350.00               | 24,300.00  | 1,348.80                                       | 24,278.40  |
| Solid Temporary Traffic Stripe                             | Mile               |  |                                               |            |                        |            |                                                |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 4**

**Call Order:** 030      **Contract ID:** 20260227030      **Counties:** MARSHALL, DEKALB

**Letting Date:** February 27, 2026      **Area/District:** 0104      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0075(546)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-75 FROM THE JUNCTION OF GARY ROAD TO THE INTERSECTION OF CR-1982 IN DEKALB COUNTY

| Line No / Item ID<br>Item Description                     |                    |  | (1) GRAYSON CARTER & SON<br>CONTRACTING, INC. |            | (2) ROGERS GROUP, INC. |            | (3) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |
|-----------------------------------------------------------|--------------------|--|-----------------------------------------------|------------|------------------------|------------|------------------------------------------------|------------|
| Alt Set / Alt Member                                      | Quantity and Units |  | Unit Price                                    | Ext Amount | Unit Price             | Ext Amount | Unit Price                                     | Ext Amount |
| 0240      701G142                                         | 1,960.000          |  | 2.99                                          | 5,860.40   | 3.00                   | 5,880.00   | 2.97                                           | 5,821.20   |
| Broken White, Class W, Type A Traffic<br>Stripe (5" Wide) | LF                 |  |                                               |            |                        |            |                                                |            |
| 0250      701G146                                         | 1,960.000          |  | 4.35                                          | 8,526.00   | 4.25                   | 8,330.00   | 4.32                                           | 8,467.20   |
| Solid White, Class W, Type A Traffic<br>Stripe (5" Wide)  | LF                 |  |                                               |            |                        |            |                                                |            |
| 0260      701G154                                         | 1,960.000          |  | 4.35                                          | 8,526.00   | 4.40                   | 8,624.00   | 4.32                                           | 8,467.20   |
| Solid Yellow, Class W, Type A Traffic<br>Stripe (5" Wide) | LF                 |  |                                               |            |                        |            |                                                |            |
| 0270      701G161                                         | 1,040.000          |  | 2.99                                          | 3,109.60   | 3.00                   | 3,120.00   | 2.97                                           | 3,088.80   |
| Broken Black, Class W, Type B Traffic<br>Stripe (5" Wide) | LF                 |  |                                               |            |                        |            |                                                |            |
| 0280      701H002                                         | 3,920.000          |  | 0.55                                          | 2,156.00   | 0.50                   | 1,960.00   | 0.54                                           | 2,116.80   |
| Solid Traffic Stripe Removed (Tape)                       | LF                 |  |                                               |            |                        |            |                                                |            |
| 0290      701H007                                         | 1,960.000          |  | 0.55                                          | 1,078.00   | 0.50                   | 980.00     | 0.54                                           | 1,058.40   |
| Broken Traffic Stripe Removed (Tape)                      | LF                 |  |                                               |            |                        |            |                                                |            |
| 0300      703A002                                         | 4,282.000          |  | 4.89                                          | 20,938.98  | 5.00                   | 21,410.00  | 4.86                                           | 20,810.52  |
| Traffic Control Markings, Class 2,<br>Type A              | SQFT               |  |                                               |            |                        |            |                                                |            |
| 0310      703B002                                         | 359.000            |  | 5.97                                          | 2,143.23   | 6.00                   | 2,154.00   | 5.93                                           | 2,128.87   |
| Traffic Control Legends, Class 2,<br>Type A               | SQFT               |  |                                               |            |                        |            |                                                |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 5**

**Call Order:** 030      **Contract ID:** 20260227030      **Counties:** MARSHALL, DEKALB

**Letting Date:** February 27, 2026      **Area/District:** 0104      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0075(546)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-75 FROM THE JUNCTION OF GARY ROAD TO THE INTERSECTION OF CR-1982 IN DEKALB COUNTY

| Line No / Item ID<br>Item Description           |                    |  | (1) GRAYSON CARTER & SON<br>CONTRACTING, INC. |                       | (2) ROGERS GROUP, INC. |                       | (3) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |                       |
|-------------------------------------------------|--------------------|--|-----------------------------------------------|-----------------------|------------------------|-----------------------|------------------------------------------------|-----------------------|
| Alt Set / Alt Member                            | Quantity and Units |  | Unit Price                                    | Ext Amount            | Unit Price             | Ext Amount            | Unit Price                                     | Ext Amount            |
| 0320      703D001                               | 816.000            |  | 1.63                                          | 1,330.08              | 1.65                   | 1,346.40              | 1.62                                           | 1,321.92              |
| Temporary Traffic Control Markings              | SQFT               |  |                                               |                       |                        |                       |                                                |                       |
| 0330      705A030                               | 472.000            |  | 5.43                                          | 2,562.96              | 5.50                   | 2,596.00              | 5.40                                           | 2,548.80              |
| Pavement Markers, Class A-H, Type 2-C           | Each               |  |                                               |                       |                        |                       |                                                |                       |
| 0340      705A037                               | 53.000             |  | 5.43                                          | 287.79                | 5.00                   | 265.00                | 5.40                                           | 286.20                |
| Pavement Markers, Class A-H, Type 2-D           | Each               |  |                                               |                       |                        |                       |                                                |                       |
| 0350      705A038                               | 120.000            |  | 5.43                                          | 651.60                | 5.25                   | 630.00                | 5.40                                           | 648.00                |
| Pavement Markers, Class A-H, Type 2-E           | Each               |  |                                               |                       |                        |                       |                                                |                       |
| 0360      740B000                               | 1,645.000          |  | 5.97                                          | 9,820.65              | 5.50                   | 9,047.50              | 5.61                                           | 9,228.45              |
| Construction Signs                              | SQFT               |  |                                               |                       |                        |                       |                                                |                       |
| 0370      740D000                               | 200.000            |  | 26.05                                         | 5,210.00              | 27.00                  | 5,400.00              | 58.75                                          | 11,750.00             |
| Channelizing Drums                              | Each               |  |                                               |                       |                        |                       |                                                |                       |
| 0380      740E000                               | 200.000            |  | 16.32                                         | 3,264.00              | 6.00                   | 1,200.00              | 26.71                                          | 5,342.00              |
| Cones (36 Inches High)                          | Each               |  |                                               |                       |                        |                       |                                                |                       |
| 0390      741C010                               | 2.000              |  | 923.10                                        | 1,846.20              | 1,000.00               | 2,000.00              | 1,014.84                                       | 2,029.68              |
| Portable Sequential Arrow And Chevron Sign Unit | Each               |  |                                               |                       |                        |                       |                                                |                       |
| <b>Section Totals:</b>                          |                    |  |                                               | \$1,346,495.47        |                        | \$1,449,650.00        |                                                | \$1,668,895.42        |
| <b>Contract Totals</b>                          |                    |  |                                               | <b>\$1,346,495.47</b> |                        | <b>\$1,449,650.00</b> |                                                | <b>\$1,668,895.42</b> |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 6**

---

**Call Order:** 030      **Contract ID:** 20260227030      **Counties:** MARSHALL, DEKALB

**Letting Date:** February 27, 2026      **Area/District:** 0104      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0075(546)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-75 FROM THE JUNCTION OF GARY ROAD TO THE INTERSECTION OF CR-1982 IN DEKALB COUNTY

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Tabulation of Bids

DATE: 2/27/2026

Page: 7

Call Order: 030 Contract ID: 20260227030 Counties: MARSHALL, DEKALB

Letting Date: February 27, 2026 Area/District: 0104 Contract Time: 35 Working Days

Contract Description: Project(s): STPAA-0075(546)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-75 FROM THE JUNCTION OF GARY ROAD TO THE INTERSECTION OF CR-1982 IN DEKALB COUNTY

| Line No / Item ID<br>Item Description                                                                          |                    | (4) VULCAN MATERIALS<br>ASPHALT AND<br>CONSTRUCTION, LLC |            |            |            |            |            |
|----------------------------------------------------------------------------------------------------------------|--------------------|----------------------------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                                                                           | Quantity and Units | Unit Price                                               | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 0001                                                                                                  | Total              |                                                          |            |            |            |            |            |
| 0010 206D001                                                                                                   | 1,750.000          | 3.30                                                     | 5,775.00   |            |            |            |            |
| Removing Guardrail                                                                                             | LF                 |                                                          |            |            |            |            |            |
| 0020 206E008                                                                                                   | 14.000             | 330.00                                                   | 4,620.00   |            |            |            |            |
| Removing Guardrail End Anchor (All Type)                                                                       | Each               |                                                          |            |            |            |            |            |
| 0030 405A000                                                                                                   | 10,132.000         | 3.15                                                     | 31,915.80  |            |            |            |            |
| Tack Coat                                                                                                      | Gal                |                                                          |            |            |            |            |            |
| 0040 408B001                                                                                                   | 101,295.000        | 1.70                                                     | 172,201.50 |            |            |            |            |
| Micro-Milling Existing Pavement (Approximately 1.10" Thru 2.00" Thick)                                         | SQYD               |                                                          |            |            |            |            |            |
| 0050 410H000                                                                                                   | 1.000              | 70,000.00                                                | 70,000.00  |            |            |            |            |
| Material Remixing Device                                                                                       | Each               |                                                          |            |            |            |            |            |
| 0060 424A360                                                                                                   | 8,117.000          | 108.00                                                   | 876,636.00 |            |            |            |            |
| Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D           | Ton                |                                                          |            |            |            |            |            |
| 0070 424A369                                                                                                   | 521.000            | 172.00                                                   | 89,612.00  |            |            |            |            |
| Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |                                                          |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 8**

**Call Order:** 030      **Contract ID:** 20260227030      **Counties:** MARSHALL, DEKALB

**Letting Date:** February 27, 2026      **Area/District:** 0104      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0075(546)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-75 FROM THE JUNCTION OF GARY ROAD TO THE INTERSECTION OF CR-1982 IN DEKALB COUNTY

| Line No / Item ID<br>Item Description |                    |  | (4) VULCAN MATERIALS<br>ASPHALT AND<br>CONSTRUCTION, LLC |            |            |            |            |            |
|---------------------------------------|--------------------|--|----------------------------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                                               | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0080      424B655                     | 300.000            |  | 195.00                                                   | 58,500.00  |            |            |            |            |
| Superpave Bituminous Concrete         | Ton                |  |                                                          |            |            |            |            |            |
| Upper Binder Layer, Patching, 1"      |                    |  |                                                          |            |            |            |            |            |
| Maximum Aggregate Size Mix, ESAL      |                    |  |                                                          |            |            |            |            |            |
| Range C/D                             |                    |  |                                                          |            |            |            |            |            |
| 0090      428A001                     | 16.000             |  | 250.00                                                   | 4,000.00   |            |            |            |            |
| Scoring Bituminous Pavement           | Mile               |  |                                                          |            |            |            |            |            |
| Surface                               |                    |  |                                                          |            |            |            |            |            |
| 0100      430B043                     | 3,984.000          |  | 5.00                                                     | 19,920.00  |            |            |            |            |
| Aggregate Surfacing (1" Down,         | Ton                |  |                                                          |            |            |            |            |            |
| Crusher Run)                          |                    |  |                                                          |            |            |            |            |            |
| 0110      600A000                     | (1.000)            |  | 206,559.00                                               | 206,559.00 |            |            |            |            |
| Mobilization                          | LS                 |  |                                                          |            |            |            |            |            |
| 0120      630A001                     | 1,700.000          |  | 24.00                                                    | 40,800.00  |            |            |            |            |
| Steel Beam Guardrail, Class A, Type   | LF                 |  |                                                          |            |            |            |            |            |
| 2                                     |                    |  |                                                          |            |            |            |            |            |
| 0130      630C077                     | 2.000              |  | 1,515.00                                                 | 3,030.00   |            |            |            |            |
| Guardrail End Anchor, Type 8          | Each               |  |                                                          |            |            |            |            |            |
| (MASH)                                |                    |  |                                                          |            |            |            |            |            |
| 0140      630C079                     | 6.000              |  | 3,790.00                                                 | 22,740.00  |            |            |            |            |
| Guardrail End Anchor, Type 13         | Each               |  |                                                          |            |            |            |            |            |
| (MASH)                                |                    |  |                                                          |            |            |            |            |            |
| 0150      630C080                     | 6.000              |  | 3,465.00                                                 | 20,790.00  |            |            |            |            |
| Guardrail End Anchor, Type 20 Series  | Each               |  |                                                          |            |            |            |            |            |
| (MASH)                                |                    |  |                                                          |            |            |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 9**

**Call Order:** 030      **Contract ID:** 20260227030      **Counties:** MARSHALL, DEKALB

**Letting Date:** February 27, 2026      **Area/District:** 0104      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0075(546)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-75 FROM THE JUNCTION OF GARY ROAD TO THE INTERSECTION OF CR-1982 IN DEKALB COUNTY

| Line No / Item ID<br>Item Description                   |                    |  | (4) VULCAN MATERIALS<br>ASPHALT AND<br>CONSTRUCTION, LLC |            |            |            |            |            |
|---------------------------------------------------------|--------------------|--|----------------------------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                    | Quantity and Units |  | Unit Price                                               | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0160      665Q002                                       | 800.000            |  | 12.00                                                    | 9,600.00   |            |            |            |            |
| Wattle                                                  | LF                 |  |                                                          |            |            |            |            |            |
| 0170      698A000                                       | (1.000)            |  | 0.00                                                     | 0.00       |            |            |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 47,500.00) | LS                 |  |                                                          |            |            |            |            |            |
| 0180      701A227                                       | 5.000              |  | 4,200.00                                                 | 21,000.00  |            |            |            |            |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |                                                          |            |            |            |            |            |
| 0190      701A230                                       | 5.000              |  | 4,200.00                                                 | 21,000.00  |            |            |            |            |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |                                                          |            |            |            |            |            |
| 0200      701A239                                       | 4.000              |  | 2,300.00                                                 | 9,200.00   |            |            |            |            |
| Broken White, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |                                                          |            |            |            |            |            |
| 0210      701B207                                       | 5,171.000          |  | 2.15                                                     | 11,117.65  |            |            |            |            |
| Dotted, Class 2, Type A Traffic Stripe (5" Wide)        | LF                 |  |                                                          |            |            |            |            |            |
| 0220      701C000                                       | 7.000              |  | 1,270.00                                                 | 8,890.00   |            |            |            |            |
| Broken Temporary Traffic Stripe                         | Mile               |  |                                                          |            |            |            |            |            |
| 0230      701C001                                       | 18.000             |  | 1,350.00                                                 | 24,300.00  |            |            |            |            |
| Solid Temporary Traffic Stripe                          | Mile               |  |                                                          |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 10**

**Call Order:** 030      **Contract ID:** 20260227030      **Counties:** MARSHALL, DEKALB

**Letting Date:** February 27, 2026      **Area/District:** 0104      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0075(546)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-75 FROM THE JUNCTION OF GARY ROAD TO THE INTERSECTION OF CR-1982 IN DEKALB COUNTY

| Line No / Item ID<br>Item Description                     |                    |  | (4) VULCAN MATERIALS<br>ASPHALT AND<br>CONSTRUCTION, LLC |            |            |            |            |            |
|-----------------------------------------------------------|--------------------|--|----------------------------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                      | Quantity and Units |  | Unit Price                                               | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0240      701G142                                         | 1,960.000          |  | 2.75                                                     | 5,390.00   |            |            |            |            |
| Broken White, Class W, Type A Traffic<br>Stripe (5" Wide) |                    |  |                                                          |            |            |            |            |            |
| 0250      701G146                                         | 1,960.000          |  | 4.00                                                     | 7,840.00   |            |            |            |            |
| Solid White, Class W, Type A Traffic<br>Stripe (5" Wide)  |                    |  |                                                          |            |            |            |            |            |
| 0260      701G154                                         | 1,960.000          |  | 4.00                                                     | 7,840.00   |            |            |            |            |
| Solid Yellow, Class W, Type A Traffic<br>Stripe (5" Wide) |                    |  |                                                          |            |            |            |            |            |
| 0270      701G161                                         | 1,040.000          |  | 2.75                                                     | 2,860.00   |            |            |            |            |
| Broken Black, Class W, Type B Traffic<br>Stripe (5" Wide) |                    |  |                                                          |            |            |            |            |            |
| 0280      701H002                                         | 3,920.000          |  | 0.50                                                     | 1,960.00   |            |            |            |            |
| Solid Traffic Stripe Removed (Tape)                       |                    |  |                                                          |            |            |            |            |            |
| 0290      701H007                                         | 1,960.000          |  | 0.50                                                     | 980.00     |            |            |            |            |
| Broken Traffic Stripe Removed (Tape)                      |                    |  |                                                          |            |            |            |            |            |
| 0300      703A002                                         | 4,282.000          |  | 4.50                                                     | 19,269.00  |            |            |            |            |
| Traffic Control Markings, Class 2,<br>Type A              |                    |  |                                                          |            |            |            |            |            |
| 0310      703B002                                         | 359.000            |  | 5.80                                                     | 2,082.20   |            |            |            |            |
| Traffic Control Legends, Class 2,<br>Type A               |                    |  |                                                          |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 11**

**Call Order:** 030      **Contract ID:** 20260227030      **Counties:** MARSHALL, DEKALB

**Letting Date:** February 27, 2026      **Area/District:** 0104      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0075(546)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-75 FROM THE JUNCTION OF GARY ROAD TO THE INTERSECTION OF CR-1982 IN DEKALB COUNTY

| Line No / Item ID<br>Item Description           |                    |  | (4) VULCAN MATERIALS<br>ASPHALT AND<br>CONSTRUCTION, LLC |                       |            |            |            |            |
|-------------------------------------------------|--------------------|--|----------------------------------------------------------|-----------------------|------------|------------|------------|------------|
| Alt Set / Alt Member                            | Quantity and Units |  | Unit Price                                               | Ext Amount            | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0320      703D001                               | 816.000            |  | 1.55                                                     | 1,264.80              |            |            |            |            |
| Temporary Traffic Control Markings              | SQFT               |  |                                                          |                       |            |            |            |            |
| 0330      705A030                               | 472.000            |  | 5.20                                                     | 2,454.40              |            |            |            |            |
| Pavement Markers, Class A-H, Type 2-C           | Each               |  |                                                          |                       |            |            |            |            |
| 0340      705A037                               | 53.000             |  | 5.20                                                     | 275.60                |            |            |            |            |
| Pavement Markers, Class A-H, Type 2-D           | Each               |  |                                                          |                       |            |            |            |            |
| 0350      705A038                               | 120.000            |  | 5.20                                                     | 624.00                |            |            |            |            |
| Pavement Markers, Class A-H, Type 2-E           | Each               |  |                                                          |                       |            |            |            |            |
| 0360      740B000                               | 1,645.000          |  | 6.50                                                     | 10,692.50             |            |            |            |            |
| Construction Signs                              | SQFT               |  |                                                          |                       |            |            |            |            |
| 0370      740D000                               | 200.000            |  | 28.00                                                    | 5,600.00              |            |            |            |            |
| Channelizing Drums                              | Each               |  |                                                          |                       |            |            |            |            |
| 0380      740E000                               | 200.000            |  | 13.00                                                    | 2,600.00              |            |            |            |            |
| Cones (36 Inches High)                          | Each               |  |                                                          |                       |            |            |            |            |
| 0390      741C010                               | 2.000              |  | 1,020.00                                                 | 2,040.00              |            |            |            |            |
| Portable Sequential Arrow And Chevron Sign Unit | Each               |  |                                                          |                       |            |            |            |            |
| <b>Section Totals:</b>                          |                    |  |                                                          | \$1,805,979.45        |            |            |            |            |
| <b>Contract Totals</b>                          |                    |  |                                                          | <b>\$1,805,979.45</b> |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 12**

**Call Order:** 030

**Contract ID:** 20260227030

**Counties:** MARSHALL, DEKALB

**Letting Date:** February 27, 2026

**Area/District:** 0104

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** STPAA-0075(546)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-75 FROM THE JUNCTION OF GARY ROAD TO THE INTERSECTION OF CR-1982 IN DEKALB COUNTY

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 2/27/2026

Page: 1

Call Order: 031

Contract ID: 20260227031

County: CLARKE

Letting Date: February 27, 2026

Area / District: 0804

Contract Time: 35 Working Days

Contract Description:

Project(s): STPAA-0295(501)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-295 FROM THE JUNCTION OF CR-18 (LOVE ROAD) TO THE JUNCTION OF SR-13 (US-43) IN GROVE HILL

| Rank | Vendor | Name                                 | Amount         |
|------|--------|--------------------------------------|----------------|
| 1    | 01096  | APAC-ALABAMA, INC.                   | \$1,466,192.38 |
| 2    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$2,075,000.00 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 031

**Contract ID:** 20260227031

**County:** CLARKE

**Letting Date:** February 27, 2026

**Area/District:** 0804

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** STPAA-0295(501)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-295 FROM THE JUNCTION OF CR-18 (LOVE ROAD) TO THE JUNCTION OF SR-13 (US-43) IN GROVE HILL

| Line No / Item ID<br>Item Description |                    | (1) APAC-ALABAMA, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |              |            |            |
|---------------------------------------|--------------------|------------------------|------------|------------------------------------------------|--------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units | Unit Price             | Ext Amount | Unit Price                                     | Ext Amount   | Unit Price | Ext Amount |
| <b>SECTION:</b> 0001                  | Total              |                        |            |                                                |              |            |            |
| 0010 212A000                          | 34.000             | 152.31                 | 5,178.54   | 593.39                                         | 20,175.26    |            |            |
| Machine Grading Shoulders             | STA                |                        |            |                                                |              |            |            |
| 0020 405A000                          | 10,247.000         | 4.53                   | 46,418.91  | 4.18                                           | 42,832.46    |            |            |
| Tack Coat                             | Gal                |                        |            |                                                |              |            |            |
| 0030 408A052                          | 102,463.000        | 1.19                   | 121,930.97 | 3.60                                           | 368,866.80   |            |            |
| Planing Existing Pavement             | SQYD               |                        |            |                                                |              |            |            |
| (Approximately 1.10" Thru 2.0" Thick) |                    |                        |            |                                                |              |            |            |
| 0040 410H000                          | 1.000              | 18,713.00              | 18,713.00  | 0.01                                           | 0.01         |            |            |
| Material Remixing Device              | Each               |                        |            |                                                |              |            |            |
| 0050 424A341                          | 8,348.000          | 112.12                 | 935,977.76 | 143.74                                         | 1,199,941.52 |            |            |
| Superpave Bituminous Concrete         | Ton                |                        |            |                                                |              |            |            |
| Wearing Surface Layer, 3/4"           |                    |                        |            |                                                |              |            |            |
| Maximum Aggregate Size Mix, ESAL      |                    |                        |            |                                                |              |            |            |
| Range A/B                             |                    |                        |            |                                                |              |            |            |
| 0060 424A350                          | 360.000            | 160.09                 | 57,632.40  | 226.05                                         | 81,378.00    |            |            |
| Superpave Bituminous Concrete         | Ton                |                        |            |                                                |              |            |            |
| Wearing Surface Layer, Widening,      |                    |                        |            |                                                |              |            |            |
| 3/4" Maximum Aggregate Size Mix,      |                    |                        |            |                                                |              |            |            |
| ESAL Range A/B                        |                    |                        |            |                                                |              |            |            |
| 0070 424B640                          | 200.000            | 169.92                 | 33,984.00  | 319.04                                         | 63,808.00    |            |            |
| Superpave Bituminous Concrete         | Ton                |                        |            |                                                |              |            |            |
| Upper Binder Layer, Patching, 1"      |                    |                        |            |                                                |              |            |            |
| Maximum Aggregate Size Mix, ESAL      |                    |                        |            |                                                |              |            |            |
| Range A/B                             |                    |                        |            |                                                |              |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 2**

**Call Order:** 031

**Contract ID:** 20260227031

**County:** CLARKE

**Letting Date:** February 27, 2026

**Area/District:** 0804

**Contract Time:** 35 Working Days

**Contract Description:**

**Project(s):** STPAA-0295(501)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-295 FROM THE JUNCTION OF CR-18 (LOVE ROAD) TO THE JUNCTION OF SR-13 (US-43) IN GROVE HILL

| Line No / Item ID<br>Item Description                                                                                |                    |      | (1) APAC-ALABAMA, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |
|----------------------------------------------------------------------------------------------------------------------|--------------------|------|------------------------|------------|------------------------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                                                                 | Quantity and Units |      | Unit Price             | Ext Amount | Unit Price                                     | Ext Amount | Unit Price | Ext Amount |
| 0080 424B643                                                                                                         | 200.000            |      | 112.78                 | 22,556.00  | 179.43                                         | 35,886.00  |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range A/B |                    | Ton  |                        |            |                                                |            |            |            |
| 0090 430B043                                                                                                         | 100.000            |      | 71.35                  | 7,135.00   | 147.98                                         | 14,798.00  |            |            |
| Aggregate Surfacing (1" Down,<br>Crusher Run)                                                                        |                    | Ton  |                        |            |                                                |            |            |            |
| 0100 600A000                                                                                                         | (1.000)            |      | 20,404.74              | 20,404.74  | 65,103.60                                      | 65,103.60  |            |            |
| Mobilization                                                                                                         |                    | LS   |                        |            |                                                |            |            |            |
| 0110 650A000                                                                                                         | 150.000            |      | 89.65                  | 13,447.50  | 62.07                                          | 9,310.50   |            |            |
| Topsoil                                                                                                              |                    | CUYD |                        |            |                                                |            |            |            |
| 0120 652A100                                                                                                         | 1.000              |      | 1,783.63               | 1,783.63   | 1,957.50                                       | 1,957.50   |            |            |
| Seeding                                                                                                              |                    | Acre |                        |            |                                                |            |            |            |
| 0130 656A010                                                                                                         | 1.000              |      | 1,426.90               | 1,426.90   | 1,566.00                                       | 1,566.00   |            |            |
| Mulching                                                                                                             |                    | Acre |                        |            |                                                |            |            |            |
| 0140 665G000                                                                                                         | 150.000            |      | 16.65                  | 2,497.50   | 18.27                                          | 2,740.50   |            |            |
| Sand Bags                                                                                                            |                    | Each |                        |            |                                                |            |            |            |
| 0150 665Q002                                                                                                         | 100.000            |      | 16.65                  | 1,665.00   | 18.27                                          | 1,827.00   |            |            |
| Wattle                                                                                                               |                    | LF   |                        |            |                                                |            |            |            |
| 0160 698A000                                                                                                         | (1.000)            |      | 0.00                   | 0.00       | 0.00                                           | 0.00       |            |            |
| Construction Fuel (Maximum Bid<br>Limited to \$ 70,000.00)                                                           |                    | LS   |                        |            |                                                |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 031      **Contract ID:** 20260227031      **County:** CLARKE  
**Letting Date:** February 27, 2026      **Area/District:** 0804      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0295(501)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-295 FROM THE JUNCTION OF CR-18 (LOVE ROAD) TO THE JUNCTION OF SR-13 (US-43) IN GROVE HILL

| Line No / Item ID<br>Item Description                      |                    |  | (1) APAC-ALABAMA, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |
|------------------------------------------------------------|--------------------|--|------------------------|------------|------------------------------------------------|------------|------------|------------|
| Alt Set / Alt Member                                       | Quantity and Units |  | Unit Price             | Ext Amount | Unit Price                                     | Ext Amount | Unit Price | Ext Amount |
| 0170      701A227                                          | 3.000              |  | 4,459.06               | 13,377.18  | 4,893.75                                       | 14,681.25  |            |            |
| Solid White, Class 2, Type A Traffic<br>Stripe (5" Wide)   | Mile               |  |                        |            |                                                |            |            |            |
| 0180      701A230                                          | 7.000              |  | 4,459.06               | 31,213.42  | 4,893.75                                       | 34,256.25  |            |            |
| Solid Yellow, Class 2, Type A Traffic<br>Stripe (5" Wide)  | Mile               |  |                        |            |                                                |            |            |            |
| 0190      701A239                                          | 2.000              |  | 2,259.26               | 4,518.52   | 2,479.50                                       | 4,959.00   |            |            |
| Broken White, Class 2, Type A Traffic<br>Stripe (5" Wide)  | Mile               |  |                        |            |                                                |            |            |            |
| 0200      701A244                                          | 6.000              |  | 2,259.26               | 13,555.56  | 2,479.50                                       | 14,877.00  |            |            |
| Broken Yellow, Class 2, Type A Traffic<br>Stripe (5" Wide) | Mile               |  |                        |            |                                                |            |            |            |
| 0210      701B207                                          | 472.000            |  | 1.78                   | 840.16     | 1.96                                           | 925.12     |            |            |
| Dotted, Class 2, Type A Traffic Stripe<br>(5" Wide)        | LF                 |  |                        |            |                                                |            |            |            |
| 0220      701C000                                          | 22.000             |  | 909.65                 | 20,012.30  | 998.33                                         | 21,963.26  |            |            |
| Broken Temporary Traffic Stripe                            | Mile               |  |                        |            |                                                |            |            |            |
| 0230      701C001                                          | 25.000             |  | 951.27                 | 23,781.75  | 1,044.00                                       | 26,100.00  |            |            |
| Solid Temporary Traffic Stripe                             | Mile               |  |                        |            |                                                |            |            |            |
| 0240      703A002                                          | 3,159.000          |  | 5.35                   | 16,900.65  | 5.87                                           | 18,543.33  |            |            |
| Traffic Control Markings, Class 2,<br>Type A               | SQFT               |  |                        |            |                                                |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 4**

**Call Order:** 031      **Contract ID:** 20260227031      **County:** CLARKE  
**Letting Date:** February 27, 2026      **Area/District:** 0804      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPAA-0295(501)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-295 FROM THE JUNCTION OF CR-18 (LOVE ROAD) TO THE JUNCTION OF SR-13 (US-43) IN GROVE HILL

| Line No / Item ID<br>Item Description              |                    |  | (1) APAC-ALABAMA, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |
|----------------------------------------------------|--------------------|--|------------------------|------------|------------------------------------------------|------------|------------|------------|
| Alt Set / Alt Member                               | Quantity and Units |  | Unit Price             | Ext Amount | Unit Price                                     | Ext Amount | Unit Price | Ext Amount |
| 0250      703B002                                  | 135.000            |  | 6.84                   | 923.40     | 7.50                                           | 1,012.50   |            |            |
| Traffic Control Legends, Class 2,<br>Type A        | SQFT               |  |                        |            |                                                |            |            |            |
| 0260      703D001                                  | 2,744.000          |  | 1.19                   | 3,265.36   | 1.31                                           | 3,594.64   |            |            |
| Temporary Traffic Control Markings                 | SQFT               |  |                        |            |                                                |            |            |            |
| 0270      705A030                                  | 301.000            |  | 5.95                   | 1,790.95   | 6.53                                           | 1,965.53   |            |            |
| Pavement Markers, Class A-H, Type<br>2-C           | Each               |  |                        |            |                                                |            |            |            |
| 0280      705A032                                  | 344.000            |  | 5.95                   | 2,046.80   | 6.53                                           | 2,246.32   |            |            |
| Pavement Markers, Class A-H, Type<br>1-B           | Each               |  |                        |            |                                                |            |            |            |
| 0290      705A037                                  | 64.000             |  | 5.95                   | 380.80     | 6.53                                           | 417.92     |            |            |
| Pavement Markers, Class A-H, Type<br>2-D           | Each               |  |                        |            |                                                |            |            |            |
| 0300      740B000                                  | 1,262.000          |  | 7.43                   | 9,376.66   | 7.18                                           | 9,061.16   |            |            |
| Construction Signs                                 | SQFT               |  |                        |            |                                                |            |            |            |
| 0310      740D000                                  | 250.000            |  | 36.86                  | 9,215.00   | 0.01                                           | 2.50       |            |            |
| Channelizing Drums                                 | Each               |  |                        |            |                                                |            |            |            |
| 0320      740O000                                  | 1.000              |  | 21,388.22              | 21,388.22  | 696.73                                         | 696.73     |            |            |
| Pilot Car                                          | Each               |  |                        |            |                                                |            |            |            |
| 0330      741C010                                  | 2.000              |  | 1,426.90               | 2,853.80   | 4,753.17                                       | 9,506.34   |            |            |
| Portable Sequential Arrow And<br>Chevron Sign Unit | Each               |  |                        |            |                                                |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 2/27/2026

Page: 5

Call Order: 031

Contract ID: 20260227031

County: CLARKE

Letting Date: February 27, 2026

Area/District: 0804

Contract Time: 35 Working Days

**Contract Description:**

**Project(s):** STPAA-0295(501)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-295 FROM THE JUNCTION OF CR-18 (LOVE ROAD) TO THE JUNCTION OF SR-13 (US-43) IN GROVE HILL

| Line No / Item ID<br>Item Description |                    | (1) APAC-ALABAMA, INC. |                | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |                |            |            |
|---------------------------------------|--------------------|------------------------|----------------|------------------------------------------------|----------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units | Unit Price             | Ext Amount     | Unit Price                                     | Ext Amount     | Unit Price | Ext Amount |
|                                       | Section Totals:    |                        | \$1,466,192.38 |                                                | \$2,075,000.00 |            |            |
|                                       | Contract Totals    |                        | \$1,466,192.38 |                                                | \$2,075,000.00 |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 2/27/2026

Page: 1

Call Order: 033

Contract ID: 20260227033

County: CALHOUN

Letting Date: February 27, 2026

Area / District: 0402

Contract Time: 70 Working Days

Contract Description:

Project(s): NH-0074(552), STPAA-HSIP-0009(595)

MICRO-MILLING, RESURFACING (SCRUB SEAL), AND TRAFFIC STRIPE ON SR-74 FROM SR-21 TO CEDARTOWN HWY (SITE 1) AND ON SR-9 FROM SOUTH OF ROUNDTREE DR TO THE CHEROKEE CO LINE (SITE 2)

| Rank | Vendor | Name                                           | Amount         |
|------|--------|------------------------------------------------|----------------|
| 1    | 04080  | VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC | \$3,350,561.75 |
| 2    | 01096  | APAC-ALABAMA, INC.                             | \$4,099,939.16 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 033

**Contract ID:** 20260227033

**County:** CALHOUN

**Letting Date:** February 27, 2026

**Area/District:** 0402

**Contract Time:** 70 Working Days

**Contract Description:**

**Project(s):** NH-0074(552), STPAA-HSIP-0009(595)

MICRO-MILLING, RESURFACING (SCRUB SEAL), AND TRAFFIC STRIPE ON SR-74 FROM SR-21 TO CEDARTOWN HWY (SITE 1) AND ON SR-9 FROM SOUTH OF ROUNDTREE DR TO THE CHEROKEE CO LINE (SITE 2)

| Line No / Item ID<br>Item Description                                                                                   |                    | (1) VULCAN MATERIALS<br>ASPHALT AND<br>CONSTRUCTION, LLC |              | (2) APAC-ALABAMA, INC. |              |            |            |
|-------------------------------------------------------------------------------------------------------------------------|--------------------|----------------------------------------------------------|--------------|------------------------|--------------|------------|------------|
| Alt Set / Alt Member                                                                                                    | Quantity and Units | Unit Price                                               | Ext Amount   | Unit Price             | Ext Amount   | Unit Price | Ext Amount |
| <b>SECTION:</b> 0001                                                                                                    | Total              |                                                          |              |                        |              |            |            |
| 0010 405A000                                                                                                            | 17,577.000         | 3.20                                                     | 56,246.40    | 5.08                   | 89,291.16    |            |            |
| Tack Coat                                                                                                               | Gal                |                                                          |              |                        |              |            |            |
| 0020 408B000                                                                                                            | 3,323.000          | 9.50                                                     | 31,568.50    | 15.86                  | 52,702.78    |            |            |
| Micro-Milling Existing Pavement<br>(Approximately 0.00" Thru 1.00"<br>Thick)                                            | SQYD               |                                                          |              |                        |              |            |            |
| 0030 408B001                                                                                                            | 131,396.000        | 2.20                                                     | 289,071.20   | 2.41                   | 316,664.36   |            |            |
| Micro-Milling Existing Pavement<br>(Approximately 1.10" Thru 2.00"<br>Thick)                                            | SQYD               |                                                          |              |                        |              |            |            |
| 0040 410H000                                                                                                            | 1.000              | 75,000.00                                                | 75,000.00    | 36,650.00              | 36,650.00    |            |            |
| Material Remixing Device                                                                                                | Each               |                                                          |              |                        |              |            |            |
| 0050 424A360                                                                                                            | 14,556.000         | 107.00                                                   | 1,557,492.00 | 127.20                 | 1,851,523.20 |            |            |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D           | Ton                |                                                          |              |                        |              |            |            |
| 0060 424A369                                                                                                            | 883.000            | 155.00                                                   | 136,865.00   | 248.37                 | 219,310.71   |            |            |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, Widening,<br>1/2" Maximum Aggregate Size Mix,<br>ESAL Range C/D | Ton                |                                                          |              |                        |              |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 2**

**Call Order:** 033      **Contract ID:** 20260227033      **County:** CALHOUN  
**Letting Date:** February 27, 2026      **Area/District:** 0402      **Contract Time:** 70 Working Days

**Contract Description:**      **Project(s):** NH-0074(552), STPAA-HSIP-0009(595)

MICRO-MILLING, RESURFACING (SCRUB SEAL), AND TRAFFIC STRIPE ON SR-74 FROM SR-21 TO CEDARTOWN HWY (SITE 1) AND ON SR-9 FROM SOUTH OF ROUNDTREE DR TO THE CHEROKEE CO LINE (SITE 2)

| Line No / Item ID<br>Item Description |                    |  | (1) VULCAN MATERIALS<br>ASPHALT AND<br>CONSTRUCTION, LLC |            | (2) APAC-ALABAMA, INC. |            |            |            |
|---------------------------------------|--------------------|--|----------------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                                               | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0070      424B654                     | 750.000            |  | 185.00                                                   | 138,750.00 | 226.50                 | 169,875.00 |            |            |
| Superpave Bituminous Concrete         | Ton                |  |                                                          |            |                        |            |            |            |
| Upper Binder Layer, Patching, 3/4"    |                    |  |                                                          |            |                        |            |            |            |
| Maximum Aggregate Size Mix, ESAL      |                    |  |                                                          |            |                        |            |            |            |
| Range C/D                             |                    |  |                                                          |            |                        |            |            |            |
| 0080      424B657                     | 500.000            |  | 112.00                                                   | 56,000.00  | 150.50                 | 75,250.00  |            |            |
| Superpave Bituminous Concrete         | Ton                |  |                                                          |            |                        |            |            |            |
| Upper Binder Layer, Leveling, 1/2"    |                    |  |                                                          |            |                        |            |            |            |
| Maximum Aggregate Size Mix, ESAL      |                    |  |                                                          |            |                        |            |            |            |
| Range C/D                             |                    |  |                                                          |            |                        |            |            |            |
| 0090      428A001                     | 4.000              |  | 800.00                                                   | 3,200.00   | 900.00                 | 3,600.00   |            |            |
| Scoring Bituminous Pavement           | Mile               |  |                                                          |            |                        |            |            |            |
| Surface                               |                    |  |                                                          |            |                        |            |            |            |
| 0100      430B043                     | 358.000            |  | 90.00                                                    | 32,220.00  | 143.00                 | 51,194.00  |            |            |
| Aggregate Surfacing (1" Down,         | Ton                |  |                                                          |            |                        |            |            |            |
| Crusher Run)                          |                    |  |                                                          |            |                        |            |            |            |
| 0110      433A000                     | 155,083.000        |  | 2.45                                                     | 379,953.35 | 2.75                   | 426,478.25 |            |            |
| Scrub Seal                            | SQYD               |  |                                                          |            |                        |            |            |            |
| 0120      600A000                     | (1.000)            |  | 123,164.00                                               | 123,164.00 | 185,000.00             | 185,000.00 |            |            |
| Mobilization                          | LS                 |  |                                                          |            |                        |            |            |            |
| 0130      629D003                     | 4.000              |  | 6,955.00                                                 | 27,820.00  | 7,283.00               | 29,132.00  |            |            |
| Bridge Guardrail Retrofit, Type SC    | Each               |  |                                                          |            |                        |            |            |            |
| 0140      630A001                     | 400.000            |  | 28.00                                                    | 11,200.00  | 29.13                  | 11,652.00  |            |            |
| Steel Beam Guardrail, Class A, Type   | LF                 |  |                                                          |            |                        |            |            |            |
| 2                                     |                    |  |                                                          |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 033

**Contract ID:** 20260227033

**County:** CALHOUN

**Letting Date:** February 27, 2026

**Area/District:** 0402

**Contract Time:** 70 Working Days

**Contract Description:**

**Project(s):** NH-0074(552), STPAA-HSIP-0009(595)

MICRO-MILLING, RESURFACING (SCRUB SEAL), AND TRAFFIC STRIPE ON SR-74 FROM SR-21 TO CEDARTOWN HWY (SITE 1) AND ON SR-9 FROM SOUTH OF ROUNDTREE DR TO THE CHEROKEE CO LINE (SITE 2)

| Line No / Item ID<br>Item Description                    |                    |  | (1) VULCAN MATERIALS<br>ASPHALT AND<br>CONSTRUCTION, LLC |            | (2) APAC-ALABAMA, INC. |            |            |            |
|----------------------------------------------------------|--------------------|--|----------------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                     | Quantity and Units |  | Unit Price                                               | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0150 630C079                                             | 4.000              |  | 3,895.00                                                 | 15,580.00  | 4,078.50               | 16,314.00  |            |            |
| Guardrail End Anchor, Type 13 (MASH)                     | Each               |  |                                                          |            |                        |            |            |            |
| 0160 630C080                                             | 4.000              |  | 3,895.00                                                 | 15,580.00  | 4,078.50               | 16,314.00  |            |            |
| Guardrail End Anchor, Type 20 Series (MASH)              | Each               |  |                                                          |            |                        |            |            |            |
| 0170 698A000                                             | (1.000)            |  | 0.00                                                     | 0.00       | 0.00                   | 0.00       |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 175,000.00) | LS                 |  |                                                          |            |                        |            |            |            |
| 0180 701A227                                             | 16.000             |  | 4,060.00                                                 | 64,960.00  | 4,457.00               | 71,312.00  |            |            |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)    | Mile               |  |                                                          |            |                        |            |            |            |
| 0190 701A230                                             | 13.000             |  | 4,060.00                                                 | 52,780.00  | 4,457.00               | 57,941.00  |            |            |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |                                                          |            |                        |            |            |            |
| 0200 701A239                                             | 4.000              |  | 2,100.00                                                 | 8,400.00   | 2,301.00               | 9,204.00   |            |            |
| Broken White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |                                                          |            |                        |            |            |            |
| 0210 701A244                                             | 4.000              |  | 2,100.00                                                 | 8,400.00   | 2,301.00               | 9,204.00   |            |            |
| Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |                                                          |            |                        |            |            |            |
| 0220 701B207                                             | 5,845.000          |  | 1.60                                                     | 9,352.00   | 1.75                   | 10,228.75  |            |            |
| Dotted, Class 2, Type A Traffic Stripe (5" Wide)         | LF                 |  |                                                          |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 4**

**Call Order:** 033

**Contract ID:** 20260227033

**County:** CALHOUN

**Letting Date:** February 27, 2026

**Area/District:** 0402

**Contract Time:** 70 Working Days

**Contract Description:**

**Project(s):** NH-0074(552), STPAA-HSIP-0009(595)

MICRO-MILLING, RESURFACING (SCRUB SEAL), AND TRAFFIC STRIPE ON SR-74 FROM SR-21 TO CEDARTOWN HWY (SITE 1) AND ON SR-9 FROM SOUTH OF ROUNDTREE DR TO THE CHEROKEE CO LINE (SITE 2)

| Line No / Item ID<br>Item Description                                |                    |  | (1) VULCAN MATERIALS<br>ASPHALT AND<br>CONSTRUCTION, LLC |            | (2) APAC-ALABAMA, INC. |            |            |            |
|----------------------------------------------------------------------|--------------------|--|----------------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                 | Quantity and Units |  | Unit Price                                               | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0230 701C000                                                         | 24.000             |  | 865.00                                                   | 20,760.00  | 932.20                 | 22,372.80  |            |            |
| Broken Temporary Traffic Stripe                                      | Mile               |  |                                                          |            |                        |            |            |            |
| 0240 701C001                                                         | 76.000             |  | 946.00                                                   | 71,896.00  | 1,020.00               | 77,520.00  |            |            |
| Solid Temporary Traffic Stripe                                       | Mile               |  |                                                          |            |                        |            |            |            |
| 0250 701G146                                                         | 340.000            |  | 5.40                                                     | 1,836.00   | 5.83                   | 1,982.20   |            |            |
| Solid White, Class W, Type A Traffic Stripe (5" Wide)                | LF                 |  |                                                          |            |                        |            |            |            |
| 0260 701G150                                                         | 170.000            |  | 3.25                                                     | 552.50     | 3.50                   | 595.00     |            |            |
| Broken Yellow, Class W, Type A Traffic Stripe (5" Wide)              | LF                 |  |                                                          |            |                        |            |            |            |
| 0270 701G251                                                         | 1,200.000          |  | 7.55                                                     | 9,060.00   | 8.16                   | 9,792.00   |            |            |
| Solid White, Class 2, Type A Traffic Stripe (6" Wide) (Rumble Strip) | LF                 |  |                                                          |            |                        |            |            |            |
| 0280 703A002                                                         | 12,303.000         |  | 4.85                                                     | 59,669.55  | 5.24                   | 64,467.72  |            |            |
| Traffic Control Markings, Class 2, Type A                            | SQFT               |  |                                                          |            |                        |            |            |            |
| 0290 703B002                                                         | 1,083.000          |  | 5.95                                                     | 6,443.85   | 6.41                   | 6,942.03   |            |            |
| Traffic Control Legends, Class 2, Type A                             | SQFT               |  |                                                          |            |                        |            |            |            |
| 0300 703D001                                                         | 5,714.000          |  | 1.60                                                     | 9,142.40   | 1.75                   | 9,999.50   |            |            |
| Temporary Traffic Control Markings                                   | SQFT               |  |                                                          |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 5**

**Call Order:** 033

**Contract ID:** 20260227033

**County:** CALHOUN

**Letting Date:** February 27, 2026

**Area/District:** 0402

**Contract Time:** 70 Working Days

**Contract Description:**

**Project(s):** NH-0074(552), STPAA-HSIP-0009(595)

MICRO-MILLING, RESURFACING (SCRUB SEAL), AND TRAFFIC STRIPE ON SR-74 FROM SR-21 TO CEDARTOWN HWY (SITE 1) AND ON SR-9 FROM SOUTH OF ROUNDTREE DR TO THE CHEROKEE CO LINE (SITE 2)

| Line No / Item ID<br>Item Description |                    |  | (1) VULCAN MATERIALS<br>ASPHALT AND<br>CONSTRUCTION, LLC |            | (2) APAC-ALABAMA, INC. |            |            |            |
|---------------------------------------|--------------------|--|----------------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                                               | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0310 705A030                          | 560.000            |  | 5.15                                                     | 2,884.00   | 5.53                   | 3,096.80   |            |            |
| Pavement Markers, Class A-H, Type 2-C | Each               |  |                                                          |            |                        |            |            |            |
| 0320 705A032                          | 340.000            |  | 5.15                                                     | 1,751.00   | 5.53                   | 1,880.20   |            |            |
| Pavement Markers, Class A-H, Type 1-B | Each               |  |                                                          |            |                        |            |            |            |
| 0330 705A037                          | 600.000            |  | 5.15                                                     | 3,090.00   | 5.53                   | 3,318.00   |            |            |
| Pavement Markers, Class A-H, Type 2-D | Each               |  |                                                          |            |                        |            |            |            |
| 0340 705A038                          | 360.000            |  | 5.15                                                     | 1,854.00   | 5.53                   | 1,990.80   |            |            |
| Pavement Markers, Class A-H, Type 2-E | Each               |  |                                                          |            |                        |            |            |            |
| 0350 730H001                          | 6,600.000          |  | 4.35                                                     | 28,710.00  | 4.66                   | 30,756.00  |            |            |
| Loop Wire                             | LF                 |  |                                                          |            |                        |            |            |            |
| 0360 740B000                          | 3,060.000          |  | 6.00                                                     | 18,360.00  | 6.44                   | 19,706.40  |            |            |
| Construction Signs                    | SQFT               |  |                                                          |            |                        |            |            |            |
| 0370 740D000                          | 400.000            |  | 25.00                                                    | 10,000.00  | 27.00                  | 10,800.00  |            |            |
| Channelizing Drums                    | Each               |  |                                                          |            |                        |            |            |            |
| 0380 740E000                          | 50.000             |  | 19.00                                                    | 950.00     | 17.57                  | 878.50     |            |            |
| Cones (36 Inches High)                | Each               |  |                                                          |            |                        |            |            |            |
| 0390 740O000                          | 1.000              |  | 10,000.00                                                | 10,000.00  | 125,000.00             | 125,000.00 |            |            |
| Pilot Car                             | Each               |  |                                                          |            |                        |            |            |            |





Alabama Department of Transportation  
Tabulation of Bids

DATE: 2/27/2026

Page: 6

Call Order: 033

Contract ID: 20260227033

County: CALHOUN

Letting Date: February 27, 2026

Area/District: 0402

Contract Time: 70 Working Days

**Contract Description:**

**Project(s):** NH-0074(552), STPAA-HSIP-0009(595)

MICRO-MILLING, RESURFACING (SCRUB SEAL), AND TRAFFIC STRIPE ON SR-74 FROM SR-21 TO CEDARTOWN HWY (SITE 1) AND ON SR-9 FROM SOUTH OF ROUNDTREE DR TO THE CHEROKEE CO LINE (SITE 2)

| Line No / Item ID<br>Item Description |                    | (1) VULCAN MATERIALS<br>ASPHALT AND<br>CONSTRUCTION, LLC |                | (2) APAC-ALABAMA, INC. |                |            |            |
|---------------------------------------|--------------------|----------------------------------------------------------|----------------|------------------------|----------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units | Unit Price                                               | Ext Amount     | Unit Price             | Ext Amount     | Unit Price | Ext Amount |
|                                       | Section Totals:    |                                                          | \$3,350,561.75 |                        | \$4,099,939.16 |            |            |
|                                       | Contract Totals    |                                                          | \$3,350,561.75 |                        | \$4,099,939.16 |            |            |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Vendor Ranking**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 034

**Contract ID:** 20260227034

**County:** MARENGO

**Letting Date:** February 27, 2026

**Area / District:** 0802

**Contract Time:** 40 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-0010(571)

MICRO-MILLING, RESURFACING, CENTERLINE SCORING, AND TRAFFIC STRIPE ON SR-10 FROM THE INTERSECTION OF SR-13 (US-43) IN DIXON MILLS TO THE INTERSECTION OF SR-25

| Rank | Vendor | Name                                 | Amount         |
|------|--------|--------------------------------------|----------------|
| 1    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$1,897,827.00 |
| 2    | 01096  | APAC-ALABAMA, INC.                   | \$2,205,091.41 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 034                      **Contract ID:** 20260227034                      **County:** MARENGO  
**Letting Date:** February 27, 2026                      **Area/District:** 0802                      **Contract Time:** 40 Working Days

**Contract Description:**                                              **Project(s):** STPAA-HSIP-0010(571)

MICRO-MILLING, RESURFACING, CENTERLINE SCORING, AND TRAFFIC STRIPE ON SR-10 FROM THE INTERSECTION OF SR-13 (US-43) IN DIXON MILLS TO THE INTERSECTION OF SR-25

| Line No / Item ID<br>Item Description                                                                                   |                    | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |              | (2) APAC-ALABAMA, INC. |              |            |            |
|-------------------------------------------------------------------------------------------------------------------------|--------------------|------------------------------------------------|--------------|------------------------|--------------|------------|------------|
| Alt Set / Alt Member                                                                                                    | Quantity and Units | Unit Price                                     | Ext Amount   | Unit Price             | Ext Amount   | Unit Price | Ext Amount |
| <b>SECTION: 0001                      Total</b>                                                                         |                    |                                                |              |                        |              |            |            |
| 0010                      212A000                                                                                       | 803.000            | 30.30                                          | 24,330.90    | 5.22                   | 4,191.66     |            |            |
| Machine Grading Shoulders                                                                                               | STA                |                                                |              |                        |              |            |            |
| 0020                      405A000                                                                                       | 12,876.000         | 3.53                                           | 45,452.28    | 4.47                   | 57,555.72    |            |            |
| Tack Coat                                                                                                               | Gal                |                                                |              |                        |              |            |            |
| 0030                      408B000                                                                                       | 128,751.000        | 1.30                                           | 167,376.30   | 1.66                   | 213,726.66   |            |            |
| Micro-Milling Existing Pavement<br>(Approximately 0.00" Thru 1.00"<br>Thick)                                            | SQYD               |                                                |              |                        |              |            |            |
| 0040                      410H000                                                                                       | 1.000              | 0.01                                           | 0.01         | 67,154.88              | 67,154.88    |            |            |
| Material Remixing Device                                                                                                | Each               |                                                |              |                        |              |            |            |
| 0050                      424A361                                                                                       | 10,616.000         | 103.11                                         | 1,094,615.76 | 115.72                 | 1,228,483.52 |            |            |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D           | Ton                |                                                |              |                        |              |            |            |
| 0060                      424A370                                                                                       | 319.000            | 194.45                                         | 62,029.55    | 209.02                 | 66,677.38    |            |            |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, Widening,<br>3/4" Maximum Aggregate Size Mix,<br>ESAL Range C/D | Ton                |                                                |              |                        |              |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 2**

**Call Order:** 034      **Contract ID:** 20260227034      **County:** MARENGO  
**Letting Date:** February 27, 2026      **Area/District:** 0802      **Contract Time:** 40 Working Days

**Contract Description:**      **Project(s):** STPAA-HSIP-0010(571)

MICRO-MILLING, RESURFACING, CENTERLINE SCORING, AND TRAFFIC STRIPE ON SR-10 FROM THE INTERSECTION OF SR-13 (US-43) IN DIXON MILLS TO THE INTERSECTION OF SR-25

| Line No / Item ID<br>Item Description                                                                                |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|----------------------------------------------------------------------------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                                                                 | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0070      424B655                                                                                                    | 500.000            |  | 142.96                                         | 71,480.00  | 102.16                 | 51,080.00  |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D   | Ton                |  |                                                |            |                        |            |            |            |
| 0080      424B658                                                                                                    | 300.000            |  | 124.80                                         | 37,440.00  | 133.94                 | 40,182.00  |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 3/4"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton                |  |                                                |            |                        |            |            |            |
| 0090      428A001                                                                                                    | 24.000             |  | 520.43                                         | 12,490.32  | 564.93                 | 13,558.32  |            |            |
| Scoring Bituminous Pavement<br>Surface                                                                               | Mile               |  |                                                |            |                        |            |            |            |
| 0100      430B043                                                                                                    | 300.000            |  | 106.15                                         | 31,845.00  | 72.67                  | 21,801.00  |            |            |
| Aggregate Surfacing (1" Down,<br>Crusher Run)                                                                        | Ton                |  |                                                |            |                        |            |            |            |
| 0110      600A000                                                                                                    | (1.000)            |  | 59,602.01                                      | 59,602.01  | 71,602.65              | 71,602.65  |            |            |
| Mobilization                                                                                                         | LS                 |  |                                                |            |                        |            |            |            |
| 0120      650A000                                                                                                    | 1,000.000          |  | 41.27                                          | 41,270.00  | 58.35                  | 58,350.00  |            |            |
| Topsoil                                                                                                              | CUYD               |  |                                                |            |                        |            |            |            |
| 0130      652A100                                                                                                    | 10.000             |  | 1,308.00                                       | 13,080.00  | 1,408.69               | 14,086.90  |            |            |
| Seeding                                                                                                              | Acre               |  |                                                |            |                        |            |            |            |
| 0140      652C000                                                                                                    | 56.000             |  | 163.50                                         | 9,156.00   | 176.09                 | 9,861.04   |            |            |
| Mowing                                                                                                               | Acre               |  |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 034      **Contract ID:** 20260227034      **County:** MARENGO  
**Letting Date:** February 27, 2026      **Area/District:** 0802      **Contract Time:** 40 Working Days

**Contract Description:**      **Project(s):** STPAA-HSIP-0010(571)

MICRO-MILLING, RESURFACING, CENTERLINE SCORING, AND TRAFFIC STRIPE ON SR-10 FROM THE INTERSECTION OF SR-13 (US-43) IN DIXON MILLS TO THE INTERSECTION OF SR-25

| Line No / Item ID<br>Item Description                                |                    |      | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|----------------------------------------------------------------------|--------------------|------|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                 | Quantity and Units |      | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0150      656A010                                                    | 10.000             |      | 872.00                                         | 8,720.00   | 939.13                 | 9,391.30   |            |            |
| Mulching                                                             |                    | Acre |                                                |            |                        |            |            |            |
| 0160      665Q002                                                    | 300.000            |      | 13.08                                          | 3,924.00   | 14.09                  | 4,227.00   |            |            |
| Wattle                                                               |                    | LF   |                                                |            |                        |            |            |            |
| 0170      698A000                                                    | (1.000)            |      | 0.00                                           | 0.00       | 0.00                   | 0.00       |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 99,000.00)              |                    | LS   |                                                |            |                        |            |            |            |
| 0180      701A227                                                    | 16.000             |      | 3,815.00                                       | 61,040.00  | 4,108.68               | 65,738.88  |            |            |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)                |                    | Mile |                                                |            |                        |            |            |            |
| 0190      701A230                                                    | 11.000             |      | 3,815.00                                       | 41,965.00  | 4,108.68               | 45,195.48  |            |            |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)               |                    | Mile |                                                |            |                        |            |            |            |
| 0200      701A244                                                    | 4.000              |      | 1,526.00                                       | 6,104.00   | 1,643.47               | 6,573.88   |            |            |
| Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)              |                    | Mile |                                                |            |                        |            |            |            |
| 0210      701C000                                                    | 16.000             |      | 490.50                                         | 7,848.00   | 528.26                 | 8,452.16   |            |            |
| Broken Temporary Traffic Stripe                                      |                    | Mile |                                                |            |                        |            |            |            |
| 0220      701C001                                                    | 88.000             |      | 872.00                                         | 76,736.00  | 939.13                 | 82,643.44  |            |            |
| Solid Temporary Traffic Stripe                                       |                    | Mile |                                                |            |                        |            |            |            |
| 0230      701G252                                                    | 600.000            |      | 5.18                                           | 3,108.00   | 5.58                   | 3,348.00   |            |            |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide) (Rumble Strip) |                    | LF   |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 4**

**Call Order:** 034

**Contract ID:** 20260227034

**County:** MARENGO

**Letting Date:** February 27, 2026

**Area/District:** 0802

**Contract Time:** 40 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-0010(571)

MICRO-MILLING, RESURFACING, CENTERLINE SCORING, AND TRAFFIC STRIPE ON SR-10 FROM THE INTERSECTION OF SR-13 (US-43) IN DIXON MILLS TO THE INTERSECTION OF SR-25

| Line No / Item ID<br>Item Description        |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|----------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                         | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0240 703A002                                 | 370.000            |  | 4.58                                           | 1,694.60   | 4.93                   | 1,824.10   |            |            |
| Traffic Control Markings, Class 2,<br>Type A | SQFT               |  |                                                |            |                        |            |            |            |
| 0250 703B002                                 | 208.000            |  | 7.09                                           | 1,474.72   | 7.63                   | 1,587.04   |            |            |
| Traffic Control Legends, Class 2,<br>Type A  | SQFT               |  |                                                |            |                        |            |            |            |
| 0260 703D001                                 | 740.000            |  | 2.13                                           | 1,576.20   | 2.29                   | 1,694.60   |            |            |
| Temporary Traffic Control Markings           | SQFT               |  |                                                |            |                        |            |            |            |
| 0270 705A032                                 | 188.000            |  | 5.45                                           | 1,024.60   | 5.87                   | 1,103.56   |            |            |
| Pavement Markers, Class A-H, Type<br>1-B     | Each               |  |                                                |            |                        |            |            |            |
| 0280 705A037                                 | 583.000            |  | 5.45                                           | 3,177.35   | 5.87                   | 3,422.21   |            |            |
| Pavement Markers, Class A-H, Type<br>2-D     | Each               |  |                                                |            |                        |            |            |            |
| 0290 740B000                                 | 1,446.000          |  | 6.00                                           | 8,676.00   | 6.46                   | 9,341.16   |            |            |
| Construction Signs                           | SQFT               |  |                                                |            |                        |            |            |            |
| 0300 740D000                                 | 50.000             |  | 0.01                                           | 0.50       | 64.57                  | 3,228.50   |            |            |
| Channelizing Drums                           | Each               |  |                                                |            |                        |            |            |            |
| 0310 740E000                                 | 100.000            |  | 0.01                                           | 1.00       | 0.01                   | 1.00       |            |            |
| Cones (36 Inches High)                       | Each               |  |                                                |            |                        |            |            |            |
| 0320 740O000                                 | 1.000              |  | 588.90                                         | 588.90     | 39,007.37              | 39,007.37  |            |            |
| Pilot Car                                    | Each               |  |                                                |            |                        |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 2/27/2026

Page: 5

Call Order: 034

Contract ID: 20260227034

County: MARENGO

Letting Date: February 27, 2026

Area/District: 0802

Contract Time: 40 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-0010(571)

MICRO-MILLING, RESURFACING, CENTERLINE SCORING, AND TRAFFIC STRIPE ON SR-10 FROM THE INTERSECTION OF SR-13 (US-43) IN DIXON MILLS TO THE INTERSECTION OF SR-25

| Line No / Item ID<br>Item Description |                    | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |                | (2) APAC-ALABAMA, INC. |                |            |            |
|---------------------------------------|--------------------|------------------------------------------------|----------------|------------------------|----------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units | Unit Price                                     | Ext Amount     | Unit Price             | Ext Amount     | Unit Price | Ext Amount |
|                                       | Section Totals:    |                                                | \$1,897,827.00 |                        | \$2,205,091.41 |            |            |
|                                       | Contract Totals    |                                                | \$1,897,827.00 |                        | \$2,205,091.41 |            |            |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Vendor Ranking**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 036

**Contract ID:** 20260227036

**County:** BALDWIN

**Letting Date:** February 27, 2026

**Area / District:** 0902

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-0016(539)

PLANING, RESURFACING, GUARDRAIL INSTALLATION (STEEL BLOCKOUT REPLACEMENT), AND TRAFFIC STRIPE ON SR-16 (US-90) FROM THE JUNCTION OF ST. BASIL STREET TO THE INTERSECTION OF NORTH MAGNOLIA STREET

| Rank | Vendor | Name                                 | Amount         |
|------|--------|--------------------------------------|----------------|
| 1    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$1,577,500.00 |
| 2    | 01096  | APAC-ALABAMA, INC.                   | \$1,894,798.67 |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 036

**Contract ID:** 20260227036

**County:** BALDWIN

**Letting Date:** February 27, 2026

**Area/District:** 0902

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-0016(539)

PLANING, RESURFACING, GUARDRAIL INSTALLATION (STEEL BLOCKOUT REPLACEMENT), AND TRAFFIC STRIPE ON SR-16 (US-90) FROM THE JUNCTION OF ST. BASIL STREET TO THE INTERSECTION OF NORTH MAGNOLIA STREET

| Line No / Item ID<br>Item Description                                                                          |                    | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |              |            |            |
|----------------------------------------------------------------------------------------------------------------|--------------------|------------------------------------------------|------------|------------------------|--------------|------------|------------|
| Alt Set / Alt Member                                                                                           | Quantity and Units | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount   | Unit Price | Ext Amount |
| <b>SECTION:</b> 0001                                                                                           | Total              |                                                |            |                        |              |            |            |
| 0010 206E008                                                                                                   | 14.000             | 272.50                                         | 3,815.00   | 302.81                 | 4,239.34     |            |            |
| Removing Guardrail End Anchor (All Type)                                                                       | Each               |                                                |            |                        |              |            |            |
| 0020 212A000                                                                                                   | 84.000             | 46.58                                          | 3,912.72   | 249.88                 | 20,989.92    |            |            |
| Machine Grading Shoulders                                                                                      | STA                |                                                |            |                        |              |            |            |
| 0030 405A000                                                                                                   | 10,743.000         | 3.50                                           | 37,600.50  | 4.61                   | 49,525.23    |            |            |
| Tack Coat                                                                                                      | Gal                |                                                |            |                        |              |            |            |
| 0040 408A052                                                                                                   | 107,433.000        | 1.02                                           | 109,581.66 | 1.45                   | 155,777.85   |            |            |
| Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)                                                | SQYD               |                                                |            |                        |              |            |            |
| 0050 410H000                                                                                                   | 1.000              | 0.01                                           | 0.01       | 27,726.16              | 27,726.16    |            |            |
| Material Remixing Device                                                                                       | Each               |                                                |            |                        |              |            |            |
| 0060 424A360                                                                                                   | 8,870.000          | 107.99                                         | 957,871.30 | 123.91                 | 1,099,081.70 |            |            |
| Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D           | Ton                |                                                |            |                        |              |            |            |
| 0070 424A369                                                                                                   | 100.000            | 313.94                                         | 31,394.00  | 391.75                 | 39,175.00    |            |            |
| Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |                                                |            |                        |              |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 2**

**Call Order:** 036      **Contract ID:** 20260227036      **County:** BALDWIN  
**Letting Date:** February 27, 2026      **Area/District:** 0902      **Contract Time:** 50 Working Days

**Contract Description:**      **Project(s):** STPAA-HSIP-0016(539)

PLANING, RESURFACING, GUARDRAIL INSTALLATION (STEEL BLOCKOUT REPLACEMENT), AND TRAFFIC STRIPE ON SR-16 (US-90) FROM THE JUNCTION OF ST. BASIL STREET TO THE INTERSECTION OF NORTH MAGNOLIA STREET

| Line No / Item ID<br>Item Description                                                                                |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|----------------------------------------------------------------------------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                                                                 | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0080      424B653                                                                                                    | 100.000            |  | 143.60                                         | 14,360.00  | 264.66                 | 26,466.00  |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton                |  |                                                |            |                        |            |            |            |
| 0090      424B657                                                                                                    | 100.000            |  | 126.35                                         | 12,635.00  | 212.19                 | 21,219.00  |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton                |  |                                                |            |                        |            |            |            |
| 0100      428A001                                                                                                    | 12.000             |  | 544.43                                         | 6,533.16   | 328.77                 | 3,945.24   |            |            |
| Scoring Bituminous Pavement<br>Surface                                                                               | Mile               |  |                                                |            |                        |            |            |            |
| 0110      600A000                                                                                                    | (1.000)            |  | 51,322.22                                      | 51,322.22  | 10,602.11              | 10,602.11  |            |            |
| Mobilization                                                                                                         | LS                 |  |                                                |            |                        |            |            |            |
| 0120      629D002                                                                                                    | 4.000              |  | 7,085.00                                       | 28,340.00  | 7,873.08               | 31,492.32  |            |            |
| Bridge Guardrail Retrofit, Type BC                                                                                   | Each               |  |                                                |            |                        |            |            |            |
| 0130      630A001                                                                                                    | 752.000            |  | 24.80                                          | 18,649.60  | 27.56                  | 20,725.12  |            |            |
| Steel Beam Guardrail, Class A, Type<br>2                                                                             | LF                 |  |                                                |            |                        |            |            |            |
| 0140      630C079                                                                                                    | 4.000              |  | 4,142.00                                       | 16,568.00  | 4,602.72               | 18,410.88  |            |            |
| Guardrail End Anchor, Type 13<br>(MASH)                                                                              | Each               |  |                                                |            |                        |            |            |            |
| 0150      631C010                                                                                                    | 1,195.000          |  | 9.81                                           | 11,722.95  | 10.90                  | 13,025.50  |            |            |
| Guardrail Reset                                                                                                      | LF                 |  |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 036

**Contract ID:** 20260227036

**County:** BALDWIN

**Letting Date:** February 27, 2026

**Area/District:** 0902

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-0016(539)

PLANING, RESURFACING, GUARDRAIL INSTALLATION (STEEL BLOCKOUT REPLACEMENT), AND TRAFFIC STRIPE ON SR-16 (US-90) FROM THE JUNCTION OF ST. BASIL STREET TO THE INTERSECTION OF NORTH MAGNOLIA STREET

| Line No / Item ID<br>Item Description       |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|---------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                        | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0165 630C080                                | 10.000             |  | 3,052.00                                       | 30,520.00  | 3,391.48               | 33,914.80  |            |            |
| Guardrail End Anchor, Type 20 Series (MASH) | Each               |  |                                                |            |                        |            |            |            |
| 0170 650A000                                | 500.000            |  | 49.13                                          | 24,565.00  | 65.23                  | 32,615.00  |            |            |
| Topsoil                                     | CUYD               |  |                                                |            |                        |            |            |            |
| 0180 652A100                                | 1.000              |  | 1,308.00                                       | 1,308.00   | 1,453.49               | 1,453.49   |            |            |
| Seeding                                     | Acre               |  |                                                |            |                        |            |            |            |
| 0190 652C000                                | 1.000              |  | 218.00                                         | 218.00     | 242.25                 | 242.25     |            |            |
| Mowing                                      | Acre               |  |                                                |            |                        |            |            |            |
| 0200 654A001                                | 74.000             |  | 6.00                                           | 444.00     | 6.66                   | 492.84     |            |            |
| Solid Sodding (Bermuda)                     | SQYD               |  |                                                |            |                        |            |            |            |
| 0210 656A010                                | 1.000              |  | 1,853.00                                       | 1,853.00   | 2,059.11               | 2,059.11   |            |            |
| Mulching                                    | Acre               |  |                                                |            |                        |            |            |            |
| 0220 665B001                                | 3.000              |  | 545.00                                         | 1,635.00   | 605.62                 | 1,816.86   |            |            |
| Temporary Mulching                          | Ton                |  |                                                |            |                        |            |            |            |
| 0230 665J002                                | 250.000            |  | 6.27                                           | 1,567.50   | 6.96                   | 1,740.00   |            |            |
| Silt Fence                                  | LF                 |  |                                                |            |                        |            |            |            |
| 0240 665O001                                | 250.000            |  | 2.73                                           | 682.50     | 3.03                   | 757.50     |            |            |
| Silt Fence Removal                          | LF                 |  |                                                |            |                        |            |            |            |
| 0250 665Q002                                | 100.000            |  | 12.54                                          | 1,254.00   | 13.93                  | 1,393.00   |            |            |
| Wattle                                      | LF                 |  |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 4**

**Call Order:** 036

**Contract ID:** 20260227036

**County:** BALDWIN

**Letting Date:** February 27, 2026

**Area/District:** 0902

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-0016(539)

PLANING, RESURFACING, GUARDRAIL INSTALLATION (STEEL BLOCKOUT REPLACEMENT), AND TRAFFIC STRIPE ON SR-16 (US-90) FROM THE JUNCTION OF ST. BASIL STREET TO THE INTERSECTION OF NORTH MAGNOLIA STREET

| Line No / Item ID<br>Item Description                   |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|---------------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                    | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0260 698A000                                            | (1.000)            |  | 0.00                                           | 0.00       | 0.00                   | 0.00       |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 86,100.00) | LS                 |  |                                                |            |                        |            |            |            |
| 0270 701A227                                            | 13.000             |  | 4,087.50                                       | 53,137.50  | 4,542.16               | 59,048.08  |            |            |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)   | Mile               |  |                                                |            |                        |            |            |            |
| 0280 701A230                                            | 7.000              |  | 4,087.50                                       | 28,612.50  | 4,542.16               | 31,795.12  |            |            |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)  | Mile               |  |                                                |            |                        |            |            |            |
| 0290 701A244                                            | 5.000              |  | 2,272.65                                       | 11,363.25  | 2,525.44               | 12,627.20  |            |            |
| Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide) | Mile               |  |                                                |            |                        |            |            |            |
| 0300 701B207                                            | 1,000.000          |  | 0.93                                           | 930.00     | 1.03                   | 1,030.00   |            |            |
| Dotted, Class 2, Type A Traffic Stripe (5" Wide)        | LF                 |  |                                                |            |                        |            |            |            |
| 0310 701C000                                            | 12.000             |  | 436.00                                         | 5,232.00   | 484.50                 | 5,814.00   |            |            |
| Broken Temporary Traffic Stripe                         | Mile               |  |                                                |            |                        |            |            |            |
| 0320 701C001                                            | 54.000             |  | 763.00                                         | 41,202.00  | 847.87                 | 45,784.98  |            |            |
| Solid Temporary Traffic Stripe                          | Mile               |  |                                                |            |                        |            |            |            |
| 0330 701G150                                            | 367.000            |  | 3.27                                           | 1,200.09   | 3.63                   | 1,332.21   |            |            |
| Broken Yellow, Class W, Type A Traffic Stripe (5" Wide) | LF                 |  |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 5**

**Call Order:** 036      **Contract ID:** 20260227036      **County:** BALDWIN  
**Letting Date:** February 27, 2026      **Area/District:** 0902      **Contract Time:** 50 Working Days

**Contract Description:**      **Project(s):** STPAA-HSIP-0016(539)

PLANING, RESURFACING, GUARDRAIL INSTALLATION (STEEL BLOCKOUT REPLACEMENT), AND TRAFFIC STRIPE ON SR-16 (US-90) FROM THE JUNCTION OF ST. BASIL STREET TO THE INTERSECTION OF NORTH MAGNOLIA STREET

| Line No / Item ID<br>Item Description                     |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|-----------------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                      | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0340      701G154                                         | 734.000            |  | 5.45                                           | 4,000.30   | 6.06                   | 4,448.04   |            |            |
| Solid Yellow, Class W, Type A Traffic<br>Stripe (5" Wide) | LF                 |  |                                                |            |                        |            |            |            |
| 0350      701H001                                         | 734.000            |  | 0.27                                           | 198.18     | 0.30                   | 220.20     |            |            |
| Solid Traffic Stripe Removed (Plastic)                    | LF                 |  |                                                |            |                        |            |            |            |
| 0360      701H006                                         | 367.000            |  | 1.09                                           | 400.03     | 1.21                   | 444.07     |            |            |
| Broken Traffic Stripe Removed<br>(Plastic)                | LF                 |  |                                                |            |                        |            |            |            |
| 0370      703A002                                         | 2,162.000          |  | 5.45                                           | 11,782.90  | 6.06                   | 13,101.72  |            |            |
| Traffic Control Markings, Class 2,<br>Type A              | SQFT               |  |                                                |            |                        |            |            |            |
| 0380      703B002                                         | 224.000            |  | 5.45                                           | 1,220.80   | 6.06                   | 1,357.44   |            |            |
| Traffic Control Legends, Class 2,<br>Type A               | SQFT               |  |                                                |            |                        |            |            |            |
| 0390      703D001                                         | 1,162.000          |  | 2.18                                           | 2,533.16   | 2.42                   | 2,812.04   |            |            |
| Temporary Traffic Control Markings                        | SQFT               |  |                                                |            |                        |            |            |            |
| 0400      705A030                                         | 55.000             |  | 5.45                                           | 299.75     | 6.06                   | 333.30     |            |            |
| Pavement Markers, Class A-H, Type<br>2-C                  | Each               |  |                                                |            |                        |            |            |            |
| 0410      705A032                                         | 544.000            |  | 5.45                                           | 2,964.80   | 6.06                   | 3,296.64   |            |            |
| Pavement Markers, Class A-H, Type<br>1-B                  | Each               |  |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 6**

**Call Order:** 036

**Contract ID:** 20260227036

**County:** BALDWIN

**Letting Date:** February 27, 2026

**Area/District:** 0902

**Contract Time:** 50 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-0016(539)

PLANING, RESURFACING, GUARDRAIL INSTALLATION (STEEL BLOCKOUT REPLACEMENT), AND TRAFFIC STRIPE ON SR-16 (US-90) FROM THE JUNCTION OF ST. BASIL STREET TO THE INTERSECTION OF NORTH MAGNOLIA STREET

| Line No / Item ID<br>Item Description           |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|-------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                            | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0420 705A037                                    | 276.000            |  | 5.45                                           | 1,504.20   | 6.06                   | 1,672.56   |            |            |
| Pavement Markers, Class A-H, Type 2-D           | Each               |  |                                                |            |                        |            |            |            |
| 0430 705A038                                    | 327.000            |  | 5.45                                           | 1,782.15   | 6.06                   | 1,981.62   |            |            |
| Pavement Markers, Class A-H, Type 2-E           | Each               |  |                                                |            |                        |            |            |            |
| 0440 731A021                                    | 1.000              |  | 6,185.17                                       | 6,185.17   | 6,873.16               | 6,873.16   |            |            |
| Traffic Counting Units, Type R                  | Each               |  |                                                |            |                        |            |            |            |
| 0450 731B000                                    | 1.000              |  | 17,534.13                                      | 17,534.13  | 19,484.49              | 19,484.49  |            |            |
| Pole for Mounting Traffic Detection Equipment   | Each               |  |                                                |            |                        |            |            |            |
| 0460 740B000                                    | 1,505.000          |  | 6.00                                           | 9,030.00   | 7.57                   | 11,392.85  |            |            |
| Construction Signs                              | SQFT               |  |                                                |            |                        |            |            |            |
| 0470 740D000                                    | 250.000            |  | 0.01                                           | 2.50       | 37.55                  | 9,387.50   |            |            |
| Channelizing Drums                              | Each               |  |                                                |            |                        |            |            |            |
| 0480 740E000                                    | 250.000            |  | 0.01                                           | 2.50       | 0.01                   | 2.50       |            |            |
| Cones (36 Inches High)                          | Each               |  |                                                |            |                        |            |            |            |
| 0490 740O000                                    | 1.000              |  | 583.25                                         | 583.25     | 34,041.89              | 34,041.89  |            |            |
| Pilot Car                                       | Each               |  |                                                |            |                        |            |            |            |
| 0500 741C010                                    | 2.000              |  | 1,027.00                                       | 2,054.00   | 1,453.49               | 2,906.98   |            |            |
| Portable Sequential Arrow And Chevron Sign Unit | Each               |  |                                                |            |                        |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 2/27/2026

Page: 7

Call Order: 036 Contract ID: 20260227036 County: BALDWIN  
Letting Date: February 27, 2026 Area/District: 0902 Contract Time: 50 Working Days

Contract Description: Project(s): STPAA-HSIP-0016(539)

PLANING, RESURFACING, GUARDRAIL INSTALLATION (STEEL BLOCKOUT REPLACEMENT), AND TRAFFIC STRIPE ON SR-16 (US-90)  
FROM THE JUNCTION OF ST. BASIL STREET TO THE INTERSECTION OF NORTH MAGNOLIA STREET

| Line No / Item ID<br>Item Description    |                    |      | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |                | (2) APAC-ALABAMA, INC. |                |            |            |
|------------------------------------------|--------------------|------|------------------------------------------------|----------------|------------------------|----------------|------------|------------|
| Alt Set / Alt Member                     | Quantity and Units |      | Unit Price                                     | Ext Amount     | Unit Price             | Ext Amount     | Unit Price | Ext Amount |
| 0510 742A001                             | 2.000              |      | 2,695.86                                       | 5,391.72       | 2,361.93               | 4,723.86       |            |            |
| Portable Changeable Message Sign, Type 2 |                    | Each |                                                |                |                        |                |            |            |
| Section Totals:                          |                    |      |                                                | \$1,577,500.00 |                        | \$1,894,798.67 |            |            |
| Contract Totals                          |                    |      |                                                | \$1,577,500.00 |                        | \$1,894,798.67 |            |            |

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Vendor Ranking**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 038

**Contract ID:** 20260227038

**County:** BIBB

**Letting Date:** February 27, 2026

**Area / District:** 0504

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-FMGR-0025(571)

PLANING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND STRIPE ON SR-25 FROM THE INTERSECTION OF MAIN STREET IN BRENT TO THE INTERSECTION OF SR-6 (US-82) IN CENTREVILLE

| Rank | Vendor | Name                                 | Amount         |
|------|--------|--------------------------------------|----------------|
| 1    | 04013  | DUNN CONSTRUCTION COMPANY, INC.      | \$1,980,601.61 |
| 2    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$2,119,956.90 |
| 3    | 01096  | APAC-ALABAMA, INC.                   | \$2,459,370.60 |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 038

**Contract ID:** 20260227038

**County:** BIBB

**Letting Date:** February 27, 2026

**Area/District:** 0504

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-FMGR-0025(571)

PLANING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND STRIPE ON SR-25 FROM THE INTERSECTION OF MAIN STREET IN BRENT TO THE INTERSECTION OF SR-6 (US-82) IN CENTREVILLE

| Line No / Item ID<br>Item Description                           |                    | (1) DUNN CONSTRUCTION<br>COMPANY, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) APAC-ALABAMA, INC. |            |
|-----------------------------------------------------------------|--------------------|----------------------------------------|------------|------------------------------------------------|------------|------------------------|------------|
| Alt Set / Alt Member                                            | Quantity and Units | Unit Price                             | Ext Amount | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount |
| <b>SECTION:</b> 0001                                            | Total              |                                        |            |                                                |            |                        |            |
| 0010 206D001                                                    | 100.000            | 5.93                                   | 593.00     | 13.68                                          | 1,368.00   | 6.00                   | 600.00     |
| Removing Guardrail                                              | LF                 |                                        |            |                                                |            |                        |            |
| 0020 206D002                                                    | 13.000             | 81.78                                  | 1,063.14   | 73.07                                          | 949.91     | 82.00                  | 1,066.00   |
| Removing Curb                                                   | LF                 |                                        |            |                                                |            |                        |            |
| 0030 206E008                                                    | 7.000              | 355.56                                 | 2,488.92   | 232.94                                         | 1,630.58   | 360.00                 | 2,520.00   |
| Removing Guardrail End Anchor (All Type)                        | Each               |                                        |            |                                                |            |                        |            |
| 0040 209A000                                                    | 1.000              | 670.78                                 | 670.78     | 724.83                                         | 724.83     | 1,000.00               | 1,000.00   |
| Mailbox Reset, Single                                           | Each               |                                        |            |                                                |            |                        |            |
| 0050 212A000                                                    | 16.000             | 650.07                                 | 10,401.12  | 249.82                                         | 3,997.12   | 821.00                 | 13,136.00  |
| Machine Grading Shoulders                                       | STA                |                                        |            |                                                |            |                        |            |
| 0060 305B077                                                    | 100.000            | 94.58                                  | 9,458.00   | 79.42                                          | 7,942.00   | 150.00                 | 15,000.00  |
| Crushed Aggregate, Section 825, For Miscellaneous Use           | Ton                |                                        |            |                                                |            |                        |            |
| 0070 405A000                                                    | 11,337.000         | 3.59                                   | 40,699.83  | 1.85                                           | 20,973.45  | 5.21                   | 59,065.77  |
| Tack Coat                                                       | Gal                |                                        |            |                                                |            |                        |            |
| 0080 408A052                                                    | 65,410.000         | 2.90                                   | 189,689.00 | 2.58                                           | 168,757.80 | 3.09                   | 202,116.90 |
| Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick) | SQYD               |                                        |            |                                                |            |                        |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 2**

**Call Order:** 038

**Contract ID:** 20260227038

**County:** BIBB

**Letting Date:** February 27, 2026

**Area/District:** 0504

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-FMGR-0025(571)

PLANING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND STRIPE ON SR-25 FROM THE INTERSECTION OF MAIN STREET IN BRENT TO THE INTERSECTION OF SR-6 (US-82) IN CENTREVILLE

| Line No / Item ID<br>Item Description                                                                                   |                    |  | (1) DUNN CONSTRUCTION<br>COMPANY, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) APAC-ALABAMA, INC. |            |
|-------------------------------------------------------------------------------------------------------------------------|--------------------|--|----------------------------------------|------------|------------------------------------------------|------------|------------------------|------------|
| Alt Set / Alt Member                                                                                                    | Quantity and Units |  | Unit Price                             | Ext Amount | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount |
| 0090 410H000                                                                                                            | 1.000              |  | 21,082.61                              | 21,082.61  | 35,000.00                                      | 35,000.00  | 30,000.00              | 30,000.00  |
| Material Remixing Device                                                                                                | Each               |  |                                        |            |                                                |            |                        |            |
| 0100 424A360                                                                                                            | 5,156.000          |  | 110.42                                 | 569,325.52 | 128.91                                         | 664,659.96 | 141.42                 | 729,161.52 |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D           | Ton                |  |                                        |            |                                                |            |                        |            |
| 0110 424A369                                                                                                            | 174.000            |  | 198.08                                 | 34,465.92  | 194.27                                         | 33,802.98  | 275.00                 | 47,850.00  |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, Widening,<br>1/2" Maximum Aggregate Size Mix,<br>ESAL Range C/D | Ton                |  |                                        |            |                                                |            |                        |            |
| 0120 424B655                                                                                                            | 1,890.000          |  | 137.86                                 | 260,555.40 | 145.14                                         | 274,314.60 | 200.50                 | 378,945.00 |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D      | Ton                |  |                                        |            |                                                |            |                        |            |
| 0130 430B043                                                                                                            | 37.000             |  | 140.33                                 | 5,192.21   | 175.34                                         | 6,487.58   | 225.50                 | 8,343.50   |
| Aggregate Surfacing (1" Down,<br>Crusher Run)                                                                           | Ton                |  |                                        |            |                                                |            |                        |            |
| 0140 433A000                                                                                                            | 44,241.000         |  | 2.95                                   | 130,510.95 | 3.04                                           | 134,492.64 | 2.96                   | 130,953.36 |
| Scrub Seal                                                                                                              | SQYD               |  |                                        |            |                                                |            |                        |            |
| 0150 600A000                                                                                                            | (1.000)            |  | 86,000.00                              | 86,000.00  | 253,124.13                                     | 253,124.13 | 185,250.00             | 185,250.00 |
| Mobilization                                                                                                            | LS                 |  |                                        |            |                                                |            |                        |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 038

**Contract ID:** 20260227038

**County:** BIBB

**Letting Date:** February 27, 2026

**Area/District:** 0504

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-FMGR-0025(571)

PLANING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND STRIPE ON SR-25 FROM THE INTERSECTION OF MAIN STREET IN BRENT TO THE INTERSECTION OF SR-6 (US-82) IN CENTREVILLE

| Line No / Item ID<br>Item Description       |                    |  | (1) DUNN CONSTRUCTION<br>COMPANY, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) APAC-ALABAMA, INC. |            |
|---------------------------------------------|--------------------|--|----------------------------------------|------------|------------------------------------------------|------------|------------------------|------------|
| Alt Set / Alt Member                        | Quantity and Units |  | Unit Price                             | Ext Amount | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount |
| 0160 618A000                                | 7.000              |  | 1,718.52                               | 12,029.64  | 1,535.47                                       | 10,748.29  | 1,725.00               | 12,075.00  |
| Concrete Sidewalk, 4" Thick                 | SQYD               |  |                                        |            |                                                |            |                        |            |
| 0170 618C001                                | 48.000             |  | 73.48                                  | 3,527.04   | 65.65                                          | 3,151.20   | 74.00                  | 3,552.00   |
| Detectable Warning Surface                  | SQFT               |  |                                        |            |                                                |            |                        |            |
| 0180 623B002                                | 10.000             |  | 97.78                                  | 977.80     | 87.36                                          | 873.60     | 98.00                  | 980.00     |
| Concrete Curb, Type A                       | LF                 |  |                                        |            |                                                |            |                        |            |
| 0190 629F001                                | 9.000              |  | 7,414.02                               | 66,726.18  | 6,035.98                                       | 54,323.82  | 6,800.00               | 61,200.00  |
| Moment Slab with Barrier, Type MS-BGR(SW)   | SQYD               |  |                                        |            |                                                |            |                        |            |
| 0200 630A001                                | 75.000             |  | 35.56                                  | 2,667.00   | 30.01                                          | 2,250.75   | 36.00                  | 2,700.00   |
| Steel Beam Guardrail, Class A, Type 2       | LF                 |  |                                        |            |                                                |            |                        |            |
| 0210 630C079                                | 3.000              |  | 4,148.16                               | 12,444.48  | 3,449.44                                       | 10,348.32  | 4,200.00               | 12,600.00  |
| Guardrail End Anchor, Type 13 (MASH)        | Each               |  |                                        |            |                                                |            |                        |            |
| 0220 630C080                                | 7.000              |  | 4,029.64                               | 28,207.48  | 3,974.76                                       | 27,823.32  | 4,100.00               | 28,700.00  |
| Guardrail End Anchor, Type 20 Series (MASH) | Each               |  |                                        |            |                                                |            |                        |            |
| 0230 631C010                                | 1,000.000          |  | 9.48                                   | 9,480.00   | 10.17                                          | 10,170.00  | 9.54                   | 9,540.00   |
| Guardrail Reset                             | LF                 |  |                                        |            |                                                |            |                        |            |
| 0240 665E000                                | 25.000             |  | 4.74                                   | 118.50     | 2.93                                           | 73.25      | 4.77                   | 119.25     |
| Polyethylene                                | SQYD               |  |                                        |            |                                                |            |                        |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 4**

**Call Order:** 038

**Contract ID:** 20260227038

**County:** BIBB

**Letting Date:** February 27, 2026

**Area/District:** 0504

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-FMGR-0025(571)

PLANING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND STRIPE ON SR-25 FROM THE INTERSECTION OF MAIN STREET IN BRENT TO THE INTERSECTION OF SR-6 (US-82) IN CENTREVILLE

| Line No / Item ID<br>Item Description                      |                    |  | (1) DUNN CONSTRUCTION<br>COMPANY, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) APAC-ALABAMA, INC. |            |
|------------------------------------------------------------|--------------------|--|----------------------------------------|------------|------------------------------------------------|------------|------------------------|------------|
| Alt Set / Alt Member                                       | Quantity and Units |  | Unit Price                             | Ext Amount | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount |
| 0250 665J002                                               | 660.000            |  | 6.52                                   | 4,303.20   | 5.24                                           | 3,458.40   | 5.37                   | 3,544.20   |
| Silt Fence                                                 | LF                 |  |                                        |            |                                                |            |                        |            |
| 0260 665O001                                               | 660.000            |  | 2.37                                   | 1,564.20   | 2.12                                           | 1,399.20   | 0.60                   | 396.00     |
| Silt Fence Removal                                         | LF                 |  |                                        |            |                                                |            |                        |            |
| 0270 665Q002                                               | 300.000            |  | 9.78                                   | 2,934.00   | 9.53                                           | 2,859.00   | 12.00                  | 3,600.00   |
| Wattle                                                     | LF                 |  |                                        |            |                                                |            |                        |            |
| 0280 674A000                                               | 100.000            |  | 4.15                                   | 415.00     | 25.80                                          | 2,580.00   | 12.60                  | 1,260.00   |
| Construction Safety Fence                                  | LF                 |  |                                        |            |                                                |            |                        |            |
| 0290 680A001                                               | (1.000)            |  | 8,177.80                               | 8,177.80   | 5,000.00                                       | 5,000.00   | 8,230.00               | 8,230.00   |
| Geometric Controls                                         | LS                 |  |                                        |            |                                                |            |                        |            |
| 0300 698A000                                               | (1.000)            |  | 0.00                                   | 0.00       | 0.00                                           | 0.00       | 0.00                   | 0.00       |
| Construction Fuel (Maximum Bid<br>Limited to \$ 99,460.00) | LS                 |  |                                        |            |                                                |            |                        |            |
| 0310 701A227                                               | 6.000              |  | 4,432.61                               | 26,595.66  | 3,960.45                                       | 23,762.70  | 4,460.00               | 26,760.00  |
| Solid White, Class 2, Type A Traffic<br>Stripe (5" Wide)   | Mile               |  |                                        |            |                                                |            |                        |            |
| 0320 701A230                                               | 6.000              |  | 4,432.61                               | 26,595.66  | 3,960.45                                       | 23,762.70  | 4,460.00               | 26,760.00  |
| Solid Yellow, Class 2, Type A Traffic<br>Stripe (5" Wide)  | Mile               |  |                                        |            |                                                |            |                        |            |
| 0330 701A239                                               | 2.000              |  | 2,192.60                               | 4,385.20   | 1,959.05                                       | 3,918.10   | 2,205.00               | 4,410.00   |
| Broken White, Class 2, Type A Traffic<br>Stripe (5" Wide)  | Mile               |  |                                        |            |                                                |            |                        |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 5**

**Call Order:** 038

**Contract ID:** 20260227038

**County:** BIBB

**Letting Date:** February 27, 2026

**Area/District:** 0504

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-FMGR-0025(571)

PLANING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND STRIPE ON SR-25 FROM THE INTERSECTION OF MAIN STREET IN BRENT TO THE INTERSECTION OF SR-6 (US-82) IN CENTREVILLE

| Line No / Item ID<br>Item Description                      |                    |  | (1) DUNN CONSTRUCTION<br>COMPANY, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) APAC-ALABAMA, INC. |            |
|------------------------------------------------------------|--------------------|--|----------------------------------------|------------|------------------------------------------------|------------|------------------------|------------|
| Alt Set / Alt Member                                       | Quantity and Units |  | Unit Price                             | Ext Amount | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount |
| 0340 701A244                                               | 1.000              |  | 2,133.34                               | 2,133.34   | 1,906.10                                       | 1,906.10   | 2,150.00               | 2,150.00   |
| Broken Yellow, Class 2, Type A Traffic<br>Stripe (5" Wide) | Mile               |  |                                        |            |                                                |            |                        |            |
| 0350 701B027                                               | 329.000            |  | 4.15                                   | 1,365.35   | 3.71                                           | 1,220.59   | 4.17                   | 1,371.93   |
| Dotted, Class W, Type A Traffic Stripe<br>(5" Wide)        | LF                 |  |                                        |            |                                                |            |                        |            |
| 0360 701B207                                               | 3,055.000          |  | 1.60                                   | 4,888.00   | 1.43                                           | 4,368.65   | 1.61                   | 4,918.55   |
| Dotted, Class 2, Type A Traffic Stripe<br>(5" Wide)        | LF                 |  |                                        |            |                                                |            |                        |            |
| 0370 701C000                                               | 7.000              |  | 770.37                                 | 5,392.59   | 688.31                                         | 4,818.17   | 775.00                 | 5,425.00   |
| Broken Temporary Traffic Stripe                            | Mile               |  |                                        |            |                                                |            |                        |            |
| 0380 701C001                                               | 36.000             |  | 829.63                                 | 29,866.68  | 741.26                                         | 26,685.36  | 835.00                 | 30,060.00  |
| Solid Temporary Traffic Stripe                             | Mile               |  |                                        |            |                                                |            |                        |            |
| 0390 701F000                                               | 9,165.000          |  | 0.17                                   | 1,558.05   | 0.15                                           | 1,374.75   | 0.17                   | 1,558.05   |
| Dotted Temporary Traffic Stripe                            | LF                 |  |                                        |            |                                                |            |                        |            |
| 0400 701G142                                               | 1,003.000          |  | 3.91                                   | 3,921.73   | 3.49                                           | 3,500.47   | 3.93                   | 3,941.79   |
| Broken White, Class W, Type A Traffic<br>Stripe (5" Wide)  | LF                 |  |                                        |            |                                                |            |                        |            |
| 0410 701G146                                               | 1,660.000          |  | 6.52                                   | 10,823.20  | 5.82                                           | 9,661.20   | 6.56                   | 10,889.60  |
| Solid White, Class W, Type A Traffic<br>Stripe (5" Wide)   | LF                 |  |                                        |            |                                                |            |                        |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 6**

**Call Order:** 038

**Contract ID:** 20260227038

**County:** BIBB

**Letting Date:** February 27, 2026

**Area/District:** 0504

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-FMGR-0025(571)

PLANING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND STRIPE ON SR-25 FROM THE INTERSECTION OF MAIN STREET IN BRENT TO THE INTERSECTION OF SR-6 (US-82) IN CENTREVILLE

| Line No / Item ID<br>Item Description                     |                    |  | (1) DUNN CONSTRUCTION<br>COMPANY, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) APAC-ALABAMA, INC. |            |
|-----------------------------------------------------------|--------------------|--|----------------------------------------|------------|------------------------------------------------|------------|------------------------|------------|
| Alt Set / Alt Member                                      | Quantity and Units |  | Unit Price                             | Ext Amount | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount |
| 0420 701G154                                              | 2,286.000          |  | 6.52                                   | 14,904.72  | 5.82                                           | 13,304.52  | 6.56                   | 14,996.16  |
| Solid Yellow, Class W, Type A Traffic<br>Stripe (5" Wide) | LF                 |  |                                        |            |                                                |            |                        |            |
| 0430 701G161                                              | 1,003.000          |  | 3.91                                   | 3,921.73   | 3.49                                           | 3,500.47   | 3.93                   | 3,941.79   |
| Broken Black, Class W, Type B Traffic<br>Stripe (5" Wide) | LF                 |  |                                        |            |                                                |            |                        |            |
| 0440 701H002                                              | 3,945.000          |  | 0.59                                   | 2,327.55   | 0.53                                           | 2,090.85   | 0.60                   | 2,367.00   |
| Solid Traffic Stripe Removed (Tape)                       | LF                 |  |                                        |            |                                                |            |                        |            |
| 0450 701H007                                              | 1,003.000          |  | 0.59                                   | 591.77     | 0.53                                           | 531.59     | 0.60                   | 601.80     |
| Broken Traffic Stripe Removed (Tape)                      | LF                 |  |                                        |            |                                                |            |                        |            |
| 0460 701H012                                              | 329.000            |  | 0.59                                   | 194.11     | 0.53                                           | 174.37     | 0.60                   | 197.40     |
| Dotted Traffic Stripe Removed (Tape)                      | LF                 |  |                                        |            |                                                |            |                        |            |
| 0470 703A002                                              | 8,304.000          |  | 5.33                                   | 44,260.32  | 4.77                                           | 39,610.08  | 5.37                   | 44,592.48  |
| Traffic Control Markings, Class 2,<br>Type A              | SQFT               |  |                                        |            |                                                |            |                        |            |
| 0480 703A011                                              | 138.000            |  | 26.07                                  | 3,597.66   | 23.30                                          | 3,215.40   | 26.23                  | 3,619.74   |
| Traffic Control Markings, Class W,<br>Type A              | SQFT               |  |                                        |            |                                                |            |                        |            |
| 0490 703B002                                              | 803.000            |  | 6.52                                   | 5,235.56   | 5.82                                           | 4,673.46   | 6.56                   | 5,267.68   |
| Traffic Control Legends, Class 2,<br>Type A               | SQFT               |  |                                        |            |                                                |            |                        |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 7**

**Call Order:** 038

**Contract ID:** 20260227038

**County:** BIBB

**Letting Date:** February 27, 2026

**Area/District:** 0504

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-FMGR-0025(571)

PLANING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND STRIPE ON SR-25 FROM THE INTERSECTION OF MAIN STREET IN BRENT TO THE INTERSECTION OF SR-6 (US-82) IN CENTREVILLE

| Line No / Item ID<br>Item Description                             |                    |  | (1) DUNN CONSTRUCTION<br>COMPANY, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) APAC-ALABAMA, INC. |            |
|-------------------------------------------------------------------|--------------------|--|----------------------------------------|------------|------------------------------------------------|------------|------------------------|------------|
| Alt Set / Alt Member                                              | Quantity and Units |  | Unit Price                             | Ext Amount | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount |
| 0500 703B011                                                      | 23.000             |  | 35.56                                  | 817.88     | 31.77                                          | 730.71     | 35.77                  | 822.71     |
| Traffic Control Legends, Class W,<br>Type A                       | SQFT               |  |                                        |            |                                                |            |                        |            |
| 0510 703C003                                                      | 161.000            |  | 3.56                                   | 573.16     | 3.18                                           | 511.98     | 3.58                   | 576.38     |
| Removal Of Existing Traffic Control<br>Markings Or Legends (Tape) | SQFT               |  |                                        |            |                                                |            |                        |            |
| 0520 703D001                                                      | 10,857.000         |  | 1.48                                   | 16,068.36  | 1.32                                           | 14,331.24  | 1.49                   | 16,176.93  |
| Temporary Traffic Control Markings                                | SQFT               |  |                                        |            |                                                |            |                        |            |
| 0530 705A030                                                      | 571.000            |  | 5.04                                   | 2,877.84   | 4.50                                           | 2,569.50   | 5.07                   | 2,894.97   |
| Pavement Markers, Class A-H, Type<br>2-C                          | Each               |  |                                        |            |                                                |            |                        |            |
| 0540 705A032                                                      | 351.000            |  | 5.04                                   | 1,769.04   | 4.50                                           | 1,579.50   | 5.07                   | 1,779.57   |
| Pavement Markers, Class A-H, Type<br>1-B                          | Each               |  |                                        |            |                                                |            |                        |            |
| 0550 705A037                                                      | 300.000            |  | 5.04                                   | 1,512.00   | 4.50                                           | 1,350.00   | 5.07                   | 1,521.00   |
| Pavement Markers, Class A-H, Type<br>2-D                          | Each               |  |                                        |            |                                                |            |                        |            |
| 0560 705A038                                                      | 11.000             |  | 5.04                                   | 55.44      | 4.50                                           | 49.50      | 5.07                   | 55.77      |
| Pavement Markers, Class A-H, Type<br>2-E                          | Each               |  |                                        |            |                                                |            |                        |            |
| 0570 728A000                                                      | 2.000              |  | 12,451.89                              | 24,903.78  | 6,875.00                                       | 13,750.00  | 9,350.00               | 18,700.00  |
| Truck Mounted Impact Attenuator<br>Unit                           | Each               |  |                                        |            |                                                |            |                        |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 8**

**Call Order:** 038

**Contract ID:** 20260227038

**County:** BIBB

**Letting Date:** February 27, 2026

**Area/District:** 0504

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-FMGR-0025(571)

PLANING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND STRIPE ON SR-25 FROM THE INTERSECTION OF MAIN STREET IN BRENT TO THE INTERSECTION OF SR-6 (US-82) IN CENTREVILLE

| Line No / Item ID<br>Item Description                                              |                    |  | (1) DUNN CONSTRUCTION<br>COMPANY, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) APAC-ALABAMA, INC. |            |
|------------------------------------------------------------------------------------|--------------------|--|----------------------------------------|------------|------------------------------------------------|------------|------------------------|------------|
| Alt Set / Alt Member                                                               | Quantity and Units |  | Unit Price                             | Ext Amount | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount |
| 0580 730A012                                                                       | (1.000)            |  | 4,414.83                               | 4,414.83   | 2,647.36                                       | 2,647.36   | 3,000.00               | 3,000.00   |
| Removal Of Existing Traffic Control Unit (Partial) ( Existing Detection)           | LS                 |  |                                        |            |                                                |            |                        |            |
| 0590 730C000                                                                       | (1.000)            |  | 4,882.98                               | 4,882.98   | 15,884.15                                      | 15,884.15  | 18,000.00              | 18,000.00  |
| Furnishing And Installing Traffic Control Unit ( Signs and Miscellaneous Hardware) | LS                 |  |                                        |            |                                                |            |                        |            |
| 0600 730Q020                                                                       | 22.000             |  | 628.74                                 | 13,832.28  | 476.52                                         | 10,483.44  | 540.00                 | 11,880.00  |
| Miscellaneous Equipment, Backplate for Existing Vehicular Signal Head, 3 Section   | Each               |  |                                        |            |                                                |            |                        |            |
| 0610 730Q021                                                                       | 1.000              |  | 881.90                                 | 881.90     | 476.52                                         | 476.52     | 540.00                 | 540.00     |
| Miscellaneous Equipment, Backplate for Existing Vehicular Signal Head, 4 Section   | Each               |  |                                        |            |                                                |            |                        |            |
| 0620 730Q022                                                                       | 2.000              |  | 829.63                                 | 1,659.26   | 476.53                                         | 953.06     | 540.00                 | 1,080.00   |
| Miscellaneous Equipment, Backplate for Existing Vehicular Signal Head, 5 Section   | Each               |  |                                        |            |                                                |            |                        |            |
| 0630 730U400                                                                       | (1.000)            |  | 43,970.51                              | 43,970.51  | 33,870.30                                      | 33,870.30  | 38,135.00              | 38,135.00  |
| Radar Detection System ( SR-25 at CR-58)                                           | LS                 |  |                                        |            |                                                |            |                        |            |
| 0640 730U401                                                                       | (1.000)            |  | 52,148.31                              | 52,148.31  | 39,927.46                                      | 39,927.46  | 44,950.00              | 44,950.00  |
| Radar Detection System ( SR-25 at Birmingham Road)                                 | LS                 |  |                                        |            |                                                |            |                        |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 9**

**Call Order:** 038

**Contract ID:** 20260227038

**County:** BIBB

**Letting Date:** February 27, 2026

**Area/District:** 0504

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-FMGR-0025(571)

PLANING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND STRIPE ON SR-25 FROM THE INTERSECTION OF MAIN STREET IN BRENT TO THE INTERSECTION OF SR-6 (US-82) IN CENTREVILLE

| Line No / Item ID<br>Item Description           |                    |      | (1) DUNN CONSTRUCTION<br>COMPANY, INC. |                       | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |                       | (3) APAC-ALABAMA, INC. |                       |
|-------------------------------------------------|--------------------|------|----------------------------------------|-----------------------|------------------------------------------------|-----------------------|------------------------|-----------------------|
| Alt Set / Alt Member                            | Quantity and Units |      | Unit Price                             | Ext Amount            | Unit Price                                     | Ext Amount            | Unit Price             | Ext Amount            |
| 0650 730U402                                    | (1.000)            |      | 52,148.31                              | 52,148.31             | 39,927.46                                      | 39,927.46             | 44,950.00              | 44,950.00             |
| Radar Detection System ( SR-25 at SR-219)       |                    | LS   |                                        |                       |                                                |                       |                        |                       |
| 0660 740B000                                    | 1,398.000          |      | 6.52                                   | 9,114.96              | 5.82                                           | 8,136.36              | 6.60                   | 9,226.80              |
| Construction Signs                              |                    | SQFT |                                        |                       |                                                |                       |                        |                       |
| 0670 740D000                                    | 300.000            |      | 11.26                                  | 3,378.00              | 10.06                                          | 3,018.00              | 27.56                  | 8,268.00              |
| Channelizing Drums                              |                    | Each |                                        |                       |                                                |                       |                        |                       |
| 0680 740E000                                    | 200.000            |      | 42.67                                  | 8,534.00              | 19.92                                          | 3,984.00              | 18.00                  | 3,600.00              |
| Cones (36 Inches High)                          |                    | Each |                                        |                       |                                                |                       |                        |                       |
| 0690 740G000                                    | 2.000              |      | 88.89                                  | 177.78                | 79.42                                          | 158.84                | 90.00                  | 180.00                |
| Barricades, Type I, (Portable, 24 Inches Wide)  |                    | Each |                                        |                       |                                                |                       |                        |                       |
| 0700 740O000                                    | 1.000              |      | 25,471.89                              | 25,471.89             | 7,500.00                                       | 7,500.00              | 80,000.00              | 80,000.00             |
| Pilot Car                                       |                    | Each |                                        |                       |                                                |                       |                        |                       |
| 0710 741C010                                    | 2.000              |      | 562.97                                 | 1,125.94              | 503.00                                         | 1,006.00              | 1,050.00               | 2,100.00              |
| Portable Sequential Arrow And Chevron Sign Unit |                    | Each |                                        |                       |                                                |                       |                        |                       |
| 0720 742A001                                    | 2.000              |      | 977.78                                 | 1,955.56              | 873.63                                         | 1,747.26              | 1,800.00               | 3,600.00              |
| Portable Changeable Message Sign, Type 2        |                    | Each |                                        |                       |                                                |                       |                        |                       |
| <b>Section Totals:</b>                          |                    |      |                                        | \$1,980,601.61        |                                                | \$2,119,956.90        |                        | \$2,459,370.60        |
| <b>Contract Totals</b>                          |                    |      |                                        | <b>\$1,980,601.61</b> |                                                | <b>\$2,119,956.90</b> |                        | <b>\$2,459,370.60</b> |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 10**

**Call Order:** 038

**Contract ID:** 20260227038

**County:** BIBB

**Letting Date:** February 27, 2026

**Area/District:** 0504

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-FMGR-0025(571)

PLANING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, TRAFFIC SIGNAL UPGRADES (BACKPLATE REPLACEMENT), AND STRIPE ON SR-25 FROM THE INTERSECTION OF MAIN STREET IN BRENT TO THE INTERSECTION OF SR-6 (US-82) IN CENTREVILLE

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Vendor Ranking**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 039

**Contract ID:** 20260227039

**Counties:** PIKE, BARBOUR

**Letting Date:** February 27, 2026

**Area / District:** 0705

**Contract Time:** 73 Working Days

**Contract Description:**

**Project(s):** STPAA-HSIP-FMGR-0130(502)

SAFETY WIDENING, RESURFACING, BRIDGE GUARDRAIL RETROFIT, AND TRAFFIC STRIPE ON SR-130 FROM THE JUNCTION OF SR-15 (US-29) EAST OF BANKS TO THE OF JUNCTION SR-51 IN LOUISVILLE

| Rank | Vendor | Name                                 | Amount         |
|------|--------|--------------------------------------|----------------|
| 1    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$4,028,712.29 |
| 2    | 01096  | APAC-ALABAMA, INC.                   | \$4,194,321.49 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 039      **Contract ID:** 20260227039      **Counties:** PIKE, BARBOUR

**Letting Date:** February 27, 2026      **Area/District:** 0705      **Contract Time:** 73 Working Days

**Contract Description:**      **Project(s):** STPAA-HSIP-FMGR-0130(502)

SAFETY WIDENING, RESURFACING, BRIDGE GUARDRAIL RETROFIT, AND TRAFFIC STRIPE ON SR-130 FROM THE JUNCTION OF SR-15 (US-29) EAST OF BANKS TO THE OF JUNCTION SR-51 IN LOUISVILLE

| Line No / Item ID<br>Item Description                                                                |                    | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |              | (2) APAC-ALABAMA, INC. |              |            |            |
|------------------------------------------------------------------------------------------------------|--------------------|------------------------------------------------|--------------|------------------------|--------------|------------|------------|
| Alt Set / Alt Member                                                                                 | Quantity and Units | Unit Price                                     | Ext Amount   | Unit Price             | Ext Amount   | Unit Price | Ext Amount |
| <b>SECTION: 0001 Total</b>                                                                           |                    |                                                |              |                        |              |            |            |
| 0010 206D001                                                                                         | 250.000            | 3.18                                           | 795.00       | 3.00                   | 750.00       |            |            |
| Removing Guardrail                                                                                   | LF                 |                                                |              |                        |              |            |            |
| 0020 206E008                                                                                         | 16.000             | 264.91                                         | 4,238.56     | 250.00                 | 4,000.00     |            |            |
| Removing Guardrail End Anchor (All Type)                                                             | Each               |                                                |              |                        |              |            |            |
| 0030 209A000                                                                                         | 3.000              | 220.00                                         | 660.00       | 450.00                 | 1,350.00     |            |            |
| Mailbox Reset, Single                                                                                | Each               |                                                |              |                        |              |            |            |
| 0040 210D021                                                                                         | 1,500.000          | 9.50                                           | 14,250.00    | 26.25                  | 39,375.00    |            |            |
| Borrow Excavation (Loose Truckbed Measurement)(A4 or Better)                                         | CUYD               |                                                |              |                        |              |            |            |
| 0050 405A000                                                                                         | 28,984.000         | 3.60                                           | 104,342.40   | 3.80                   | 110,139.20   |            |            |
| Tack Coat                                                                                            | Gal                |                                                |              |                        |              |            |            |
| 0060 410H000                                                                                         | 1.000              | 40,000.00                                      | 40,000.00    | 39,800.00              | 39,800.00    |            |            |
| Material Remixing Device                                                                             | Each               |                                                |              |                        |              |            |            |
| 0070 424A360                                                                                         | 21,521.000         | 95.00                                          | 2,044,495.00 | 98.97                  | 2,129,933.37 |            |            |
| Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D | Ton                |                                                |              |                        |              |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 2**

**Call Order:** 039      **Contract ID:** 20260227039      **Counties:** PIKE, BARBOUR

**Letting Date:** February 27, 2026      **Area/District:** 0705      **Contract Time:** 73 Working Days

**Contract Description:**      **Project(s):** STPAA-HSIP-FMGR-0130(502)

SAFETY WIDENING, RESURFACING, BRIDGE GUARDRAIL RETROFIT, AND TRAFFIC STRIPE ON SR-130 FROM THE JUNCTION OF SR-15 (US-29) EAST OF BANKS TO THE OF JUNCTION SR-51 IN LOUISVILLE

| Line No / Item ID<br>Item Description |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|---------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0080      424A369                     | 1,180.000          |  | 203.00                                         | 239,540.00 | 206.15                 | 243,257.00 |            |            |
| Superpave Bituminous Concrete         | Ton                |  |                                                |            |                        |            |            |            |
| Wearing Surface Layer, Widening,      |                    |  |                                                |            |                        |            |            |            |
| 1/2" Maximum Aggregate Size Mix,      |                    |  |                                                |            |                        |            |            |            |
| ESAL Range C/D                        |                    |  |                                                |            |                        |            |            |            |
| 0090      424B655                     | 100.000            |  | 160.00                                         | 16,000.00  | 204.38                 | 20,438.00  |            |            |
| Superpave Bituminous Concrete         | Ton                |  |                                                |            |                        |            |            |            |
| Upper Binder Layer, Patching, 1"      |                    |  |                                                |            |                        |            |            |            |
| Maximum Aggregate Size Mix, ESAL      |                    |  |                                                |            |                        |            |            |            |
| Range C/D                             |                    |  |                                                |            |                        |            |            |            |
| 0100      424B663                     | 6,533.000          |  | 87.00                                          | 568,371.00 | 88.94                  | 581,045.02 |            |            |
| Superpave Bituminous Concrete         | Ton                |  |                                                |            |                        |            |            |            |
| Upper Binder Layer, Widening, 1 1/2"  |                    |  |                                                |            |                        |            |            |            |
| Maximum Aggregate Size Mix, ESAL      |                    |  |                                                |            |                        |            |            |            |
| Range C/D                             |                    |  |                                                |            |                        |            |            |            |
| 0110      424B701                     | 300.000            |  | 115.00                                         | 34,500.00  | 142.62                 | 42,786.00  |            |            |
| Superpave Bituminous Concrete         | Ton                |  |                                                |            |                        |            |            |            |
| Upper Binder Layer, Leveling, 3/8"    |                    |  |                                                |            |                        |            |            |            |
| Maximum Aggregate Size mix, ESAL      |                    |  |                                                |            |                        |            |            |            |
| Range C/D                             |                    |  |                                                |            |                        |            |            |            |
| 0120      428A001                     | 31.000             |  | 286.90                                         | 8,893.90   | 466.30                 | 14,455.30  |            |            |
| Scoring Bituminous Pavement           | Mile               |  |                                                |            |                        |            |            |            |
| Surface                               |                    |  |                                                |            |                        |            |            |            |
| 0130      430B043                     | 100.000            |  | 187.00                                         | 18,700.00  | 116.19                 | 11,619.00  |            |            |
| Aggregate Surfacing (1" Down,         | Ton                |  |                                                |            |                        |            |            |            |
| Crusher Run)                          |                    |  |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 039      **Contract ID:** 20260227039      **Counties:** PIKE, BARBOUR

**Letting Date:** February 27, 2026      **Area/District:** 0705      **Contract Time:** 73 Working Days

**Contract Description:**      **Project(s):** STPAA-HSIP-FMGR-0130(502)

SAFETY WIDENING, RESURFACING, BRIDGE GUARDRAIL RETROFIT, AND TRAFFIC STRIPE ON SR-130 FROM THE JUNCTION OF SR-15 (US-29) EAST OF BANKS TO THE OF JUNCTION SR-51 IN LOUISVILLE

| Line No / Item ID<br>Item Description       |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|---------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                        | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0140      600A000                           | (1.000)            |  | 272,000.00                                     | 272,000.00 | 259,670.00             | 259,670.00 |            |            |
| Mobilization                                | LS                 |  |                                                |            |                        |            |            |            |
| 0150      629D005                           | 8.000              |  | 4,768.43                                       | 38,147.44  | 4,500.00               | 36,000.00  |            |            |
| Bridge Guardrail Retrofit, Type 13 (MASH)   | Each               |  |                                                |            |                        |            |            |            |
| 0160      630A001                           | 250.000            |  | 29.67                                          | 7,417.50   | 28.00                  | 7,000.00   |            |            |
| Steel Beam Guardrail, Class A, Type 2       | LF                 |  |                                                |            |                        |            |            |            |
| 0170      630C079                           | 8.000              |  | 4,026.68                                       | 32,213.44  | 3,800.00               | 30,400.00  |            |            |
| Guardrail End Anchor, Type 13 (MASH)        | Each               |  |                                                |            |                        |            |            |            |
| 0180      630C080                           | 8.000              |  | 3,814.74                                       | 30,517.92  | 3,600.00               | 28,800.00  |            |            |
| Guardrail End Anchor, Type 20 Series (MASH) | Each               |  |                                                |            |                        |            |            |            |
| 0190      650A000                           | 8,888.000          |  | 11.00                                          | 97,768.00  | 12.00                  | 106,656.00 |            |            |
| Topsoil                                     | CUYD               |  |                                                |            |                        |            |            |            |
| 0200      652A100                           | 30.000             |  | 956.23                                         | 28,686.90  | 1,350.00               | 40,500.00  |            |            |
| Seeding                                     | Acre               |  |                                                |            |                        |            |            |            |
| 0210      652C000                           | 104.000            |  | 50.76                                          | 5,279.04   | 155.00                 | 16,120.00  |            |            |
| Mowing                                      | Acre               |  |                                                |            |                        |            |            |            |
| 0220      656A010                           | 30.000             |  | 537.88                                         | 16,136.40  | 800.00                 | 24,000.00  |            |            |
| Mulching                                    | Acre               |  |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 4**

**Call Order:** 039      **Contract ID:** 20260227039      **Counties:** PIKE, BARBOUR

**Letting Date:** February 27, 2026      **Area/District:** 0705      **Contract Time:** 73 Working Days

**Contract Description:**      **Project(s):** STPAA-HSIP-FMGR-0130(502)

SAFETY WIDENING, RESURFACING, BRIDGE GUARDRAIL RETROFIT, AND TRAFFIC STRIPE ON SR-130 FROM THE JUNCTION OF SR-15 (US-29) EAST OF BANKS TO THE OF JUNCTION SR-51 IN LOUISVILLE

| Line No / Item ID<br>Item Description                    |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|----------------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                     | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0230      659C002                                        | 3,700.000          |  | 2.50                                           | 9,250.00   | 1.35                   | 4,995.00   |            |            |
| Erosion Control Product, Type S2                         | SQYD               |  |                                                |            |                        |            |            |            |
| 0240      665A000                                        | 89.000             |  | 1.06                                           | 94.34      | 25.00                  | 2,225.00   |            |            |
| Temporary Seeding                                        | Acre               |  |                                                |            |                        |            |            |            |
| 0250      665B001                                        | 59.000             |  | 1.06                                           | 62.54      | 25.00                  | 1,475.00   |            |            |
| Temporary Mulching                                       | Ton                |  |                                                |            |                        |            |            |            |
| 0260      665E000                                        | 200.000            |  | 2.98                                           | 596.00     | 0.90                   | 180.00     |            |            |
| Polyethylene                                             | SQYD               |  |                                                |            |                        |            |            |            |
| 0270      665J002                                        | 2,230.000          |  | 1.06                                           | 2,363.80   | 3.55                   | 7,916.50   |            |            |
| Silt Fence                                               | LF                 |  |                                                |            |                        |            |            |            |
| 0280      665O001                                        | 2,230.000          |  | 0.01                                           | 22.30      | 0.75                   | 1,672.50   |            |            |
| Silt Fence Removal                                       | LF                 |  |                                                |            |                        |            |            |            |
| 0290      665P005                                        | 14.000             |  | 135.47                                         | 1,896.58   | 236.40                 | 3,309.60   |            |            |
| Inlet Protection, Stage 3 Or 4                           | Each               |  |                                                |            |                        |            |            |            |
| 0300      665Q002                                        | 2,230.000          |  | 1.06                                           | 2,363.80   | 7.00                   | 15,610.00  |            |            |
| Wattle                                                   | LF                 |  |                                                |            |                        |            |            |            |
| 0310      666A001                                        | 30.000             |  | 0.01                                           | 0.30       | 1.00                   | 30.00      |            |            |
| Pest Control Treatment                                   | Acre               |  |                                                |            |                        |            |            |            |
| 0320      698A000                                        | (1.000)            |  | 0.00                                           | 0.00       | 0.00                   | 0.00       |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 232,800.00) | LS                 |  |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 5**

**Call Order:** 039      **Contract ID:** 20260227039      **Counties:** PIKE, BARBOUR

**Letting Date:** February 27, 2026      **Area/District:** 0705      **Contract Time:** 73 Working Days

**Contract Description:**      **Project(s):** STPAA-HSIP-FMGR-0130(502)

SAFETY WIDENING, RESURFACING, BRIDGE GUARDRAIL RETROFIT, AND TRAFFIC STRIPE ON SR-130 FROM THE JUNCTION OF SR-15 (US-29) EAST OF BANKS TO THE OF JUNCTION SR-51 IN LOUISVILLE

| Line No / Item ID<br>Item Description                      |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|------------------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                       | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0330      701A227                                          | 30.000             |  | 3,788.25                                       | 113,647.50 | 3,575.00               | 107,250.00 |            |            |
| Solid White, Class 2, Type A Traffic<br>Stripe (5" Wide)   | Mile               |  |                                                |            |                        |            |            |            |
| 0340      701A230                                          | 23.000             |  | 3,788.25                                       | 87,129.75  | 3,575.00               | 82,225.00  |            |            |
| Solid Yellow, Class 2, Type A Traffic<br>Stripe (5" Wide)  | Mile               |  |                                                |            |                        |            |            |            |
| 0350      701A244                                          | 7.000              |  | 1,896.78                                       | 13,277.46  | 1,790.00               | 12,530.00  |            |            |
| Broken Yellow, Class 2, Type A Traffic<br>Stripe (5" Wide) | Mile               |  |                                                |            |                        |            |            |            |
| 0360      701C000                                          | 19.000             |  | 688.77                                         | 13,086.63  | 650.00                 | 12,350.00  |            |            |
| Broken Temporary Traffic Stripe                            | Mile               |  |                                                |            |                        |            |            |            |
| 0370      701C001                                          | 158.000            |  | 715.26                                         | 113,011.08 | 675.00                 | 106,650.00 |            |            |
| Solid Temporary Traffic Stripe                             | Mile               |  |                                                |            |                        |            |            |            |
| 0380      701D007                                          | 1.000              |  | 10.60                                          | 10.60      | 10.00                  | 10.00      |            |            |
| Solid Traffic Stripe Removed (Paint)                       | Mile               |  |                                                |            |                        |            |            |            |
| 0390      701D008                                          | 1.000              |  | 10.60                                          | 10.60      | 10.00                  | 10.00      |            |            |
| Solid Traffic Stripe Removed (Plastic)                     | Mile               |  |                                                |            |                        |            |            |            |
| 0400      701D014                                          | 1.000              |  | 10.60                                          | 10.60      | 10.00                  | 10.00      |            |            |
| Broken Traffic Stripe Removed<br>(Paint)                   | Mile               |  |                                                |            |                        |            |            |            |
| 0410      701D015                                          | 1.000              |  | 10.60                                          | 10.60      | 10.00                  | 10.00      |            |            |
| Broken Traffic Stripe Removed<br>(Plastic)                 | Mile               |  |                                                |            |                        |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 6**

**Call Order:** 039      **Contract ID:** 20260227039      **Counties:** PIKE, BARBOUR

**Letting Date:** February 27, 2026      **Area/District:** 0705      **Contract Time:** 73 Working Days

**Contract Description:**      **Project(s):** STPAA-HSIP-FMGR-0130(502)

SAFETY WIDENING, RESURFACING, BRIDGE GUARDRAIL RETROFIT, AND TRAFFIC STRIPE ON SR-130 FROM THE JUNCTION OF SR-15 (US-29) EAST OF BANKS TO THE OF JUNCTION SR-51 IN LOUISVILLE

| Line No / Item ID<br>Item Description                                   |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|-------------------------------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                    | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0420      701G146                                                       | 3,093.000          |  | 4.24                                           | 13,114.32  | 4.00                   | 12,372.00  |            |            |
| Solid White, Class W, Type A Traffic<br>Stripe (5" Wide)                | LF                 |  |                                                |            |                        |            |            |            |
| 0430      701G150                                                       | 1,547.000          |  | 2.12                                           | 3,279.64   | 2.00                   | 3,094.00   |            |            |
| Broken Yellow, Class W, Type A<br>Traffic Stripe (5" Wide)              | LF                 |  |                                                |            |                        |            |            |            |
| 0440      701G154                                                       | 287.000            |  | 4.24                                           | 1,216.88   | 4.00                   | 1,148.00   |            |            |
| Solid Yellow, Class W, Type A Traffic<br>Stripe (5" Wide)               | LF                 |  |                                                |            |                        |            |            |            |
| 0450      701G252                                                       | 300.000            |  | 7.15                                           | 2,145.00   | 6.75                   | 2,025.00   |            |            |
| Solid White, Class 2, Type A Traffic<br>Stripe (5" Wide) (Rumble Strip) | LF                 |  |                                                |            |                        |            |            |            |
| 0460      703A002                                                       | 934.000            |  | 4.24                                           | 3,960.16   | 4.00                   | 3,736.00   |            |            |
| Traffic Control Markings, Class 2,<br>Type A                            | SQFT               |  |                                                |            |                        |            |            |            |
| 0470      703D001                                                       | 934.000            |  | 1.06                                           | 990.04     | 1.00                   | 934.00     |            |            |
| Temporary Traffic Control Markings                                      | SQFT               |  |                                                |            |                        |            |            |            |
| 0480      705A032                                                       | 355.000            |  | 4.24                                           | 1,505.20   | 4.00                   | 1,420.00   |            |            |
| Pavement Markers, Class A-H, Type<br>1-B                                | Each               |  |                                                |            |                        |            |            |            |
| 0490      705A037                                                       | 1,559.000          |  | 4.24                                           | 6,610.16   | 4.00                   | 6,236.00   |            |            |
| Pavement Markers, Class A-H, Type<br>2-D                                | Each               |  |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 7**

**Call Order:** 039      **Contract ID:** 20260227039      **Counties:** PIKE, BARBOUR

**Letting Date:** February 27, 2026      **Area/District:** 0705      **Contract Time:** 73 Working Days

**Contract Description:**      **Project(s):** STPAA-HSIP-FMGR-0130(502)

SAFETY WIDENING, RESURFACING, BRIDGE GUARDRAIL RETROFIT, AND TRAFFIC STRIPE ON SR-130 FROM THE JUNCTION OF SR-15 (US-29) EAST OF BANKS TO THE OF JUNCTION SR-51 IN LOUISVILLE

| Line No / Item ID<br>Item Description |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |                       | (2) APAC-ALABAMA, INC. |                       |            |            |
|---------------------------------------|--------------------|--|------------------------------------------------|-----------------------|------------------------|-----------------------|------------|------------|
| Alt Set / Alt Member                  | Quantity and Units |  | Unit Price                                     | Ext Amount            | Unit Price             | Ext Amount            | Unit Price | Ext Amount |
| 0500      705A039                     | 64.000             |  | 4.24                                           | 271.36                | 4.00                   | 256.00                |            |            |
| Pavement Markers, Class A-H, Type 2-A | Each               |  |                                                |                       |                        |                       |            |            |
| 0510      740B000                     | 1,967.000          |  | 5.83                                           | 11,467.61             | 5.50                   | 10,818.50             |            |            |
| Construction Signs                    | SQFT               |  |                                                |                       |                        |                       |            |            |
| 0520      740C000                     | 18.000             |  | 5.83                                           | 104.94                | 5.50                   | 99.00                 |            |            |
| Special Construction Signs            | SQFT               |  |                                                |                       |                        |                       |            |            |
| 0530      740E000                     | 150.000            |  | 25.00                                          | 3,750.00              | 5.87                   | 880.50                |            |            |
| Cones (36 Inches High)                | Each               |  |                                                |                       |                        |                       |            |            |
| 0540      740O000                     | 1.000              |  | 500.00                                         | 500.00                | 4,750.00               | 4,750.00              |            |            |
| Pilot Car                             | Each               |  |                                                |                       |                        |                       |            |            |
| <b>Section Totals:</b>                |                    |  |                                                | \$4,028,712.29        |                        | \$4,194,321.49        |            |            |
| <b>Contract Totals</b>                |                    |  |                                                | <b>\$4,028,712.29</b> |                        | <b>\$4,194,321.49</b> |            |            |

( ) indicates item is bid as Lump Sum



Alabama Department of Transportation  
Vendor Ranking

DATE: 2/27/2026

Page: 1

Call Order: 042

Contract ID: 20260227042

County: MONTGOMERY

Letting Date: February 27, 2026

Area / District: 0603

Contract Time: 35 Working Days

Contract Description:

Project(s): STPMN-5126(250)

PLANING, RESURFACING, AND TRAFIC STRIPE ON CR-22 (TROTMAN ROAD) FROM THE JUNCTION OF CR-39 (WOODLEY ROAD) TO THE JUNCTION OF SR-6 (US-82/US-231)

| Rank | Vendor | Name                                 | Amount       |
|------|--------|--------------------------------------|--------------|
| 1    | 01096  | APAC-ALABAMA, INC.                   | \$509,326.00 |
| 2    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$529,574.98 |
| 3    | 01023  | ASPHALT CONTRACTORS, INC.            | \$615,101.75 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 042      **Contract ID:** 20260227042      **County:** MONTGOMERY  
**Letting Date:** February 27, 2026      **Area/District:** 0603      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPMN-5126(250)

PLANING, RESURFACING, AND TRAFIC STRIPE ON CR-22 (TROTMAN ROAD) FROM THE JUNCTION OF CR-39 (WOODLEY ROAD) TO THE JUNCTION OF SR-6 (US-82/US-231)

| Line No / Item ID<br>Item Description                                                                                   |                    | (1) APAC-ALABAMA, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) ASPHALT CONTRACTORS,<br>INC. |            |
|-------------------------------------------------------------------------------------------------------------------------|--------------------|------------------------|------------|------------------------------------------------|------------|----------------------------------|------------|
| Alt Set / Alt Member                                                                                                    | Quantity and Units | Unit Price             | Ext Amount | Unit Price                                     | Ext Amount | Unit Price                       | Ext Amount |
| <b>SECTION:</b> 0001                                                                                                    | Total              |                        |            |                                                |            |                                  |            |
| 0010 405A000                                                                                                            | 3,628.000          | 3.75                   | 13,605.00  | 3.06                                           | 11,101.68  | 3.25                             | 11,791.00  |
| Tack Coat                                                                                                               | Gal                |                        |            |                                                |            |                                  |            |
| 0020 408A053                                                                                                            | 37,696.000         | 1.25                   | 47,120.00  | 1.97                                           | 74,261.12  | 2.75                             | 103,664.00 |
| Planing Existing Pavement<br>(Approximately 2.10" Thru 3.0" Thick)                                                      | SQYD               |                        |            |                                                |            |                                  |            |
| 0030 424A366                                                                                                            | 3,393.000          | 94.50                  | 320,638.50 | 91.62                                          | 310,866.66 | 100.00                           | 339,300.00 |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, Leveling, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D | Ton                |                        |            |                                                |            |                                  |            |
| 0040 424B655                                                                                                            | 100.000            | 125.00                 | 12,500.00  | 198.60                                         | 19,860.00  | 110.00                           | 11,000.00  |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D      | Ton                |                        |            |                                                |            |                                  |            |
| 0050 430B043                                                                                                            | 100.000            | 50.00                  | 5,000.00   | 79.74                                          | 7,974.00   | 65.00                            | 6,500.00   |
| Aggregate Surfacing (1" Down,<br>Crusher Run)                                                                           | Ton                |                        |            |                                                |            |                                  |            |
| 0060 600A000                                                                                                            | (1.000)            | 36,965.40              | 36,965.40  | 41,500.00                                      | 41,500.00  | 72,225.00                        | 72,225.00  |
| Mobilization                                                                                                            | LS                 |                        |            |                                                |            |                                  |            |
| 0070 698A000                                                                                                            | (1.000)            | 0.00                   | 0.00       | 0.00                                           | 0.00       | 0.00                             | 0.00       |
| Construction Fuel (Maximum Bid<br>Limited to \$ 31,000.00)                                                              | LS                 |                        |            |                                                |            |                                  |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 2**

**Call Order:** 042      **Contract ID:** 20260227042      **County:** MONTGOMERY  
**Letting Date:** February 27, 2026      **Area/District:** 0603      **Contract Time:** 35 Working Days

**Contract Description:**      **Project(s):** STPMN-5126(250)

PLANING, RESURFACING, AND TRAFIC STRIPE ON CR-22 (TROTMAN ROAD) FROM THE JUNCTION OF CR-39 (WOODLEY ROAD) TO THE JUNCTION OF SR-6 (US-82/US-231)

| Line No / Item ID<br>Item Description                                |                    |  | (1) APAC-ALABAMA, INC. |            | (2) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (3) ASPHALT CONTRACTORS,<br>INC. |            |
|----------------------------------------------------------------------|--------------------|--|------------------------|------------|------------------------------------------------|------------|----------------------------------|------------|
| Alt Set / Alt Member                                                 | Quantity and Units |  | Unit Price             | Ext Amount | Unit Price                                     | Ext Amount | Unit Price                       | Ext Amount |
| 0080      701A231                                                    | 6.000              |  | 3,850.63               | 23,103.78  | 3,578.44                                       | 21,470.64  | 3,375.00                         | 20,250.00  |
| Solid White, Class 2, Type A Traffic Stripe                          | Mile               |  |                        |            |                                                |            |                                  |            |
| 0090      701A235                                                    | 4.000              |  | 3,850.63               | 15,402.52  | 3,578.44                                       | 14,313.76  | 3,375.00                         | 13,500.00  |
| Solid Yellow, Class 2, Type A Traffic Stripe                         | Mile               |  |                        |            |                                                |            |                                  |            |
| 0100      701A245                                                    | 2.000              |  | 1,968.10               | 3,936.20   | 1,828.98                                       | 3,657.96   | 1,725.00                         | 3,450.00   |
| Broken Yellow, Class 2, Type A Traffic Stripe                        | Mile               |  |                        |            |                                                |            |                                  |            |
| 0110      701B205                                                    | 213.000            |  | 1.43                   | 304.59     | 1.33                                           | 283.29     | 1.25                             | 266.25     |
| Dotted, Class 2, Type A, Traffic Stripe                              | LF                 |  |                        |            |                                                |            |                                  |            |
| 0120      701C000                                                    | 2.000              |  | 827.18                 | 1,654.36   | 768.70                                         | 1,537.40   | 725.00                           | 1,450.00   |
| Broken Temporary Traffic Stripe                                      | Mile               |  |                        |            |                                                |            |                                  |            |
| 0130      701C001                                                    | 7.000              |  | 855.70                 | 5,989.90   | 795.21                                         | 5,566.47   | 750.00                           | 5,250.00   |
| Solid Temporary Traffic Stripe                                       | Mile               |  |                        |            |                                                |            |                                  |            |
| 0140      701G251                                                    | 600.000            |  | 7.70                   | 4,620.00   | 7.16                                           | 4,296.00   | 6.75                             | 4,050.00   |
| Solid White, Class 2, Type A Traffic Stripe (6" Wide) (Rumble Strip) | LF                 |  |                        |            |                                                |            |                                  |            |
| 0150      703A002                                                    | 501.000            |  | 4.56                   | 2,284.56   | 4.24                                           | 2,124.24   | 4.00                             | 2,004.00   |
| Traffic Control Markings, Class 2, Type A                            | SQFT               |  |                        |            |                                                |            |                                  |            |





**Alabama Department of Transportation**  
**Vendor Ranking**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 045

**Contract ID:** 20260227045

**County:** COFFEE

**Letting Date:** February 27, 2026

**Area / District:** 0702

**Contract Time:** 20 Working Days

**Contract Description:**

**Project(s):** STPNU-1625(250)

MICRO-MILLING, RESURFACING, AND TRAFFIC STRIPE ON CR-114 FROM A POINT 0.330 MILE NORTHEAST OF THE JUNCTION OF CR-145 TO THE JUNCTION OF CR-147

| Rank | Vendor | Name                                 | Amount       |
|------|--------|--------------------------------------|--------------|
| 1    | 23024  | WIREGRASS CONSTRUCTION COMPANY, INC. | \$581,685.52 |
| 2    | 01096  | APAC-ALABAMA, INC.                   | \$605,021.46 |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 045      **Contract ID:** 20260227045      **County:** COFFEE  
**Letting Date:** February 27, 2026      **Area/District:** 0702      **Contract Time:** 20 Working Days

**Contract Description:**      **Project(s):** STPNU-1625(250)

MICRO-MILLING, RESURFACING, AND TRAFFIC STRIPE ON CR-114 FROM A POINT 0.330 MILE NORTHEAST OF THE JUNCTION OF CR-145 TO THE JUNCTION OF CR-147

| Line No / Item ID<br>Item Description                                                                                |                    | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|----------------------------------------------------------------------------------------------------------------------|--------------------|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                                                                                 | Quantity and Units | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION: 0001      Total</b>                                                                                      |                    |                                                |            |                        |            |            |            |
| 0010      212A000                                                                                                    | 253.000            | 98.10                                          | 24,819.30  | 98.00                  | 24,794.00  |            |            |
| Machine Grading Shoulders                                                                                            | STA                |                                                |            |                        |            |            |            |
| 0020      405A000                                                                                                    | 2,570.000          | 5.66                                           | 14,546.20  | 4.50                   | 11,565.00  |            |            |
| Tack Coat                                                                                                            | Gal                |                                                |            |                        |            |            |            |
| 0030      408B001                                                                                                    | 32,088.000         | 2.17                                           | 69,630.96  | 1.82                   | 58,400.16  |            |            |
| Micro-Milling Existing Pavement<br>(Approximately 1.10" Thru 2.00"<br>Thick)                                         | SQYD               |                                                |            |                        |            |            |            |
| 0040      424A360                                                                                                    | 2,780.000          | 127.74                                         | 355,117.20 | 133.06                 | 369,906.80 |            |            |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range C/D        | Ton                |                                                |            |                        |            |            |            |
| 0050      424B701                                                                                                    | 75.000             | 192.17                                         | 14,412.75  | 231.30                 | 17,347.50  |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, Leveling, 3/8"<br>Maximum Aggregate Size mix, ESAL<br>Range C/D | Ton                |                                                |            |                        |            |            |            |
| 0060      600A000                                                                                                    | (1.000)            | 35,346.17                                      | 35,346.17  | 53,000.00              | 53,000.00  |            |            |
| Mobilization                                                                                                         | LS                 |                                                |            |                        |            |            |            |
| 0070      650A000                                                                                                    | 500.000            | 20.88                                          | 10,440.00  | 29.00                  | 14,500.00  |            |            |
| Topsoil                                                                                                              | CUYD               |                                                |            |                        |            |            |            |





**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 2**

**Call Order:** 045      **Contract ID:** 20260227045      **County:** COFFEE  
**Letting Date:** February 27, 2026      **Area/District:** 0702      **Contract Time:** 20 Working Days

**Contract Description:**      **Project(s):** STPNU-1625(250)

MICRO-MILLING, RESURFACING, AND TRAFFIC STRIPE ON CR-114 FROM A POINT 0.330 MILE NORTHEAST OF THE JUNCTION OF CR-145 TO THE JUNCTION OF CR-147

| Line No / Item ID<br>Item Description                      |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |            | (2) APAC-ALABAMA, INC. |            |            |            |
|------------------------------------------------------------|--------------------|--|------------------------------------------------|------------|------------------------|------------|------------|------------|
| Alt Set / Alt Member                                       | Quantity and Units |  | Unit Price                                     | Ext Amount | Unit Price             | Ext Amount | Unit Price | Ext Amount |
| 0080      652A100                                          | 4.000              |  | 1,178.63                                       | 4,714.52   | 1,280.00               | 5,120.00   |            |            |
| Seeding                                                    | Acre               |  |                                                |            |                        |            |            |            |
| 0090      656A010                                          | 4.000              |  | 541.81                                         | 2,167.24   | 760.00                 | 3,040.00   |            |            |
| Mulching                                                   | Acre               |  |                                                |            |                        |            |            |            |
| 0100      698A000                                          | (1.000)            |  | 0.00                                           | 0.00       | 0.00                   | 0.00       |            |            |
| Construction Fuel (Maximum Bid<br>Limited to \$ 30,000.00) | LS                 |  |                                                |            |                        |            |            |            |
| 0110      701A231                                          | 5.000              |  | 3,575.53                                       | 17,877.65  | 3,325.00               | 16,625.00  |            |            |
| Solid White, Class 2, Type A Traffic<br>Stripe             | Mile               |  |                                                |            |                        |            |            |            |
| 0120      701A235                                          | 4.000              |  | 3,575.54                                       | 14,302.16  | 3,325.00               | 13,300.00  |            |            |
| Solid Yellow, Class 2, Type A Traffic<br>Stripe            | Mile               |  |                                                |            |                        |            |            |            |
| 0130      701A245                                          | 1.000              |  | 1,854.98                                       | 1,854.98   | 1,725.00               | 1,725.00   |            |            |
| Broken Yellow, Class 2, Type A Traffic<br>Stripe           | Mile               |  |                                                |            |                        |            |            |            |
| 0140      701B205                                          | 315.000            |  | 1.61                                           | 507.15     | 1.50                   | 472.50     |            |            |
| Dotted, Class 2, Type A, Traffic Stripe                    | LF                 |  |                                                |            |                        |            |            |            |
| 0150      701C000                                          | 2.000              |  | 833.40                                         | 1,666.80   | 775.00                 | 1,550.00   |            |            |
| Broken Temporary Traffic Stripe                            | Mile               |  |                                                |            |                        |            |            |            |
| 0160      701C001                                          | 8.000              |  | 860.28                                         | 6,882.24   | 800.00                 | 6,400.00   |            |            |
| Solid Temporary Traffic Stripe                             | Mile               |  |                                                |            |                        |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 045

**Contract ID:** 20260227045

**County:** COFFEE

**Letting Date:** February 27, 2026

**Area/District:** 0702

**Contract Time:** 20 Working Days

**Contract Description:**

**Project(s):** STPNU-1625(250)

MICRO-MILLING, RESURFACING, AND TRAFFIC STRIPE ON CR-114 FROM A POINT 0.330 MILE NORTHEAST OF THE JUNCTION OF CR-145 TO THE JUNCTION OF CR-147

| Line No / Item ID<br>Item Description        |                    |  | (1) WIREGRASS<br>CONSTRUCTION COMPANY,<br>INC. |                     | (2) APAC-ALABAMA, INC. |                     |            |            |
|----------------------------------------------|--------------------|--|------------------------------------------------|---------------------|------------------------|---------------------|------------|------------|
| Alt Set / Alt Member                         | Quantity and Units |  | Unit Price                                     | Ext Amount          | Unit Price             | Ext Amount          | Unit Price | Ext Amount |
| 0170 703A002                                 | 387.000            |  | 5.38                                           | 2,082.06            | 5.00                   | 1,935.00            |            |            |
| Traffic Control Markings, Class 2,<br>Type A | SQFT               |  |                                                |                     |                        |                     |            |            |
| 0180 703B002                                 | 113.000            |  | 5.91                                           | 667.83              | 5.50                   | 621.50              |            |            |
| Traffic Control Legends, Class 2,<br>Type A  | SQFT               |  |                                                |                     |                        |                     |            |            |
| 0190 703D001                                 | 140.000            |  | 1.08                                           | 151.20              | 1.00                   | 140.00              |            |            |
| Temporary Traffic Control Markings           | SQFT               |  |                                                |                     |                        |                     |            |            |
| 0200 705A030                                 | 40.000             |  | 4.30                                           | 172.00              | 4.00                   | 160.00              |            |            |
| Pavement Markers, Class A-H, Type<br>2-C     | Each               |  |                                                |                     |                        |                     |            |            |
| 0210 705A032                                 | 55.000             |  | 4.30                                           | 236.50              | 4.00                   | 220.00              |            |            |
| Pavement Markers, Class A-H, Type<br>1-B     | Each               |  |                                                |                     |                        |                     |            |            |
| 0220 705A037                                 | 210.000            |  | 4.30                                           | 903.00              | 4.00                   | 840.00              |            |            |
| Pavement Markers, Class A-H, Type<br>2-D     | Each               |  |                                                |                     |                        |                     |            |            |
| 0230 740B000                                 | 337.000            |  | 7.53                                           | 2,537.61            | 7.00                   | 2,359.00            |            |            |
| Construction Signs                           | SQFT               |  |                                                |                     |                        |                     |            |            |
| 0240 740O000                                 | 1.000              |  | 650.00                                         | 650.00              | 1,000.00               | 1,000.00            |            |            |
| Pilot Car                                    | Each               |  |                                                |                     |                        |                     |            |            |
| <b>Section Totals:</b>                       |                    |  |                                                | \$581,685.52        |                        | \$605,021.46        |            |            |
| <b>Contract Totals</b>                       |                    |  |                                                | <b>\$581,685.52</b> |                        | <b>\$605,021.46</b> |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 4**

**Call Order:** 045

**Contract ID:** 20260227045

**County:** COFFEE

**Letting Date:** February 27, 2026

**Area/District:** 0702

**Contract Time:** 20 Working Days

**Contract Description:**

**Project(s):** STPNU-1625(250)

MICRO-MILLING, RESURFACING, AND TRAFFIC STRIPE ON CR-114 FROM A POINT 0.330 MILE NORTHEAST OF THE JUNCTION OF CR-145 TO THE JUNCTION OF CR-147

( ) indicates item is bid as Lump Sum



**Alabama Department of Transportation**  
**Vendor Ranking**

**DATE: 2/27/2026**

**Page: 1**

**Call Order:** 049

**Contract ID:** 20260227049

**County:** MARION

**Letting Date:** February 27, 2026

**Area / District:** 1009

**Contract Time:** 45 Working Days

**Contract Description:**

**Project(s):** ATRP2-47-2024-047

PAVEMENT PRESERVATION TO ROADWAY APPROACHES ON CR-13, CR-55, CR-74, CR-68, AND CR-63 AT VARIOUS SITES AS INDICATED IN THE PLANS

| Rank | Vendor | Name                                  | Amount         |
|------|--------|---------------------------------------|----------------|
| 1    | 02033  | S. T. BUNN CONSTRUCTION COMPANY, INC. | \$1,335,890.88 |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 2/27/2026

Page: 1

Call Order: 049

Contract ID: 20260227049

County: MARION

Letting Date: February 27, 2026

Area/District: 1009

Contract Time: 45 Working Days

Contract Description:

Project(s): ATRP2-47-2024-047

PAVEMENT PRESERVATION TO ROADWAY APPROACHES ON CR-13, CR-55, CR-74, CR-68, AND CR-63 AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description                                           |                    | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |            |            |
|---------------------------------------------------------------------------------|--------------------|-------------------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                                            | Quantity and Units | Unit Price                                      | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 0001 Total                                                             |                    |                                                 |            |            |            |            |            |
| 0010 210A000                                                                    | 2,928.000          | 38.75                                           | 113,460.00 |            |            |            |            |
| Unclassified Excavation CUYD                                                    |                    |                                                 |            |            |            |            |            |
| 0020 210D021                                                                    | 50.000             | 67.22                                           | 3,361.00   |            |            |            |            |
| Borrow Excavation (Loose Truckbed Measurement)(A4 or Better) CUYD               |                    |                                                 |            |            |            |            |            |
| 0030 231B001                                                                    | 1,229.000          | 87.61                                           | 107,672.69 |            |            |            |            |
| Roadbed Stabilizing Material, ALDOT #467 Ton                                    |                    |                                                 |            |            |            |            |            |
| 0040 243A035                                                                    | 6,540.000          | 6.91                                            | 45,191.40  |            |            |            |            |
| Geosynthetic Reinforcement For Soft Soil Stabilization, Type 3 SQYD             |                    |                                                 |            |            |            |            |            |
| 0050 301A004                                                                    | 6,540.000          | 44.16                                           | 288,806.40 |            |            |            |            |
| Crushed Aggregate Base Course, Type B, Plant Mixed, 4" Compacted Thickness SQYD |                    |                                                 |            |            |            |            |            |
| 0060 305A051                                                                    | 100.000            | 67.53                                           | 6,753.00   |            |            |            |            |
| Coarse Aggregate, Section 801, For Miscellaneous Use CUYD                       |                    |                                                 |            |            |            |            |            |
| 0070 401A000                                                                    | 27,989.000         | 1.06                                            | 29,668.34  |            |            |            |            |
| Bituminous Treatment A SQYD                                                     |                    |                                                 |            |            |            |            |            |
| 0080 405A000                                                                    | 6,053.000          | 4.44                                            | 26,875.32  |            |            |            |            |
| Tack Coat Gal                                                                   |                    |                                                 |            |            |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 2/27/2026

Page: 2

Call Order: 049

Contract ID: 20260227049

County: MARION

Letting Date: February 27, 2026

Area/District: 1009

Contract Time: 45 Working Days

Contract Description:

Project(s): ATRP2-47-2024-047

PAVEMENT PRESERVATION TO ROADWAY APPROACHES ON CR-13, CR-55, CR-74, CR-68, AND CR-63 AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description                                                                              |                    |  | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |            |            |
|--------------------------------------------------------------------------------------------------------------------|--------------------|--|-------------------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                                                                               | Quantity and Units |  | Unit Price                                      | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0090 408A053                                                                                                       | 1,621.000          |  | 9.48                                            | 15,367.08  |            |            |            |            |
| Planing Existing Pavement<br>(Approximately 2.10" Thru 3.0" Thick)                                                 |                    |  |                                                 |            |            |            |            |            |
| 0100 408A054                                                                                                       | 281.000            |  | 17.64                                           | 4,956.84   |            |            |            |            |
| Planing Existing Pavement<br>(Approximately 3.10" Thru 4.0" Thick)                                                 |                    |  |                                                 |            |            |            |            |            |
| 0110 424A336                                                                                                       | 1,272.000          |  | 140.62                                          | 178,868.64 |            |            |            |            |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, 3/8"<br>Maximum Aggregate Size Mix, ESAL<br>Range A/B      |                    |  |                                                 |            |            |            |            |            |
| 0120 424A340                                                                                                       | 458.000            |  | 138.08                                          | 63,240.64  |            |            |            |            |
| Superpave Bituminous Concrete<br>Wearing Surface Layer, 1/2"<br>Maximum Aggregate Size Mix, ESAL<br>Range A/B      |                    |  |                                                 |            |            |            |            |            |
| 0130 424B635                                                                                                       | 1,646.000          |  | 125.42                                          | 206,441.32 |            |            |            |            |
| Superpave Bituminous Concrete<br>Upper Binder Layer, 3/4" Maximum<br>Aggregate Size Mix, ESAL Range<br>A/B         |                    |  |                                                 |            |            |            |            |            |
| 0140 424B670                                                                                                       | 100.000            |  | 226.67                                          | 22,667.00  |            |            |            |            |
| Superpave Bituminous Concrete<br>Lower Binder Layer, Patching, 1"<br>Maximum Aggregate Size Mix, ESAL<br>Range A/B |                    |  |                                                 |            |            |            |            |            |



**Alabama Department of Transportation**  
**Tabulation of Bids**

**DATE: 2/27/2026**

**Page: 3**

**Call Order:** 049      **Contract ID:** 20260227049      **County:** MARION  
**Letting Date:** February 27, 2026      **Area/District:** 1009      **Contract Time:** 45 Working Days

**Contract Description:**      **Project(s):** ATRP2-47-2024-047

PAVEMENT PRESERVATION TO ROADWAY APPROACHES ON CR-13, CR-55, CR-74, CR-68, AND CR-63 AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description                   |                    |      | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |            |            |            |            |            |
|---------------------------------------------------------|--------------------|------|-------------------------------------------------|------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                    | Quantity and Units |      | Unit Price                                      | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0150      430B043                                       | 200.000            |      | 121.35                                          | 24,270.00  |            |            |            |            |
| Aggregate Surfacing (1" Down, Crusher Run)              |                    | Ton  |                                                 |            |            |            |            |            |
| 0160      600A000                                       | (1.000)            |      | 87,500.00                                       | 87,500.00  |            |            |            |            |
| Mobilization                                            |                    | LS   |                                                 |            |            |            |            |            |
| 0170      680A001                                       | (1.000)            |      | 13,008.98                                       | 13,008.98  |            |            |            |            |
| Geometric Controls                                      |                    | LS   |                                                 |            |            |            |            |            |
| 0180      698A000                                       | (1.000)            |      | 0.00                                            | 0.00       |            |            |            |            |
| Construction Fuel (Maximum Bid Limited to \$ 48,000.00) |                    | LS   |                                                 |            |            |            |            |            |
| 0190      701A227                                       | 5.000              |      | 4,324.14                                        | 21,620.70  |            |            |            |            |
| Solid White, Class 2, Type A Traffic Stripe (5" Wide)   |                    | Mile |                                                 |            |            |            |            |            |
| 0200      701A230                                       | 5.000              |      | 4,324.14                                        | 21,620.70  |            |            |            |            |
| Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)  |                    | Mile |                                                 |            |            |            |            |            |
| 0210      701C001                                       | 9.000              |      | 904.39                                          | 8,139.51   |            |            |            |            |
| Solid Temporary Traffic Stripe                          |                    | Mile |                                                 |            |            |            |            |            |
| 0220      701G146                                       | 550.000            |      | 5.65                                            | 3,107.50   |            |            |            |            |
| Solid White, Class W, Type A Traffic Stripe (5" Wide)   |                    | LF   |                                                 |            |            |            |            |            |



Alabama Department of Transportation  
Tabulation of Bids

DATE: 2/27/2026

Page: 4

Call Order: 049

Contract ID: 20260227049

County: MARION

Letting Date: February 27, 2026

Area/District: 1009

Contract Time: 45 Working Days

Contract Description:

Project(s): ATRP2-47-2024-047

PAVEMENT PRESERVATION TO ROADWAY APPROACHES ON CR-13, CR-55, CR-74, CR-68, AND CR-63 AT VARIOUS SITES AS INDICATED IN THE PLANS

| Line No / Item ID<br>Item Description                  |                    |           | (1) S. T. BUNN<br>CONSTRUCTION COMPANY,<br>INC. |                |            |            |            |            |
|--------------------------------------------------------|--------------------|-----------|-------------------------------------------------|----------------|------------|------------|------------|------------|
| Alt Set / Alt Member                                   | Quantity and Units |           | Unit Price                                      | Ext Amount     | Unit Price | Ext Amount | Unit Price | Ext Amount |
| 0230                                                   | 701G154            | 550.000   | 5.65                                            | 3,107.50       |            |            |            |            |
| Solid Yellow, Class W, Type A Traffic Stripe (5" Wide) |                    | LF        |                                                 |                |            |            |            |            |
| 0240                                                   | 740B000            | 1,833.000 | 5.94                                            | 10,888.02      |            |            |            |            |
| Construction Signs                                     |                    | SQFT      |                                                 |                |            |            |            |            |
| 0250                                                   | 740D000            | 50.000    | 22.96                                           | 1,148.00       |            |            |            |            |
| Channelizing Drums                                     |                    | Each      |                                                 |                |            |            |            |            |
| 0260                                                   | 740E000            | 50.000    | 15.31                                           | 765.50         |            |            |            |            |
| Cones (36 Inches High)                                 |                    | Each      |                                                 |                |            |            |            |            |
| 0270                                                   | 740F002            | 20.000    | 254.36                                          | 5,087.20       |            |            |            |            |
| Barricades, Type III                                   |                    | Each      |                                                 |                |            |            |            |            |
| 0280                                                   | 740O000            | 2.000     | 5,722.42                                        | 11,444.84      |            |            |            |            |
| Pilot Car                                              |                    | Each      |                                                 |                |            |            |            |            |
| 0290                                                   | 742A001            | 4.000     | 2,713.19                                        | 10,852.76      |            |            |            |            |
| Portable Changeable Message Sign, Type 2               |                    | Each      |                                                 |                |            |            |            |            |
| Section Totals:                                        |                    |           |                                                 | \$1,335,890.88 |            |            |            |            |
| Contract Totals                                        |                    |           |                                                 | \$1,335,890.88 |            |            |            |            |

( ) indicates item is bid as Lump Sum